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U.S Department of Energy 
Oak Ridge Office of Environmental Management 

Task Order 
 
1. Task Order Number: 89303523FEM400032 

 
2. Task Order Revision Number: 8 

 
3. Task Order Title:  Oak Ridge Reservation Cleanup End States Task Order 
4. Date of Task Order – 05/10/2023  

 
 

5. Master IDIQ Contract Information: 
 

 

a. Contractor Name and Address:   
United Cleanup Oak Ridge LLC (UCOR) 
20501 Seneca Meadows Pkwy, Ste 300 
Germantown, MD  208767019 

 

 

b. Contract Number: 89303322DEM000067  
6. Description of Work: See attached subtasks 

 
7. Accounting and Appropriation 

Data: See Clause B.4  
 

8. Task Order Type, Cost, and Fee:  Hybrid – See 
attached subtasks 

 

9. Period of Performance: 
05/10/2023-05/09/2033 

See attached for all terms and conditions. 
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Section B ‒ Supplies or Services and Prices/Costs 

This Subtask work shall be performed under Contract Line Item Number (CLIN)-00003 of the 
Oak Ridge Reservation Cleanup Contract (ORRCC) Master Indefinite Delivery/Indefinite 
Quantity (IDIQ) Contract (herein referred to as the Master IDIQ Contract). Section B of the 
Master IDIQ Contract and Task Order 89303322DEM000067/89303523FEM400032 is 
incorporated by reference.  

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery 
Requirements (Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and 
services (except as may be expressly set forth in this Subtask as furnished by the 
Government) and otherwise do all things necessary for, or incidental to, the performance of 
work as described in Section C, Performance Work Statement under this Subtask. 

B.2  Type of Subtask 

(a) DOE-B-2001 Cost-Plus-Fixed-Fee Subtask: Total Estimated Cost and Fixed Fee (Oct 
2014) (Revised) 

(1)  This is a Cost-Plus-Fixed-Fee type Subtask. In accordance with the clause at FAR 
52.216-8, Fixed Fee, the total estimated cost and fixed-fee for this Subtask are as follows: 

Table B-1. Estimated Total Price 

Total Estimated Cost $7,692,876 

Fee  $307,715 

Total Estimated Price $8,000,591 

(2)  The Total Estimated Cost and Fee of the Subtask, and/or the Total Estimated Cost and 
Fee of the Subtask Contract Line Items, is as follows:  

CLIN/ 
SubCLIN 

CLIN/SubCLIN Title 
CLIN 
Type 

Estimated 
Cost  

Fee 
Total 

Estimated 
Price* 

000033 

ORRCC End State Task 
Order 
89303322DEM000067/893
03523FEM400032  
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CLIN/ 
SubCLIN 

CLIN/SubCLIN Title 
CLIN 
Type 

Estimated 
Cost  

Fee 
Total 

Estimated 
Price* 

0003101a 
Subtask 10-1a:  ETTP Final 
RODs/Remedies/Closure – 
Initial Term  

CPFF $7,692,876 $307,715 $8,000,591 

Total $7,692,876 $307,715 $8,000,591 

 

*This Subtask is subject to reopening pending receipt of audit of UCOR currently in process 
by an auditing firm retained by DOE. Therefore, the parties agree that the Total Subtask 
Estimated Value is subject to adjustment based on the results of audit report and resolution 
of audit findings. Should there be no agreement between DOE and Contractor on the amount 
of the price adjustment, the Contracting Officer may make a unilateral determination and 
modify the Subtask accordingly. Failure of Contractor and DOE to agree with such change 
and the resulting Total Subtask Estimated Value shall be resolved in accordance with the 
Disputes Clause of the Contract. 

 
(3)  Payment of fee will be made in accordance with Clause I.228, DEAR 970.5232-2, 

Payment and Advances (Dec 2000) – Alt I (Dec 2000), Alt II (Dec 2000) and Alt III (Dec 
2000)(DEVIATION) of the Master IDIQ Contract. 

B.9  Basis for Change 

In accordance with Clause B.9 Basis for Change, the identification of fee risk ownership 
for both the Government and the Contractor is set forth in Appendix B.9. 

B.12  Performance Management Incentive 

In accordance with Clause B.12, Performance Management Incentive, of the Master 
IDIQ Contract, Performance Management Incentive is applicable to this Subtask.  

Section C ‒ Performance Work Statement 

C.1 Subtask Requirements 

The Contractor shall perform the requirements in accordance with the Master IDIQ Contract 
and Task Order 89303322DEM000067/89303523FEM400032 and the information included 
below: 

 
PERFORMANCE BASED STATEMENT OF WORK 
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Subtask 10-1:  ETTP Final RODs/Remedies/Closure, Subtask 1 
 
1.0 INTRODUCTION 

 
This is an end states Subtask. Key desired outcomes for the Department’s environmental 
liability and risk reduction include: 

 Environmental remediation end state complete for ETTP groundwater and 
remaining ecological, surface water, and sediment environmental media as 
described in Master IDIQ Section C.3.3.3. 

 Closure of ETTP as a DOE Site as described in Master IDIQ Section C.5.7. 
 Reindustrialization of ETTP as described in Master IDIQ Section C.6.2.2. 
 Contaminant Load Remediated from identified areas of Environmental Media 

from primary contaminants of concern that include mercury, technecium-99, 
trichloroethylene, and uranium. 

 Remediation complete for identified release sites 
 Identified acreage of Sites Remediated/Footprint Reduction 
 Groundwater wells installed 
 General Plant Projects completed 

 
The desired outcomes will require more than 10 years to complete.  DOE and the 
ORRCC Contractor have partnered on a phased approach for completion of the desired 
outcome, as follows: 

 Subtask 10-1a:  Completion of an initial term of scope described in Section 3.0 
while remaining initial Subtask 10-1b end state requirements are negotiated. 

 Future Subtask 10-1b:  Completion of initial ETTP RODs/Remedies/Closure end 
state requirements. 

 
Additional related Subtasks that are planned to fully achieve the desired outcome include 
the following: 

 Future Subtask 10-2:  Completion of the P1 Pond Removal Action, as required. 
(Subtask 10-2 will be included in a future request for Subtask proposal). 

 Future Subtask 19-1:  Completion of the Environmental Remediation end state for 
ETTP groundwater and remaining ecological, surface water, and sediment 
environmental media as described in Master IDIQ and Task Order 
89303322DEM000067/89303523FEM400032 Section C.3.3.3 and all remaining 
actions to close ETTP as a DOE site as described in Master IDIQ and Task Order 
89303322DEM000067/89303523FEM400032Section C.5.7. (Subtask 19-1 will be 
included in a future request for task order proposal). 

 
The Contractor shall ensure the Subtask scope is integrated with other Subtasks, as 
necessary. 
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2.0 BACKGROUND 

 
As described in the OREM Program Plan 2022 – 2032, ETTP (previously K-25, renamed 
in 1997) was constructed during the Manhattan Project to enrich uranium for the first 
atomic weapon using the gaseous diffusion process. Due to the success of this technique, 
the original plant was expanded during the Cold War and employed 12,000 workers. At 
its peak, the site contained five enormous uranium enrichment facilities—K-25, K-27, K-
29, K-31, and K-33— and hundreds of support facilities.  

DOE ceased all gaseous diffusion operations at the K-25 plant in 1987.  Environmental 
cleanup to address the deteriorating facilities and environmental hazards created during 
decades of uranium enrichment began shortly thereafter. In addition to conducting much 
needed cleanup, DOE pursued a vision to convert the site into a private industrial park by 
transferring land and infrastructure back to the community.  

OREM has completed the demolition of all excess facilities and is in the final phase of 
completing cleanup at ETTP. The work remaining for this Subtask includes completing 
groundwater and remaining ecological, surface water, and sediment environmental media 
remediation and all remaining actions to close ETTP as a DOE site.  

3.0 SCOPE 

The Contractor shall perform the scope of work and requirements in accordance with the 
Section C PWS sections and subsections of the Master IDIQ Contract and Task Order 
89303322DEM000067/89303523FEM400032 identified below: 

o C.3.3 ETTP Cleanup 

C.3.3.3 Groundwater and Remaining Ecological, Surface Water, and 
Sediment Remediation 

 C.3.3.3.1 ETTP ROD Development 
 C.3.3.3.2 ETTP Groundwater and Remaining Ecological, Surface 

Water, and Sediment Remediation 

o C.5.7 ETTP Site Closure, Historic Preservation, Surveillance and Maintenance, 
and Environmental Monitoring 

 C.5.7.1 ETTP Closure 
 C.5.7.2 ETTP Historic Preservation 
 C.5.7.3 ETTP S&M and Environmental Monitoring 
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SUBTASK 10-1a:   

The desired outcome of ETTP Final RODs/Remedies/Closure Subtask 10-1a includes 
continuation of minimum-safe operations and critical path activities while remaining 
initial Subtask 10-1b end state requirements are negotiated.  

For the scope of work performed under Master IDIQ and Task Order 
89303322DEM000067/89303523FEM400032 PWS sections and subsections listed in the 
Scope, the Contractor shall incorporate the following assumptions and completion 
objectives into Subtask 10-1a: 

 PWS C.3.3.3.1 ETTP ROD Development Interim End State:   
o Complete Zone 1 Groundwater K-720 Waste Sampling, Analysis, 

Validation and Verification, Waste Profile, and Investigative Derived 
Waste Disposal. 

o Complete Zone 1 Groundwater  K-1085 Remedial Investigation Work 
Plan Addendum D0, D1 and transmit to DOE. 

o Complete Main Plant Area Final Record of Decision Data 
Characterization and Delineation, including: 

 Site preparation and vegetation removal; 
 Planning, procurement and permitting; 
 Initial well mobilization; 
 Repair of Wells 1-110 and well repair demobilization; and, 
 Dry sampling of Wells 1-110, sampling analysis, validation 

and verification, dry sampling investigative derived waste 
disposal, and plume interpretation. 

o Provide project management and support for ETTP Final Groundwater 
and Remaining Ecological, Surface Water and Sediment RODs and 
Remediation. 

o Assume: 
 Includes field activities required to obtain Final ROD (s). 

 PWS C.3.3.3.2 ETTP Groundwater and Remaining Ecological, Surface Water, 
and Sediment Remediation Interim End State: 

o Complete Main Plant Area Interim Record of Decision Remedial 
Design Work Plan, D1 and transmit to DOE. 

o Complete Main Plant Area Waste Handling Plan D0, D1 and transmit 
to DOE. 

o Complete K-31/K-33 Remedial Design Report/Remedial Action Work 
Plan Planning/Presentation/Resolution for DQO Sessions 1, 2, and 3. 

o Complete K-31/K-33 Remedial Design Work Plan, D0 and transmit to 
DOE. 

 PWS C.5.7.1 ETTP Site Closure: 
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o Continue sludge disposal from Rarity Ridge Wastewater Treatment 
Plant for the period 11/27/2023 through 9/30/2024. 

 PWS C.5.7.2 ETTP Historic Preservation End State 
o Continue responsibilities of the ORRCC Contractor described in 

Attachment J-3-10, ETTP Historic Preservation Responsibility Matrix, 
for the period 11/27/2023 through 9/30/2024.  

o Assume: 
 The Viewing Platform Site Improvements will follow 

completion of ETTP Soils Remediation fieldwork. 
 The following J-3-10 responsibilities of the ORRCC 

Contractor are planned to occur after September 30, 2024: 
o Viewing Platform Construction As Built Drawings 
o Viewing Platform Construction – Procure and 

install front desk 
o Viewing Platform Construction Improvements – As 

built drawings 
o Viewing Platform Exhibits – Install the changeable, 

non-permanent exhibits and displays 
o Telecommunications – Procure and install 

telecommunications equipment 
 PWS 5.7.3, ETTP Surveillance, Maintenance, and Environmental Monitoring: 

o Continue safe and compliant ETTP surveillance, maintenance, and 
monitoring as described in Master IDIQ and Task Order 
89303322DEM000067/89303523FEM400032 Section C.5.7.3 for the 
period 11/27/2023 through 9/30/2024. 

4.0 APPLICABLE DIRECTIVES 

In addition to the Directives included in the Master IDIQ Contract, additional Directives 
are included in Attachment J-2-10 to this Subtask. 

5.0 INTERFACES 

In addition to the Interfaces included in the Master IDIQ Contract, additional Interfaces 
are included in Attachment J-3-10 to this Subtask. 

6.0 DELIVERABLES 

In addition to the Deliverables included in the Master IDIQ Contract, additional 
Deliverables are included in Attachment J-7-10 to this Subtask.  

7.0 GOVERNMENT-FURNISHED SERVICES AND INFORMATION 
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In addition to the Government-Furnished  Services and Items included in the Master 
IDIQ Contract, additional Government-Furnished Services are included in Attachment J-
8-10 to this Subtask.   

8.0 PERFORMANCE OBJECTIVES AND STANDARDS 

Fee will be determined upon completion of the End State requirements in Section 3.0 and 
work scope/completion criteria as follows:   

Subtask 10-1a:  ETTP RODs/Remedies/Closure – Initial Term 
End State 
Requirement 

Work Scope/Completion Criteria 

PWS C.3.3.3.1 ETTP ROD 
Development Interim End 
State  

 

 Complete Zone 1 Groundwater K-720 Waste Sampling, Analysis, 
Validation and Verification, Waste Profile, and Investigative 
Derived Waste Disposal. 

 Complete Zone 1 Groundwater  K-1085 Remedial Investigation 
Work Plan Addendum D0, D1 and transmit to DOE. 

 Complete Main Plant Area Final Record of Decision Data 
Characterization and Delineation, including: 

o Site preparation and vegetation removal; 
o Planning, procurement and permitting; 
o Initial well mobilization; 
o Repair of Wells 1-110 and well repair demobilization; 

and, 
o Dry sampling of Wells 1-110, sampling analysis, 

validation and verification, dry sampling investigative 
derived waste disposal, and plume interpretation. 

 Provide project management and support for ETTP Final 
Groundwater and Remaining Ecological, Surface Water and 
Sediment RODs and Remediation. 
 

PWS C.3.3.3.2 ETTP 
Groundwater and Remaining 
Ecological, Surface Water, 
and Sediment Remediation 
Interim End State 

 Complete Main Plant Area Interim Record of Decision Remedial 
Design Work Plan, D1 and transmit to DOE. 

 Complete Main Plant Area Waste Handling Plan D0, D1 and 
transmit to DOE. 

 Complete K-31/K-33 Remedial Design Report/Remedial Action 
Work Plan Planning/Presentation/Resolution for DQO Sessions 1, 
2, and 3. 

 Complete K-31/K-33 Remedial Design Work Plan, D0 and 
transmit to DOE. 

Continue PWS C.5.7.1 ETTP 
Site Closure  
 

 Continue sludge disposal from Rarity Ridge Wastewater 
Treatment Plant for the period 11/27/2023 through 
9/30/2024. 

Continue PWS C.5.7.2 ETTP 
Historic Preservation. 

 Continue responsibilities of the ORRCC Contractor 
described in Attachment J-3-10, ETTP Historic Preservation 
Responsibility Matrix for the period 11/27/2023 through 
9/30/2024 (Excluding responsibilities planned after 
September 2024 per assumptions in Section 3.0.) 
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Subtask 10-1a:  ETTP RODs/Remedies/Closure – Initial Term 
End State 
Requirement 

Work Scope/Completion Criteria 

Continue PWS 5.7.3, ETTP 
Surveillance, Maintenance, 
and Environmental 
Monitoring 

 Continue safe and compliant ETTP surveillance, 
maintenance, and monitoring as described in Master IDIQ 
and Task Order 
89303322DEM000067/89303523FEM400032 Section 
C.5.7.3 for the period 11/27/2023 through 9/30/2024. 

In addition, the performance requirements, made up of objectives and respective 
standards, for this Subtask will be used to determine quality of performance in CPARS 
evaluation and PMI, as applicable. The performance objectives and standards are as 
follows: 

Subtask 10-1a:  ETTP RODs/Remedies/Closure – Initial Term 
Objectives Standard 

Safety and Operational Performance See ORRCC PMI Plan 
Meeting Regulatory or Court Ordered 
Milestones 

See ORRCC PMI Plan 

Quality Assurance Performance per 
Section C and Section E Clause FAR 52.246-
11, where Continuous Monitoring and 
Performance Improvement are Evident 

See ORRCC PMI Plan 

Maintaining the Operability of Facilities and 
Other Infrastructure throughout the 
Performance Period such that Degradation is 
Addressed to Prevent Mission Impact 

See ORRCC PMI Plan 

Management of the Contractor’s team, 
including teaming subcontractors to ensure 
efficient and effective partnering with the 
Government and all parties; 

See ORRCC PMI Plan 

Establishment, maintenance, and implementation 
of sound business systems to ensure efficient and 
effective business management performance in a 
complex IDIQ task order environment 

See ORRCC PMI Plan 

IDIQ management, including timely, good faith 
and fair dealings in conducting negotiations with 
DOE with the goal of a reasonable outcome, 
including equitable risk sharing, for all 
parties 

See ORRCC PMI Plan 

 

Section D – Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 
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Section E – Inspection and Acceptance 

In addition to the following requirements, Section E of the Master IDIQ Contract is 
incorporated by reference: 

E.1 Inspection and Acceptance Delegation 

In accordance with Clause E.2, DOE-E-2001, Inspection and Acceptance, the Contracting 
Officer assigns inspection and acceptance of all items to the Contracting Officer’s 
Representative; however, the Contracting Officer’s Representative is not authorized to accept 
nonconforming items or services.  

Section F – Deliveries or Performance 

Section F of the Master IDIQ Contract and Task Order 
89303322DEM000067/89303523FEM400032 is incorporated by reference. The requisite 
clause information specific to this Subtask included below is consistent with the clause 
numbering structure established by the Master IDIQ Contract. 

F.3 Period of Performance 

(a) The overall Subtask Period of Performance (POP) is from November 27, 2023, 
through September 30, 2024. The Contractor is expected to accomplish all of the 
completion criteria as defined in Section C within and/or at the end of the Subtask 
period of performance (POP).   

(b) The Contractor shall not be paid for work performed or costs incurred prior to the 
Subtask effective date, unless specifically authorized by the Contracting Officer.  

Section G – Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference in addition to the 
following:   

G.1    Subtask Administration  

To promote timely and effective contract administration, correspondence delivered to 
the Government under this Subtask, shall reference the contract number, Task Order 
number, Subtask number, and subject matter, and shall be subject to the following 
procedures: 

(a) Technical correspondence. Technical correspondence shall be addressed to the COR 
for this Subtask, and a copy of any such correspondence shall be sent to the CO for 
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this Subtask, with an informational copy to the Contract COR and Contract CO. As 
used herein, technical correspondence does not include correspondence where patent 
or rights in data issues are involved, nor technical correspondence that proposes or 
involves waivers, deviations, or modifications to the requirements, terms, or 
conditions of this Contract. 

(b) Information regarding correspondence addresses and contact information will be 
provided through official correspondence: 
(1) Subtask Contracting Officer 

(A) Name: Talia Burchfield 
(B) Telephone number: 865/574-8007 
(C) Address: 

U.S. Department of Energy  
Oak Ridge Office of Environmental Management 
200 Administration Road 
Oak Ridge, TN 37830 

(D)  Email address: Talia.Burchfield@orem.doe.gov 
 
(2) Subtask Contracting Officer’s Representative 

(A)  Name: Joanna Hardin 
(B) Telephone number: 865/576-2366 
(C)  Address: 

U.S. Department of Energy  
Oak Ridge Office of Environmental Management 
200 Administration Road 
Oak Ridge, TN 37830 

(D)  Email address: Joanna.Hardin@orem.doe.gov 

Section H – Special Contract Requirements 

In addition to the following requirements, Section H of the Master IDIQ Contract is 
incorporated by reference: 

None. 

Section I – Contract Clauses 

In addition to the following requirements, Section I of the Master IDIQ Contract is 
incorporated by reference: 

None. 

Section J – List of Documents, Exhibits, and Other 
Attachments 
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In addition to the following requirements, Section J of the Master IDIQ Contract is 
incorporated by reference:  

1. Attachment J-2 – Directives 

In addition to the following requirements, Attachment J-2 of the Master IDIQ Contract is 
incorporated by reference: 

None. 

2. Attachment J-3 – Interfaces 

Attachment J-3-10 includes the following additional interfaces for this Subtask: 

 
Attachment J-3-10  

ETTP Historic Preservation Responsibility Matrix 

This matrix summarizes the roles and responsibilities for the various contractor entities involved in the 
completion of the remaining stipulations of the Memorandum of Agreement for Decommissioning and 
Demolition of the K-25 Site and Interpretation of the East Tennessee Technology Park on the Oak Ridge 
Reservation including Oak Ridge Reservation Cleanup Contractor responsibilities described in 
Performance Work Statement Section C.5.7.2 

 

Activity 
USACE 

Construction 
Contractor * 

USACE ** 
ORRCC Contractor *** 

 

Viewing Platform  

Viewing Platform 
Construction 

Construction 

(Viewing 
Platform facility, 

walkways) 

Construction 
management for 

Viewing Platform 

 

 

Title III Services 

As-built drawings 

Excavation and penetration 
permit(s) 

RAD protection 

Procure and install front desk 

Viewing Platform 
Construction Debris 

 

Waste packaging 
and disposal 

Construction 
management for 

Viewing Platform 
waste disposal 

Disposal authorization at DOE 
landfill sites 

Support for clean spoils 
disposal 

Viewing Platform Site Improvements  
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Activity 
USACE 

Construction 
Contractor * 

USACE ** 
ORRCC Contractor *** 

 

Viewing Platform Site 
Improvements 

Construction of 
K-25 Footprint 

Delineation (road 
improvements, 
visual markers, 

Wayside Exhibit 
Frames) 

Construction 
management for 

Footprint Delineation 

Title III Services 

As-built drawings 

Excavation and penetration 
permit(s) 

RAD protection 

Schedule coordination with 
ETTP RA Project 

Fabrication  and installation of 
graphic panels in Wayside 

Exhibit frames 

Viewing Platform Site 
Improvements 

Construction Debris 
 

Waste packaging 
and disposal 

Construction 
management for 

Footprint Delineation 
waste disposal 

Support for clean spoils 
disposal 

Disposal authorization at DOE 
landfill sites 

Viewing Platform 
Exhibits 

 

 
Facilitate access to 

UCOR and UCOR’s 
subcontractor for 

exhibit fabrication and 
installation, to verify 
final measurements; 

turn over access from 
USACE construction 
contractor to UCOR 
and UCOR exhibit 

fabrication/installation 
contractor for 
installation of 

exhibits. 

Production Ready Art 

 
Fabricate and install the 

changeable, non-permanent 
exhibits and displays. 

Telecommunications 
Demobilize to 
enable work to 

proceed 

Construction 
management for 
demobilization 

Procure and install 
telecommunications equipment 

after USACE completes 
construction of Viewing 

Platform 
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Activity 
USACE 

Construction 
Contractor * 

USACE ** 
ORRCC Contractor *** 

 

External 
Communications 

None None 

Support DOE OREM in 
communications with the NHP 
Consulting Parties, including 

semi-annual report 

K-25 Artifacts None None 

Manage historic artifacts 

Maintain a database of 
identified artifacts 

Support DOE in property 
movements for excess artifacts 

not retained 

*Assumes USACE with acquire and administer two single firm fixed price construction contracts for 
all identified NHP construction activities in accordance with OREM design. 
 
** Construction management assumes operational responsibility for the construction site footprint will 
be transferred to USACE for the duration of construction activities.   

*** The ORRCC Contractor will acquire and administer subcontract with Professional Site Design 
Team and Museum Professional required for assigned responsibilities. 

Acronyms: 
DOE               Department of Energy                                                RA           Remedial Action 
NHP                National Historic Preservation                                  RAD        Radiological 
OREM            Oak Ridge Office of Environmental Management   USACE    United States Army Corps   
ORRCC          Oak Ridge Reservation Cleanup Contract                                  of Engineers 
 

 

3. Attachment J-5 – Small Business Subcontracting Goals 

The following goals for this Subtask are appended to the Master Small Business 
Subcontracting Plan: 

Table J-5-10-1a. Subtask Small Business Subcontracting Goals 

Category 
Total to be 

Subcontracted  
($) 

Minimum Small 
Business Goals as a 

percent of total 
subcontracted dollars 

Total Subcontracted $5,919,773  
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Total Small Business Subcontracts $2,663,897 45% 

Veteran-Owned Small Business (VOSB) $177,593 3% 

Service-Disabled Veteran-Owned Small Business 
(SDVOSB) 

$177,593 3% 

Historically Underutilized Business Zone (HUBZone) $177,593 3% 

Small Disadvantaged Business $295,988 5% 

Women-owned Small Business $295,988 5% 

In accordance with Clause H.52, Subcontracted Work, Government-Provided Costs for 
Reservation Management and Post-Retirement Benefits and Long-Term Disability and 
Pension Contribution, and costs for the site usage fees provided to other site contractors are 
included in the Subtask value, but not included in the cumulative Subtask value for 
subcontracting goals, are provided in Table J-5-10b.   

Table J-5-10b. Government-Provided Costs Not Included in Subcontracting Goals 

Reservation Management N/A  

Post-Retirement Benefits and Long-Term Disability 
and Pension Contribution 

N/A  

Site Usage Fees N/A  

Services Acquired under Parent Organization 
Support Plan 

N/A 

4. Attachment J-7 – Deliverables 

Attachment J-7-10, includes the following additional deliverables for this Subtask: 

Attachment J-7-10. Subtask 10-1a Deliverables 

Number Deliverable 
Deliverable Due 

Date 

DOE Action 

Response1 
Reference 

T10-1a-001 
Subtask Performance 
Measurement Baseline  

Final Within 30 
days of Subtask 
issuance 

Approve ‒ 30 
days 

Section C.6.1.1, 
Project Support 
Performance 
Requirements 

Section H.51, Task 
Ordering Procedure 



18 

Oak Ridge Reservation Cleanup Contract (ORRCC) 
End States Task Order 

Task Order No. 89303322DEM000067/89303523FEM400032 
Attachment J-15-3-10-1 

Page 18 of 24 
 

 

Attachment J-7-10. Subtask 10-1a Deliverables 

Number Deliverable 
Deliverable Due 

Date 

DOE Action 

Response1 
Reference 

T10-1a-002 
Integrated Master 
Schedule  

Final Within 30 
days of Subtask 
issuance 

Approve ‒ 30 
days 

Section C.6.1.1, 
Project Support 
Performance 
Requirements 

Section H.51, Task 
Ordering Procedure 

T10-1a-003 
Subtask Metrics and 
Milestone Plan 

Final Within 30 
days of Subtask 

issuance 

Approve ‒ 30 
days 

Section C.6.1.1, 
Project Support 
Performance 
Requirements 

Section H.51, Task 
Ordering Procedure 

T10-1a-004 
Subtask Waste 
Generation Forecast  

Final Within 30 
days of Subtask 

issuance 

Approve ‒ 30 
days 

Section C.6.2.8, 
Waste Management 

 

T10-1a-005 
Main Plant Area 
Groundwater IROD 
RDWP, D1 to DOE 

8/14/2024 ** 

Section C.3.3.3, 
Groundwater and 
Remaining 
Ecological, Surface 
Water, and Sediment 
Remediation 

CERCLA and FFA 

T10-1a-006 
K-31/33 RDWP, D0 to 
DOE 

9/30/2024 ** 

Section C.3.3.3, 
Groundwater and 
Remaining 
Ecological, Surface 
Water, and Sediment 
Remediation 

CERCLA and FFA 
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Attachment J-7-10. Subtask 10-1a Deliverables 

Number Deliverable 
Deliverable Due 

Date 

DOE Action 

Response1 
Reference 

1The DOE action is defined as follows:  

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. DOE 
will review the deliverable and provide comments or approve as submitted. If necessary, the 
Contractor shall revise the document to incorporate mandatory DOE comments and resubmit 
for DOE approval. Once approved by DOE, the deliverable shall be placed under change 
control with changes requiring DOE approval. It is not intended that editorial changes or 
corrections that do not alter commitments would require new DOE approval.  

 Review – The Contractor shall provide the deliverable to DOE for review. DOE will review the 
information and will provide comments, as necessary. If necessary, the Contractor shall revise 
the document to incorporate mandatory DOE comments.  

 Information – The Contractor shall provide the deliverable for information purposes only. DOE 
will review the information and may provide comments. Such comments do not require 
resolution under the Contract. 

Acronyms:                             
CERCLA    Comprehensive Environmental Response,                OREM         Oak Ridge Office of Environmental Management  
                    Compensation, and Liability Act of 1980                     
DOE            Department of Energy                                                PCCR      Phased Construction Completion Report   
ETTP           East Tennessee Technology Park                              RDWP     Remedial Design Work Plan 
FFA             Federal Facility Agreement                                       TBD         To be determined 
IROD           Interim Record of Decision 

** DOE and Regulatory Actions to follow the standard schedule protocol for primary and secondary 
documents established per the FFA. 

5. Attachment J-8 - Government-Furnished Services and Information (GFS/I) 

Attachment J-8-10 includes the following additional GFS/I for this Subtask: 
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Attachment J-8-10, Subtask Specific GFS/I  
GFS/I REQUIREMENT 

ETTP NHP Construction Services by the U.S. 
Army Corps of Engineers to implement the UCOR 
CFC design 

 Construction/Construction management of the 
Viewing Platform and associated Site 
Improvements (road improvements, visual 
markers, and wayside exhibit frame 
installation) 

 Waste packaging and transportation of 
construction debris to the Oak Ridge 
Reservation - Landfill. 

 Warranty inspections for the one-year warranty 
period after construction is complete. 
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Appendix B.9 

The identification of fee risk ownership for both the Government and the Contractor is set 
forth below.   

Subtask 10-1a Fee Risk Ownership 

Risk ID Title Statement of Event Type Owner 

TO-10-03 Ineffective 
Execution 

If project management 
execution is not effective, in 
that other DOE program 
office contractors or prime 
contractors, or other 
agreements established under 
Memorandum of 
Agreement(s) cannot fulfill 
DOE's commitments to 
UCOR, then task order 
schedule and cost 
performance may be 
impacted.  

Risk DOE 

TO-10-04 Changes in Security 
Requirements 

If federal security 
requirements increase, then 
task order cost and schedule 
performance may be 
impacted.  

Risk DOE 

TO-10-05 Transportation 
Interruption 

If another DOE Prime 
Contractor causes a waste 
transportation event on the 
reservation (e.g., spread of 
contamination) that results in 
a shutdown of waste 
transportation, it could 
impact task order cost and 
schedule performance. 

Risk DOE 

TO-10-07 Designated 
Landfills 
Unavailable 

If waste disposal facilities 
are not available when 
needed for waste disposal 
(e.g., due to unforeseen 
events such as temporary 
closure due to violations by 
another DOE prime 
contractor or significant 
weather event), then there 
could be an impact on task 

Risk DOE 
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Subtask 10-1a Fee Risk Ownership 

Risk ID Title Statement of Event Type Owner 

order cost and schedule 
performance. 

TO-10-09 Unexpected 
Hazards/Conditions 
(Differing site 
conditions) 

If differing site conditions 
are encountered that could 
not have been reasonably 
foreseen, then there could be 
an impact on task order 
schedule and cost 
performance.  

Risk DOE 

TO-10-13 Regulatory 
Approval 
Delayed/Additional 
Requirements 
Added 

If regulators take longer than 
the prescribed/planned 
protocols to approve 
regulatory documents, or 
impose additional 
requirements, then task order 
performance may be 
impacted.   

Risk DOE 

TO-10-15 Delays in 
internal/external 
DOE 
review/approval of 
required documents 

If DOE takes longer than 
planned to approve 
procedural documents, then 
task order cost and schedule 
may be impacted. 
Documents may include 
DOE O 413.3B, Contract 
Award, Design documents, 
regulatory documents, waste 
handling plans, project 
management plans, etc. 

Risk DOE 

TO-10-17 Change in ES&H 
Requirements - 
DOE Initiated 

If DOE initiates a change to 
ES&H requirements, then 
task order cost and schedule 
performance may be 
impacted. 

Risk/ 
Opportunity 

DOE 

TO-10-19 Extreme Weather If an extreme weather event 
occurs (e.g., rain, heat, 
cold/snow, high 
winds/tornado, earthquake), 
then task order cost, 
schedule or technical 
performance may be 
impacted. 

Risk DOE 
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Subtask 10-1a Fee Risk Ownership 

Risk ID Title Statement of Event Type Owner 

TO-10-21 Industrial 
Accidents 

If an industrial accident by 
another DOE prime 
contractor occurs that results 
in a temporary shutdown of 
field activities, then there 
may be impacts to task order 
cost and schedule 
performance. 

Risk DOE 

TO-10-24 Inadequate 
Infrastructure 
Space - Non-
foreseeable 

If local parking, laydown, 
administrative, training, and 
changing facilities, are not 
located at or near the job 
site, due to unforeseeable 
circumstance, then shuttle 
bus service may be needed to 
get workers to the job site, 
and additional laydown area 
accommodations may be 
needed. Task order cost and 
schedule performance may 
be impacted, due to cost of 
alternative measures and 
lower worker efficiency.  

Risk DOE 

TO-10-26 Non-WAC 
Compliant Waste - 
Non-Foreseeable 

If waste planned for onsite 
disposal does not meet the 
onsite disposal Waste 
Acceptance Criteria (WAC) 
due to unforeseeable 
circumstance, then 
treatment/off-site disposal 
may be required.  

Risk DOE 

TO-10-31 Supply Chain - 
Material/Equipment 
Availability - Non-
foreseeable 

If unforeseeable supply 
chain issues impact 
material/equipment 
availability or lead times, 
then task order cost and 
schedule may be impacted. 

Risk DOE 

TO-10-36 Contaminated 
Equipment Not 
Releasable - Non-
foreseeable 

If release conditions cannot 
be met due to unforeseeable 
and unpreventable 
conditions, then non-
government equipment may 
need to be dispositioned and 
purchased by DOE. 

Risk/ 
Opportunity 

DOE 
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Subtask 10-1a Fee Risk Ownership 

Risk ID Title Statement of Event Type Owner 

TO-10-39 Change in Mission 
or Policy - DOE 
Initiated  

If DOE initiates mission or 
policy requirements change, 
then task order cost and 
schedule performance may 
be impacted. Includes other 
than ES&H related, for 
example - cyber security. 

Risk/ 
Opportunity 

DOE 

TO-10-41 Insufficient Waste 
Storage/Treatment 
Non-Foreseeable 

If permitted waste storage 
facilities or treatment options 
are insufficient/ineffective 
and unforeseeable, then task 
order cost and schedule may 
be impacted. 

Risk DOE 

TO-10-43 NHPA Impacts 
Non-foreseeable 

If National Historic 
Preservation Act (NHPA) 
reviews by the Tennessee 
State Historic Preservation 
Officer (SHPO) or the 
Council take longer than the 
Historic Preservation Plan 
(HPP) prescribed protocols, 
such as the Section 106 
Recordation, Interpretation 
and Documentation for the 
demolition of a facility, or 
there is disagreement with 
the recommended 
interpretive effort then task 
order performance may be 
impacted.  

Risk DOE 

 


