
 

 

SOLICITATION, OFFER AND AWARD 
1.  THIS CONTRACT IS RATED ORDER 

UNDER DPAS (15 CFR 700)  
RATING 
 N/A 

PAGE  OF 
1 

PAGES 
 

2. CONTRACT NO. 

DE-AC30-10CC40017 

3. DRAFT SOLICITATION 
NO. 

 

4. TYPE OF SOLICITATION 
  

5. DATE ISSUED 

 

6.  REQUISITION PURCHASE NO. 

N/A 

7. ISSUED BY CODE        
U.S. Department of Energy/EMCBC 
250 East Fifth Street, Suite 500 
Cincinnati, OH  45202 
 

8. ADDRESS OFFER TO  (If other than Item 7) 
U.S. Department of Energy/EMCBC 
175 Tri County Parkway 
Basement, Suite D-1 
Springdale, OH  45246 

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 
SOLICITATION 

9. Sealed offers in original and *  copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if 
hand carried, in the depository located in   until   (hour) local time    (date).   
CAUTION-LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms 
and conditions in this solicitation. 

10. FOR 
INFORMATION CALL     

A. NAME 

Kimberly Tate 

B. TELEPHONE NO. (NO COLLECT CALLS) 

(513) 246-0066 

C. E-Mail Address: 

Kimberly.tate@emcbc.doe.gov 

11. TABLE OF CONTENTS 
(x) SEC. DESCRIPTION PAGE(S) (x) SEC. DESCRIPTION PAGE(S) 

PART I - THE SCHEDULE PART II - CONTRACT CLAUSES 
X A SOLICITATION/CONTRACT FORM  X I CONTRACT CLAUSES  
X B SUPPLIES OR SERVICES AND PRICES/COSTS  PART III - LIST OF DOCUMENTS, EXHIBITS, ATTACHMENTS 
X C DESCRIPTION/SPECS./WORK STATEMENT  X J LIST OF ATTACHMENTS  
X D PACKAGING AND MARKING  PART IV - REPRESENTATIONS AND INSTRUCTIONS 
X E INSPECTION AND ACCEPTANCE  X K REPS., CERTS, STATEMENTS  OF OFFERORS  
X F DELIVERIES OR PERFORMANCE  X L INSTRS., CONDS., NOTICES TO OFFERORS  
X G CONTRACT ADMINISTRATION DATA  X M EVALUATION FACTORS FOR AWARD  
X H SPECIAL CONTRACT REQUIREMENTS   

OFFER (Must be fully completed by Offeror) 
NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period. 
12. In compliance with the above, the undersigned agrees, if this offer is accepted within 300 calendar days (60 calendar days unless a different period 

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set 
opposite each item, delivered at the designated point(s), within the time specified in the schedule. 

13. DISCOUNT FOR PROMPT PAYMENT 
N/A  

10 CALENDAR DAYS 
     % 

20 CALENDAR DAYS 
     % 

30 CALENDAR DAYS 
     % 

CALENDAR DAYS 
     % 

14. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror acknowledges receipt of AMENDMENT NO. DATE AMENDMENT NO.  DATE 

amendments  to the Solicitation for offerors and                    
related documents numbered and dated):                         

15A. NAME 
AND 
ADDRESS 
OF 
OFFEROR  

CODE        FACILITY        
 
 
 
 

DUNS # of Offeror:832639970 

16. NAME AND TITLE OF PERSON AUTHORIZED TO 
SIGN OFFER (Type or print)  

      

      
15B. TELEPHONE NO. 

(     )       

15C.  CHECK IF REMITTANCE 
ADDRESS IS DIFFERENT FROM ABOVE - 
ENTER SUCH ADDRESS IN SCHEDULE 

17. SIGNATURE 
 
 

18. OFFER DATE 

       
AWARD (To be completed by Government) 

19. ACCEPTED AS TO ITEMS NUMBERED 

      

20. AMOUNT 

      

21. ACCOUNTING AND APPROPRIATION 

      

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN 
COMPETITION: 

  10 U.S.C. 2304(c) (     )  41 U.S.C. 235(c) (     ) 

23. SUBMIT INVOICES TO ADDRESS SHOWN 
IN (4 copies unless otherwise specified) 
N/A  

ITEM 

 

24. ADMINISTERED BY (If other than Item 7) CODE        
  

25. PAYMENT WILL BE MADE BY CODE        
 
  
 

26. NAME OF CONTRACTING OFFICER (Type or print)   

       

27. UNITED STATES OF AMERICA 

 
(Signature of Contracting Officer) 

28. AWARD DATE 

       

IMPORTANT - Award will be made on this Form or on Standard Form 26 or by other authorized official written notice. 
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 33 (REV. 9-97) 
Previous edition not usable Prescribed by GSA - FAR (48 CFR) 53.214(c) 



Portsmouth D&D Project  Section B 
Contract No.DE-AC30-10CC40017   Modification 177    
     
 

B-i 
 

 
PART I – THE SCHEDULE 

 
SECTION B 

 
SUPPLIES OR SERVICES AND PRICES/COSTS 

 
TABLE OF CONTENTS 

 
 
 

B.1 TYPE OF CONTRACT AND SERVICES BEING ACQUIRED ......................................... 1 

B.2 ESTIMATED COST, BASE FEE, AND AWARD FEE - BASE PERIOD .......................... 1 

B.3 ESTIMATED COST, BASE FEE, AND AWARD FEE - OPTION PERIOD ...................... 2 

B.4 OPTIONS FOR OSWDF.................................................................................................. 3 

B.5 BASE AND AWARD FEE ............................................................................................... 3 

B.6 OBLIGATION OF FUNDS ............................................................................................... 4 

B.7 ALLOWABILITY OF SUBCONTRACTOR FEE .............................................................. 5 

B.8 DOE AUTHORIZATION OF WORK ................................................................................ 5 

B.9 ADVANCED UNDERSTANDING - CHANGES TO CONTRACT COST AND 
CONTRACT FEE ............................................................................................................ 6 

 
 
 
 
 
 
 
 
 



Portsmouth D&D Project  Section B 
Contract No.DE-AC30-10CC40017   Modification 177    
     
 

B-1 
 

 
B.1 TYPE OF CONTRACT AND SERVICES BEING ACQUIRED 
 
This is a performance-based cost-plus-award-fee contract for the Portsmouth Decontamination 
and Decommissioning (D&D) Project at the Portsmouth Gaseous Diffusion Plant near Piketon, 
Ohio.  This contract will support DOE in transitioning from Cold Shutdown (CSD) to the D&D 
project and complete D&D of the excess Gaseous Diffusion Plant (GDP) facilities.  The contractor 
has the responsibility for determining the specific methods and approaches for accomplishing the 
identified work.  This contract applies performance-based contracting approaches and expects the 
contractor to implement techniques that emphasize safe, efficient, and measurable results. 
 
The contractor shall, in accordance with the terms of this contract, provide the personnel, 
materials, supplies, and services and do all things necessary for, or incident to, providing its 
best efforts to perform all requirements of this contract.  

 
B.2 ESTIMATED COST, BASE FEE, AND AWARD FEE - BASE PERIOD  
 
The Total Estimated Cost to complete the contract scope in the base period is as follows: 
 
(a) Total Fee Bearing Cost       $ 1,585,174,937 
(b) Total Non-Fee Bearing Cost        $                      0 
(c) Total Estimated Cost without Contractor Overrun   $ 1,585,174,937 
(d) Total Incurred Cost Overrun (Non Fee Bearing)    $      31,732,662 
(e) Total Anticipated Cost Overrun (Non Fee Bearing)   $        8,435,264 
(f) Total Estimated Cost       $ 1,625,342,863 
 
As this is a cost reimbursement contract, DOE agrees to reimburse the contractor for 
reasonable, allowable and allocable costs the contractor incurs in the performance of the 
contract work scope.  However, the contractor agrees to make its best efforts to complete the 
contract work scope within the Total Fee Bearing Cost and the contractor’s cost performance 
will be evaluated on this basis. 
 
CLIN 0001 – Contract Transition Period – See Section C, Performance Work Statement (PWS) 
C.2.1.  The contract transition period is from September 14, 2010 through March 28 2011 

 
Estimated Cost      $      18,336,000 
No fee is payable for the contract transition period. 
 

CLIN 0002 – Base Period - See Section C, Performance Work Statement (except for PWS 
C.2.1, C.2.5.4.2, and C.2.5.4.3).  The base period is the five (5) year performance period.  

 
Estimated Cost       $ 1,521,325,919 
Base Fee (Max. 4%)      $       6,749,144 
Total Available Award Fee     $      87,612,970  
Total Price       $ 1,615,688,033 
 

The cumulative maximum fee (base and award) shall not exceed 10% of the estimated cost. 
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CLIN 0004 – Base Period On-Site Waste Disposal Facility (OSWDF) Construction (Capital 
Asset Funded) - See Section C, Performance Work Statement C.2.5.4.2.1 The base period is 
the five (5) year performance period.  

 
Estimated Cost       $ 33,014,502 
Total Available Award Fee     $   2,971,305       
Total Price       $ 35,985,807 
 

The cumulative maximum fee shall not exceed 9% of the estimated cost. 
 
CLIN 0005 – Base Period – See Section C.2.6 ARRA scope is included in the five (5) year 
performance period.  Additional estimated cost in the amount of $315,977 and Total Available 
Award Fee in the amount of $779,081 are included in the respective values in CLIN 0002 and 
will be funded with non-ARRA funds.  
   
 Estimated Cost      $   8,000,000 
 
 
CLIN 0006 – Base Period Non D&D Work – See Section C.3, Government Furnished Services 
and Items of the Performance Work Statement. The base period is the five (5) year performance 
period.  This CLIN is provided to collect the cost associated with providing services on a full cost 
recovery (including appropriate project support costs) basis to non-D&D site entities. 
 
 Estimated Cost      $   44,666,442 
 Base Fee       $__    322,104 
 Award Fee              $     2,568,802 
 Total Price      $_ 47,557,348  
 

B.3 ESTIMATED COST, BASE FEE, AND AWARD FEE - OPTION PERIOD  
CLIN 0003 – Option Period - See Section C, Performance Work Statement (except for PWS 
C.2.1, C.2.5.4.2, and C.2.5.4.3).  The option period of performance is five (5) years from the end 
of the base period of performance (CLIN 0002). 

 
Estimated Cost      $    676,563,734  
Base Fee (Max. 4%)     $        5,478,729  
Total Available Award Fee    $      36,230,398  
Total Price      $    718,272,861 
 

The total cumulative maximum fee (base and award) shall not exceed 10% of the estimated 
cost. 
 

Award Fee Summary 
CLIN 002 Total Award Fee    $  66,638,434 
FY11 Total Award Fee Available   $ (6,190,992) 
FY12 Total Award Fee Available   $ (7,922,246) 
Total Award Fee Remaining Available (FY12-15) $ 52,525,196 
 
FY 11 Total Award Fee Earned   $  5,779,687 
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FY 12 Total Award Fee Earned   $  6,584,477 
 

B.4 RESERVED  
 

B.5 BASE AND AWARD FEE  
 
(a) The contractor shall earn a combination of base fee and award fee as detailed below.  

The contractor shall not earn any fee for contract transition (C.2.1).   
 
(b) The base fee shall be paid for satisfactory performance of the following PWS 

requirements:  
 

• Facility Surveillance and Maintenance and Stabilization (C.2.2);  
• Regulatory Compliance and Permits (C.2.7.4);  
• Sampling, Analysis, and Data Management (C.2.7.5);  
• Environmental Monitoring and Reporting (C.2.7.6);  
• Security (C.2.7.7);  
• Cyber Security (C.2.7.8); 
• Records Management and Document Control (C.2.7.9);  
• External Affairs (C.2.7.10);  
• Real and Personal Property Management (C.2.7.11). 
• Asset Recovery and Recycling (C.2.7.12); 
• Pension and Benefit Administration (C.2.7.13); and  
• Government Furnished Services and Items (C.3) 

 
(c) The Contractor may invoice a proportional share of the remaining Base Fee on a 

monthly basis.  Payment of base fee is subject to the requirements of Section I Clause, 
DEAR 952.223-76, Conditional Payment of Fee or Profit – Safeguarding Restricted Data 
and Other Classified Information and Protection of Worker Safety and Health (JAN 
2004). 

 
(d) The total available award fee for the base and option periods can be earned through 

objective and/or subjective fee components consisting of award fee criteria and/or 
performance based incentives (PBI).  The PBIs proposed by the contractor and agreed 
to by DOE will become a part of the Award Fee Plan.  These components and available 
award fee for the periods will be provided in the Award Fee Plan.  

 
(e) The CO will prepare and issue the Award Fee Plan prior to the start of each fiscal year.  

The CO may provide draft award fee criteria and PBIs for contractor review and input; 
however, the CO reserves unilateral discretion to issue and modify the Award Fee Plan 
without contractor review.  The PBIs may be a combination of single year and multi-year.  
The CO will provide 30 days notice of changes to the Award Fee Plan after assignment 
of facilities, services, and/or any other activities assigned by the CO during contract 
performance. 

 
(f) The amount of earned total award fee shall be unilaterally determined by the Fee 

Determining Official (FDO) semi-annually.  This determination shall be based upon the 
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FDO's evaluation of the contractor's performance, as measured against the Award Fee 
Plan.  Contractor may submit a fee invoice at the end of each evaluation year quarter for 
a provisional award fee (excludes performance based incentives (PBI’s) as described in 
Section J-6 equal to 17.5% of the total available award fee for each evaluation year 
(17.5% X 4 quarters = 70% provisional award fee payment.  For the 2011evaluation 
period which is anticipated to be 6 months in lieu of 12 months, the Contractor may 
submit an invoice for provisional fee payment on June 30 and September 30 equal to 
35% of the total available award fee (35% x 2= 70%).  Upon the FDO’s final 
determination of the earned award fee for evaluation period, the Contractor will invoice 
the actual dollar amount of the determination minus provisional fee payments paid 
during evaluation period.  Should the amount of the final FDO determination be less than 
what was previously provisionally paid; the Contractor will credit DOE on the following 
invoice.  The FDO may authorize payment of an objective PBI once performance is 
complete and evaluated.  Performance Evaluation reviews will be conducted on a semi-
annual basis during the evaluation period to review Contractor’s performance against the 
established award fee criteria and performance based incentives in the Award Fee Plan.  
Feedback will be provided to the contractor as a result of these semi-annual 
performance reviews. 

 
(g) Any unearned award fee from each evaluation period will not be eligible to be earned in 

any future period(s).     
 
 
B.6 OBLIGATION OF FUNDS  
 
(a)   Pursuant to the clause in Section I, FAR 52.232-22 entitled “Limitation of Funds,” total 

funds in the amount of $17,419,701 for “Contract Transition Period” are obligated herein 
and made available for payment of allowable costs and fee earned under CLIN 0001. 

 
(b)  Pursuant to the clause in Section I, FAR 52.232-22 entitled “Limitation of Funds,” total 

appropriated funds in the amount of $613,451,148.19 for Base Period/ Non-ARRA work 
are obligated herein and made available for payment of allowable costs and fee earned 
under CLIN 0002.  Pursuant to the clause in Section I, FAR 52.232-22 entitled 
“Limitation of Funds,” total funding in the amount of $8,744,696 for OSWDF Base Period 
are obligated herein and made available for payment of allowable costs and fee earned 
under CLIN 0004.  Pursuant to the clause in Section I, FAR 52.232-22 entitled 
“Limitation of Funds,” total funding in the amount of $41,261,623.78 for Non D&D Work 
are obligated herein and made available for payment of allowable costs and fee earned 
under CLIN 0006.  

 
(c)  Pursuant to the clause in Section I, FAR 52.232-22 entitled “Limitation of Funds,” total 

funds in the amount of $8,000,000 work are obligated herein and made available for 
payment of allowable costs and fee earned under CLIN 0005 for Recovery Act work 
described in SOW Paragraph C.3.4 (ARRA) and C.2.6 (ARRA) at the start of the Base 
period as described in Section F. 

 
(d) Pursuant to the clause in Section I, FAR 52.232-22 entitled “Limitation of Funds, the 

cumulative amount presently provided by Government Uranium Transfer as described in 
Contract Clause H.42 Uranium Transfer, to this contract is 9,435.478 MTU UF6 at a 
value of $1,033,515,108.  Such amount may be increased during the performance 
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period by written modification of this contract. 
 
(e)  In accordance with 40 USC 571(b), DOE has retained the proceeds of the sale of  

personal property related to the payment of specific expenses related to Asset Recovery 
and Recycling.  Proceeds of $1,322,249 were credited to the costs of this contract in the 
DOE accounting system.  You are authorized to incur additional costs in support of 
ongoing Asset Recovery and Recycling or other cleanup efforts excluding CLIN 0006 
activities. 

 
(f) Pursuant to the clause in Section I, FAR 52.232-22 entitled “Limitation of Funds, the total 

cumulative amount of appropriated funds and advance funding for Non D&D Work as 
specified in subparagraphs (a), (b) and (c) of this clause obligated to this contract is 
$688,877,168.97.  This cumulative amount when added with the cumulative value of 
Government Uranium Transfer as described in subparagraph (d) of this clause and 
Contract Clause H.42 Uranium Transfer and when added with the proceeds of the sale 
of personal property related to Asset Recovery and Recycling as described in 
subparagraph (e) is $1,723,715,125.97.  This represents the total funds available for 
payment of allowable costs and fee earned under this Contract. 
 

 
B.7 ALLOWABILITY OF SUBCONTRACTOR FEE 
 
(a) If a company is part of a teaming arrangement as described in FAR Subpart 9.6, 

Contractor Team Arrangements, it shall share the total available fee of the contract with 
the other companies of the team in accordance with the teaming arrangement 
agreement.  The FAR 31.205-26 (e) restrictions on profit/fee regarding sales or transfers 
between any divisions, subdivisions, subsidiaries, or affiliates of the “contractor” shall 
apply to both the Contractor Team Arrangement and to the individual companies of the 
Contractor Team Arrangement.  Additionally, separate, additional fee is not an allowable 
cost under this contract for subcontractors, suppliers, or lower-tier subcontractors that 
are wholly-owned by any team member, majority-owned by any team member, or 
affiliates of any team member. 

 
(b) The fee restriction in paragraph (a) does not apply to members of the contractor's team 

that are: (1) small business(es); (2) protégé firms as part of an approved Mentor-Protégé 
relationship under the Section H Clause, Mentor-Protégé Program; or (3) subcontractors 
under a competitively awarded firm-fixed-price or firm-fixed-unit-price subcontract. 

 
For the purposes of this clause, the term company shall include universities and non-
profit organizations.  
 
 

B.8 DOE AUTHORIZATION OF WORK 
 
The CO will authorize work as follows: 

 
(a) The contractor is authorized to conduct work in accordance with the approved 

Performance Measurement Baseline (PMB), subject to the limitations of the Section B 
clause, Obligation of Funds.   
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(b) The contractor’s initial Annual Work Plan/Interim Performance Measurement Baseline 
(IPMB) shall detail the work activities to be performed. Until DOE approves the 
contractor’s PMB, the Annual Work Plan will be used to authorize work.  

  
(c) The Contract Budget Base (CBB) which includes PMB will be limited to the total contract 

award amount minus fee.  After the PMB has been approved by DOE, the contractor 
shall work to the PMB.  The contractor shall develop and maintain the PMB in 
accordance with Section C.2.7.2, Project Management.  When required, the CO may 
make changes within the general scope of the contract in accordance with the Changes 
clause.  The CO has review and concurrence authority during the Baseline Change 
Control Process.  As additional activities and facilities are deemed available, the 
Baseline Change Control Process will be utilized for work authorization and contract 
modifications to adjust scope and schedule.   
  

(d) The contractor shall not be entitled to earn fee for work not authorized by the CO.   
 
 
B.9 ADVANCED UNDERSTANDING - CHANGES TO CONTRACT COST AND CONTRACT 

FEE  
   
The contractor is responsible for total performance under this contract, including selecting the 
specific approaches and methods to perform all work.  For all contract work within the control of 
the contractor, the consequences of any adverse contractor work performance; consequences 
of any regulatory actions in response to adverse contractor work performance; and/or inability to 
accomplish the contractor’s proposed technical approach shall not be a basis for an upward 
adjustment to the fee(s) of the contract.   
 
It is recognized that the contractor will be performing in a dynamic environment where new 
facilities may be added and priorities may change.  The contractor shall assume responsibility 
for any facilities, services, and/or remediation activities assigned by the CO during contract 
performance.       
 
The contractor may be entitled to a change under CLIN 0003 (for work scope performed during 
option time period of March 29, 2016 to March 28, 2012) when the cumulative work exceeds the 
Total DOE Provided Dollar Amount as follows: 
 

PWS C.2.3.4  Other GDP Facilities $     50M 

PWS C.2.4.1 Solid Waste Management Units $  12.5M 
PWS C.2.4.2 Soil Characterization and Remediation $  37.5M 
PWS C.2.4.3 Groundwater Monitoring and Remediation $     25M 
 Total DOE Provided Dollar Amount $   125M 

 
As noted in Section B.8 (d), the contractor shall not be entitled to earn fee for work not 
authorized by the CO.  The CO will authorize fee based upon the estimated costs of the work 
assigned. 
 
In accordance with paragraph B.8, DOE Authorization of Work, the contractor shall be required 
to provide a cost estimate for any and all work assigned in these areas under the DOE provided 
dollar amounts.   
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The contractor is not entitled to a change in the contract for contributions to any defined benefit 
pension plan or medical plan.  
 
If and when, any or all of the services listed in Section J, Attachment J-5, Facilities/Areas 
Responsibility Matrix and Site Services, become the responsibility of the contractor, the 
contractor may be entitled to a change pursuant to the Changes clause in Section I.   
 
Except as specified herein, the contractor shall not be reimbursed from funds allocated to this 
Contract under section B.6 (a) for any costs relating to its handling and disposition of natural 
uranium hexafluoride transferred to the contractor in accordance with Clause H.42.  However, 
the costs incurred for the development of a uranium transfer program, development and 
approval of the Uranium Transfer Plan required under the contract, continuing administration of 
the uranium transfer program activities required prior to each uranium transfer, and any related 
activities required in the performance of the Statement of Work of this Contract are allowable 
costs under this Contract. 
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PERFORMANCE WORK STATEMENT (PWS) 

C.1 Portsmouth D&D Project Overview and Objectives 

C.1.1 Background 

The Portsmouth site is a 3,778-acre federal reservation in south-central Ohio, one (1) mile east of 
U.S. Route 23, in rural Pike County.  The site is approximately 75 miles south of Columbus, Ohio, 
and 22 miles north of Portsmouth, Ohio.  The nearest residential center is the village of Piketon 
(approximately 1,800 population), approximately five (5) miles northwest of the facility on U.S. 
Route 23. 

The Portsmouth Gaseous Diffusion Plant (GDP) was constructed by the Atomic Energy 
Commission in the early 1950s for the purpose of enriching the fissionable isotope of uranium 
from natural uranium to various product concentrations. The facility was originally constructed 
and operated as a uranium enrichment plant to supply both highly enriched uranium (HEU) and 
low enriched uranium (LEU) for defense purposes and commercial nuclear fuel sales.  After 1991, 
the Portsmouth site produced only LEU for commercial power plants. 

The 1992 Energy Policy Act (1992 EPAct) initiated a process to privatize the Department of 
Energy’s (DOE) uranium enrichment enterprises.  Initially, the United States Enrichment 
Corporation (USEC) was established to operate both the Portsmouth, Ohio, and Paducah, 
Kentucky, GDPs as a Government corporation. 

The 1992 EPAct also stated the Portsmouth and Paducah GDPs were to be leased to USEC and 
required operations of the enrichment process to be regulated by the U.S. Nuclear Regulatory 
Commission (NRC), which issued certificates of compliance to USEC for both plants in November 
of 1996.  In March of 1997, regulatory oversight for nuclear safety, safeguards, and security for 
the leased portions of both enrichment plants officially transferred from DOE to NRC with the 
following exceptions: 

1) DOE retained regulatory oversight for personnel security, arming and arrest authority of 
the protective force; and 

2) DOE retained regulatory oversight of USEC activities involving uranium enriched to 10% 
or greater. 

In 2000, USEC announced that enrichment operations at the Portsmouth site would cease in 
2001.  In addition, USEC announced its intention to begin de-leasing and returning the GDP 
facilities to DOE.  DOE then decided that the GDP should be maintained in a status that would 
allow a cost-effective resumption of enrichment operations within 18 to 24 months [Cold Standby 
(CSB)].  The Under Secretary of Energy approved the decision to terminate CSB effective 
September 30, 2005.  Beginning October 1, 2005, the facilities were put in Cold Shutdown (CSD) 
as an interim measure until decontamination and decommissioning (D&D) activities begin.  The 
D&D Project was established with the approval of Critical Decision (CD)-1 to begin planning and 
evaluation of the transition from CSD to D&D. 

Remediation activities in the 1990s were conducted by a Management and Integration (M&I) 
contractor and managed by the Oak Ridge Operations Office (ORO).  A DOE Environmental 
Management (EM) Portsmouth/Paducah Project Office (PPPO) was established in 2003 to 
conduct the cleanup.  In 2005, remediation and infrastructure contracts were established to 
continue the D&D of inactive facilities and ongoing remediation activities.  The ongoing 
remediation activities have been conducted in accordance with a State of Ohio Consent Decree 
issued in August 1989, as amended (Civil Action Case #C2-89-732) from the State of Ohio 
Environmental Protection Agency (OEPA) and an Administrative Consent Order from the U.S. 
Environmental Protection Agency (USEPA) Region V.  In 2007, the decision to proceed with the 
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D&D Project was made.  This contract will support DOE in transitioning from CSD to the D&D 
Project and complete the D&D of the excess GDP facilities.   

The Portsmouth site currently has five (5) major contractors that support DOE with ongoing 
activities.  The contractors and their respective summary level of scope are described below: 

1) USEC has a lease for the GDP facilities which includes a site services agreement with 
DOE, which allows USEC to operate the GDP facilities and provide site services for site 
tenants under NRC oversight.  In addition, USEC performs Technetium (Tc-99) removal 
activities, surveillance and maintenance (S&M) of all GDP leased facilities and systems, 
and infrastructure services for the leased facilities and areas.   

2) LATA/Parallax Portsmouth (LPP) is a small business remediation contractor performing 
specific inactive facilities remediation work in returned facilities, cylinder management, 
groundwater monitoring and remediation, and legacy waste disposal.   

3) Theta Pro2Serve Management Company (TPMC) is a small business infrastructure 
contractor performing the site infrastructure that is not covered by USEC.   

4) Uranium Disposition Services (UDS) is responsible for construction and operation of the 
Depleted Uranium Hexafluoride (DUF6) Conversion Plant.  Operations are scheduled to 
begin in 2010. 

5) Restoration Services Incorporated (RSI) is a small business contractor providing 
environmental technical support (ETS) services directly to DOE. 

The site has other tenants who are not directly supporting the D&D activities.  For example, the 
Ohio National Guard and USEC use several Portsmouth facilities that have no impact on the D&D 
Project. 

Portsmouth GDP facilities and its ancillary structures and systems are currently under lease to 
USEC (the “GDP lease”) and are projected to be gradually returned to DOE over the next few 
years.  Those facilities and systems required for USEC’s commercial operations for future 
centrifuge-based uranium enrichment at the American Centrifuge Plant (ACP) are leased to 
USEC under a “Gas Centrifuge Enrichment Plant (GCEP) lease” and will operate as leased 
facilities and systems which are not included in the GDP D&D Project. 

C.1.2 Portsmouth GDP D&D Project Description 

The Portsmouth GDP Life-Cycle D&D Project includes demolition and disposal of all GDP 
facilities, process equipment, related process buildings, and other ancillary GDP facilities.   

The Portsmouth D&D Project includes remediation of contaminated soils and groundwater.1  The 
objective is to eliminate the potential for future contaminant release from the Portsmouth GDP 
site, thereby protecting workers, off-site human health, and the environment.  The specific 
cleanup requirements for the Portsmouth site will be developed and agreed to through active 
involvement of the public and the regulators. 

A total of 415 facilities (including buildings, utilities, systems, ponds and infrastructure units) are 
currently identified on the Portsmouth site.  Of those facilities, approximately 315 are included in 
the Portsmouth D&D Project.  The 315 facilities include133 buildings (nearly 10,600,000ft2 of floor 
space) including the three GDP process buildings.  In addition to the three very large process 

                                                 
1 Note: The Portsmouth D&D Project includes remediation of soils and groundwater from a 
budgeting and cost management perspective.  However, the remediation of soils and 
groundwater are not D&D activities.  These remediation activities are conducted under the Ohio 
Consent Decree and USEPA Administrative Consent Order.  
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buildings, the remaining structures consist of extensive support facilities such as a steam plant, 
electrical switchyards, cooling towers, cleaning and decontamination facilities, water and 
wastewater treatment plants, maintenance and laboratory facilities, and office buildings.  Finally, 
the buildings are served and connected by an extensive network of utilities, systems, roads and 
sidewalks. 

The uranium enrichment program utilizing the gaseous diffusion process produced various 
hazardous, non-hazardous, and radioactive byproducts.  These activities resulted in 
contamination of equipment, facilities, soil and groundwater with radioactive and hazardous 
constituents.  The remedial facility investigation performed by DOE identified 160 Solid Waste 
Management Units (SWMU) with four (4) quadrants.  Forty-one (41) have been identified as 
Deferred Units (DU), fourteen (14) are either in surveillance and maintenance or undergoing 
remediation, and the State has issued No Further Action (NFA) decisions for the remaining 105 
SWMUs.2  The type of waste generated from the Portsmouth D&D Project is anticipated to be 
radiological and non-radiological debris, radiologically and chemically contaminated soils and 
other hazardous industrial waste. 

A RCRA Consent Decree is in place and the Ohio Environmental Protection Agency issued a 
Director’s Final Findings and Orders for Removal Actions and Remedial Investigation and 
Feasibility Study and Remedial Design and Remedial Action on April 13, 2010.  The contractor 
shall comply with the terms of existing and future Portsmouth regulatory agreements.  The 
regulatory process for selecting the D&D and waste disposition approaches under the 
Comprehensive Environmental Response, Conservation and Recovery Act (CERCLA) will include 
public and regulator participation in the evaluation of the proposed D & D options and waste 
disposition approaches. 

In addition to public and regulator participation in the regulatory process, the contractor is 
responsible for supporting DOE with the Site Specific Advisory Board (SSAB) under the Federal 
Advisory Committee Act, 5 U.S.C. App. 2, which was established in August 2008 by DOE to offer 
advice and recommendations for consideration. 
 

C.1.3 Contract Purpose and Objectives 

The purpose of this contract includes, but is not limited to, completing the D&D of the excess 
GDP facilities and characterization and remediation of associated soils.  Objectives of this 
contract include the following: 

 Safely and cost effectively transition the Portsmouth GDP from CSD to D&D under the 
DOE safety basis while maintaining continuity of on-going cleanup operations; 

 Work jointly with the SSAB, regulators, and any other stakeholders to define an end state 
including waste disposal on and/or off site that ensures sustainable economic use of the 
site and includes consideration of energy park initiatives;   

 Finalize and implement an overall approved regulatory D&D cleanup framework;  

 Accelerate the current CD-1 estimated cleanup schedule while maintaining public and 
worker safety and health, environmental protection, and reducing risk; and 

 Reduce the overall DOE Portsmouth footprint and landlord costs. 

                                                 
2 Note:  The NFA decisions for Quadrant II have not been formally transmitted, the decisions for 
quadrants I, III, and IV have been formalized.   
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C.2 Description of Project Performance Requirements  

The contractor has the responsibility for managing, integrating, and executing the work described in this 
Performance Work Statement (PWS).  The contractor is expected to effectively “projectize” the overall 
D&D Project, which is defined as a further delineation of the life-cycle project into smaller, more-well 
defined subprojects.  The Portsmouth D&D Project contains both capital and non-capital asset acquisition 
activities which will be identified as subprojects.  Projects/subprojects are to be managed with  applicable 
requirements of DOE 413.3B consistent with the Office of Environmental Management April 22, 2010, 
memorandum “Separating Project Baseline Summary Costs into Appropriate Entities for Operations 
Activities and Capital Asset Projects – Office of Environmental Management Base Program Portfolio.”   
The contractor shall plan and integrate the PWS activities to be performed during the contract period to 
optimize the use of projectization.  Projectization means organizing the PWS into logical, well defined, 
manageable subprojects.  The contractor shall perform sufficient design work, characterization, end point 
identification, regulatory approval, risk reduction, etc. to develop a requirements definition for each 
subproject to allow for firm cost estimating, realistic schedule development, and the establishment of 
procurement packages.  This projectization should lead to performance of the subproject work being 
performed on competitive fixed price subcontracts, to the maximum extent practicable, prime Federal 
awards, or other performance based incentive type contract arrangements.  The contractor shall be 
responsible for the integration and management of all subprojects.   
 
The contractor shall maximize efficient and cost effective methods for completing the work scope using 
the skill sets of the prime contractor as well as subcontractors.  This includes making recommendations 
on the best method of accomplishing the work so that performance might be done by the prime, a 
subcontractor, or turned over to DOE, if requested, to secure competitive bids while maintaining a single 
point of responsibility (the prime) and minimizing administrative costs.  The contractor is to maximize the 
use of firm-fixed price subcontracting.   
 
Section J, Attachment 5, provides a comprehensive GDP facilities and site services list that will be 
updated upon assignment of facilities and/or services by the Contracting Officer (CO) for performance of 
the PWS elements C.2.2, C.2.3, C.2.4, and site services.  The contractor will be the single point of 
accountability for the Portsmouth D&D Project activities, safety and quality assurance programs, 
regulatory and DOE-EM interface, and project management in performance of this contract including any 
subcontracts assigned in accordance with the Section H clause, Assignment and Administration of 
Subcontracts.  

C.2.1 Contract Transition 

The contractor shall perform all transition activities consistent with all DOE requirements.  
Transition activities to be performed include, but are not limited to:  
 

• The contractor shall submit a Contract Transition Plan for DOE approval.  The Contract 
Transition Plan must include a description of all necessary transition activities, involved 
organizations, and transition schedule and the contractor shall coordinate directly with 
LPP, TPMC, USEC, DOE, and others to finalize any transition agreements required to 
assume full responsibility.  The Contract Transition Plan must include a communication 
plan that clearly describes the contractor’s approach for performing D&D scope of work 
with public and stakeholder involvement. 

• Within 24 hours following contract award, the successful offeror shall release on its own 
website a brief Executive Summary of its offer.  The purpose of this Executive Summary 
is to provide immediate release of relevant information to stakeholders and the public at 
large.   
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• The contractor shall submit an initial Annual Work Plan that details the work activities to 
be performed while the contract performance measurement baseline is being evaluated 
and approved by DOE. 

• The contractor shall provide weekly status of transition activities to DOE.  The contractor 
shall establish routine status meetings with DOE and affected contractors to review 
transition activities and issues.  

  
• In accordance with the Section H clause, Government-Owned Property and Equipment 

Responsibilities for Contract Transition Period, the contractor shall conduct a joint 
reconciliation of the Government property inventory with the predecessor contractor.  
This information shall be used to provide a baseline for this contract, as well as, 
information to closeout predecessor contracts. 

 
• Prior to assuming control and responsibility for safeguards and security (SAS) 

responsibilities, the contractor shall be subject to a DOE SAS initial survey conducted in 
accordance with U.S. DOE Manual (M) 470.4-1, Safeguards and Security Program 
Planning and Management.  The results of the survey shall be documented and form the 
basis for DOE authorization to assume SAS responsibilities, in particular, responsibility 
for Special Nuclear Material (SNM).  Following the survey, the contractor shall assume 
responsibility for all applicable SAS resources, materials, facilities, documents, and 
equipment. 

C.2.2 Facility Surveillance and Maintenance and Stabilization 
 
The contractor shall develop, document, and maintain a Surveillance & Maintenance (S&M) 
program that includes S&M, operations, housekeeping, and facility stabilization activities as 
appropriate for all facilities that are within the contractor’s responsibility.    
 
The NRC has issued a Certificate of Compliance to USEC that documents the NRC regulatory 
authority over GDP leased facilities.  When GDP facilities are de-leased they are returned to DOE 
control and regulatory authority.  The S&M activities shall be tailored during the facility life-cycle in 
accordance with DOE Order 430.1B, Real Property Asset Management, and 10 CFR 851, Worker 
Safety and Health Program.  Other areas that may require S&M include closed areas, remediated 
areas, capped areas (e.g., landfill), open areas, etc. 

The contractor shall perform all S&M activities for existing and assigned facilities (Section J, 
Attachment 5), and occupied facilities including, but not limited to, the following: 

• Control access to DOE controlled facilities and areas for which the contractor has been 
assigned responsibility.  Minimize and reduce the occupation of facilities to the maximum 
extent possible;    

• Perform periodic facility inspections including equipment and/or structure; 

• Maintain the operability of critical equipment, monitor radiological conditions, and check and 
maintain safety-related items; 

• Provide for facility security controls; 

• Assess facility structural integrity; 
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• Perform daily activities required to sustain property in a condition suitable for its designated 
purpose.  This includes all general housekeeping activities: 

o Conduct preventive, predictive, and corrective maintenance actions; and  

o Perform checks and record pressure on HEU cells in X-326 Process Building (158 cells), 
conduct S&M of HEU cells; perform Non-destructive Assay (NDA) and uranium analytical 
services for buffered HEU cells. 

The contractor shall perform facility stabilization activities for assigned and unoccupied facilities 
awaiting D&D.  These activities include removal of hazardous process materials/wastes and 
overall reduction of the hazards associated with the facility.  Activities during this phase are 
intended to support deactivation activities and to maintain the facility safety envelope and long-
term requirements on building infrastructure, including modification and/or changes to facility 
configuration.   
 
The contractor shall perform the necessary facility stabilization activities including, but not limited 
to, the following: 
 
•  Evaluate and determine the need for the continued safety and disposition requirements for 

monitoring and/or maintaining systems;  
  
• Perform deactivation activities that support the facilities being placed in the facility 

stabilization configuration, per DOE O 420.1B, Facility Safety; and  
 
• Evaluate and implement utilities optimization plans including re-routing of the utilities. 

The contractor shall develop utility optimization plans and obtain the approval of DOE prior to 
implementation.  Such plans shall consider and include current site utilization, end state vision, 
and shared site agreements with USEC and other site contractors. 

C.2.2.1     Repair Roofs (X-326, X-333, X-342, X-344, X-700, X-104A, X530B, X-750, and X-
705) 

 
The contractor shall install thermoplastic polyolefin (TPO) roofing membrane on the northern third 
of the X-333 Process Building and complete repairs and patching of the X-326, X-342, X-344, X-
700, X-104A, X-530B, X-750, and X-705 roofs.   
 

C.2.2.2     Interim Repairs to the Heating, Ventilation, and Cooling (HVAC) System in X-710, 
the X-330 Air Compressor Units #5, 6, 7 and 8, the X-330 and X-326 Diesel Air 
Compressors, and the X-670A Cooling Tower 

 
The contractor shall repair the X-710 HVAC system to allow for limited continued operations in 
the X-710 building and complete repairs to the X-330 air compressor units #5, 6, 7 and 8, the X-
330 and X-326 diesel air compressors, and theX-670A Cooling Tower to restore original design 
capacity.  
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C.2.2.3     Relocation of Non-Laboratory Services and Materials 

The contractor shall relocate all non-laboratory operations, services, and inventories from the X-
710 to new locations and alternate providers.  Any trailers that will be installed on the east side of 
the site are to be located in existing parking lot X-206B so that additional parking facilities are not 
required to be constructed.  The contractor shall perform due diligence and complete off-site 
disposition of all excess chemical inventories from the non-laboratory areas that are vacated.  

 

C.2.2.4     Relocation of Security Services 
 
The contractor shall relocate operations, services, and personnel to new locations, closing on-site 
commercial offices or services duplicative of same or similar services located in the nearby 
community, to allow for shutdown of the X-104 facility and maximize the reuse of existing 
alternate facilities.   
 

C.2.2.5     Infrastructure Systems Upgrade 
 
A. Supervisory Control and Data Acquisition (SCADA) Upgrade 
 
The contractor shall perform upgrades to the X-300 SCADA for the plant’s electrical power 
system including servers and operating systems.  The SCADA upgrade requires complete system 
replacement of hardware, drives, operating systems, and applications and shall include: 

• Two Invensys Historian servers; 
• Two Invensys application servers; 
• One backup server; 
• Three Invensys workstations with four 42" or greater monitors per workstation; 
• Removable hard drive for each server; 
• Upgrade of existing GRN Node Server Invensys software to run on Windows 2008 OS; 
• Upgrade of Historian software; 
• Upgrade of existing application server software; 
• Upgrade of existing workstation software; 
• Upgrade of all required licenses; 
• Integration of all existing Invensys application-specific programming with the new 

hardware/software. 
 
The contractor will replace as required: (1) the Kernel-based Virtual Machine (KVM) rack mount 
monitor/keyboard/mouse system to function with new hardware SCADA racks and (2) the existing 
keyboard/monitor/mouse extensions for the three workstations. 
 
The contractor shall ensure: (1) the upgraded SCADA integrates with the existing X-530 control 
system; (2) communications between the systems utilizes Ethernet; (3) disaster recovery 
procedures using the replaced hard drives are provided; and (4) system capability is maintained 
during installation. 
 
B. Public Address (PA) Console Replacement 
 
The contractor shall replace three PA Consoles with current technology.  The replacement 
consoles must interface with the existing X-220E-2 Process Public Address system to facilitate 
notification of emergency and off-normal response incidents, plant wide accountabilities, and 
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management and safety communications.  The contractor shall maintain the PA system capability 
during installation of the new system. 
 

C.2.2.6     High Pressure Fire Water and Sanitary Fire Water System Refurbishment 
 
In compliance with Performance Work Statement (PWS) paragraphs pertaining to regulatory, 
Environmental, Safety, Health and Quality (ESH&Q), safety, environmental compliance, waste 
management, and project management; the contractor shall provide engineering including 
design, excavation permits, planning, procurement and construction to correct 61 known 
problems (e.g., broken valves, broken hydrants, leaking pipes) in the underground High Pressure 
Fire Water (HPFW) and Sanitary Fire Water (SFW) systems.  The list of known problems is 
included below. 
 
Required High Pressure Fire Water System Repairs 
• Deleted from scope 
• Sprinkler System #187, South of X-333 
• Sprinkler System #188, South of X-333 
• Sprinkler System #542, west of X-744J 
• Hydrant DI-H-3, Southeast of XT-847 
• Hydrant DI-H-4, South of XT-847 
• Sectional Valve 1020SV3702, South of X-1020 
• Sectional Valve SV721, East of X-326 
• Sectional Valve 1007SV4602 
• Sectional Valve 112SV2801 
• Sectional Valve SV656, west side of X-330 
• Deleted from scope 
• Hydrant TE-H-3S, West of X-3346 
• Hydrant RO-H-1S, North of X-3346 
• Hydrant RO-H-3S, Southeast of X-3346 
• Hydrant RO-H-4S, South of X-3346 
• Hydrant TE-H-2S, Northwest of X-3346 
• Hydrant GE-H-1W, North of X-1107FV 
• Hydrant FA-H-1S, East of X-3000 
• Hydrant MA-H-1N, Southwest of X-3001 
• Hydrant MA-H-1S, Southwest of X-3001 
• Hydrant GR-H-2W, East of X-3002 
• Hydrant FA-H-4N, South of X-7721 
• Hydrant HA-H-3N, East of X-7725 
• Hydrant EA-H-2W 
 
Required Sanitary Water System Repairs 
1. Hydrant 11-H-2E, North of X-501 
2. Hydrant 15-H-1W, North of X-326 
3. Hydrant 16-H-4E, Southeast of X-700 
4. Hydrant 18-H-3E, North of X-700A 
5. Hydrant 20-H-3E, South of X-533B 
6. Hydrant 20-H-5E, South of X-533B 
7. Hydrant 27-H-2E, North of X-533 
8. Hydrant 27-H-3E, North of X-533 
9. Hydrant 28-H-1E, Northeast of X-633-2C 
10. Hydrant B-H-1, East of X-633-1 
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11. Hydrant JA-H-4, West of X-744J 
12. Hydrant M-H-2, East of X-710 
13. Hydrant M-H-4, West of X-670 
14. Hydrant P-H-10S, East of X-626-2 
15. Hydrant S-H-11N, Northeast of X-630-2A 
16. Hydrant S-H-1S, Northwest of X-326 
17. Hydrant S-H-4N, East of X-530B 
18. Hydrant WA-H-3, West of X-530 
19. Supply Line to X-621, West of X-621 
20. Supply Line to X-6619, Southeast of X-6619 
21. Supply Line in X-612 Elevated Water Tank Area 
22. Valve 11-6, Northeast of X-106 
23. Valve 11-7, Northeast of X-104 
24. Valve 15-4, Southwest of X-330 
25. Deleted from scope 
26. Valve 19-1, Northeast of X-530 
27. Valve 19-2, North of X-530 
28. Valve 20-3W, Northwest of X-330 
29. Valve 20-8E, South of X-640-1 
30. Valve JE-1S, South of X-108A 
31. Valve L-3, Northwest of X-700A 
32. Valve P-10AS, Southwest of X-770 Slab 
33. Valve P-12S, West of X-600 Slab 
34. Valve P-15N, West of H Lot 
35. Valve S-2S, West of X-326 
36. Valve S-7N, Northwest of X-330 
37. Valve T-86, Northeast of X-112 
38. Valve for X-752 
39. Hydrant 27-H-1E 
 
For the 61 known problems, the following documents the completion criteria for this scope: 
 

• Completed Post Maintenance Test (PMT) for each repair.  PMT may be completed for 
multiple repairs at one time if appropriate; 

• HPFW system free of known leaks, capable of being tested, isolation valves operable to 
allow segments to be removed from service and all identified hydrants operational; 

• SFW system free of known leaks, capable of being tested, isolation valves operable to 
allow segments to be removed from service and all identified hydrants operational; 

• Completion of any as-built drawings, as appropriate; and 
• Certification by the contractor that: (1) off-site disposition of all waste material 

(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete (seeding, etc.). 

 

C.2.2.7     Power Pole Inspection and Replacement 
 
In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall provide 
inspection/testing per appropriate OSHA Regulation of approximately 900 power poles and 440 
utility poles on the Portsmouth Gaseous Diffusion site.  Those poles found to be unsafe per the 
OSHA criteria are to be repaired or replaced.  Based upon the inspection and testing, the 
contractor will submit a power pole condition report and prioritize the pole repair/replacement.  
For the purpose of this RFP, the contractor should assume 100 poles will be either repaired or 
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replaced.  Pole replacement activities to be considered include:  procurement, excavation 
permits, lockout-tagout (LOTO), physical replacement/rewiring and waste disposition.  This work 
scope also includes the power poles on the ACP and DUF6 footprints that are the responsibility of 
the PORTS D&D Contractor. 
 
The following documents the completion criteria for this scope: 

• Inspection reports for all power poles are to be retained, 
• Poles which are replaced are to be denoted on the appropriate system drawings and 

Power Department records, 
• Release of LOTO and re-energization of the power line are documented via normal 

procedural processes and are to be available for review following work completion, and 
• Certification by the contractor that: (1) off-site disposition of all waste material 

(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete (seeding, etc.). 

 

C.2.2.8     X-530 Wave Trap and Oil Circuit Breaker Bushing Procurement 
 
In compliance with PWS paragraph pertaining to regulatory, ESH&Q, safety, environmental 
compliance, the contractor shall:  
 
(a) Specify, procure, and address design changes if any, six new 345kV transmission line wave 

traps.  A seventh wave trap shall be procured as a spare.   
(b) Specify rebuild/refurbishment requirements, procure rebuild/refurbishment services, remove 

and ship, six Westinghouse oil circuit breaker (OCB) phase insulator bushings removed from 
out of service X-530 (bay three) Westinghouse 345kV oil circuit breakers.  

 
The following documents the completion criteria for these scopes: 
 
For task (a): 

• Identified and memorialized through specification all form, fit, and functional requirements 
of the replacement wave traps; 

• Designed any structural or electrical modifications, if any, to accommodate new wave 
traps; 

• Procured replacement units that meets form, fit, and functional requirements; 
• Procured any supporting structural or electrical supporting hardware required; 

 
For task (b): 

• Established  specification for rebuild/refurbishment for OCB phase bushings; 
• Established factory test requirements for rebuilt units and acceptance requirements; 
• Procured rebuild/refurbishment services per specification and acceptance requirements 

for 6 phase bushings; 
• Designed and procured (if not supplied by vendor) necessary shipping containers for 

bushings; 
• Shipped bushings per schedule; 

 
Deliverables needed to verify the work has been completed are as follows: 
 
Task (a): 

• Specification memorializing form, fit, and functional requirements for new wave traps. 
 
Task (b): 
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• Specifications for OCB bushing rebuild/refurbishment. 
 
 

C.2.2.9     X-611 Slow Mix Basins Refurbishment 
 

In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall provide 
engineering, procurement and refurbishment for both of the X-611 Slow Mix Basins (north and 
south) and components to full operation and install a recently purchased rapid mix gantry crane. 
The contractor shall replace the existing gaseous chlorine treatment system at the X-611 WTP 
with a sodium hypochlorite (bleach) system. The contractor shall complete the following scope 
activities: 
 

• Remove as necessary and dispose of debris and materials from the slow mix basins; 
• Demolish existing shafts, bearings, and paddles; 
• Repair bearing support piers as needed; 
• Demolish and construct new concrete bearing pedestals; 
• Install new bearings, paddles, and shafts; 
• Demolish existing baffle walls and install new baffle walls; 
• Demolish and install new piping and valves associated with the slow mix bearing/process 

water; 
• Install a new valve in bearing/cooling waterline to allow slow mix basins to be isolated 

individually; 
• Demolish rapid mix gantry crane; 
• Erect a new replacement rapid mix gantry crane; 
• Install a sodium hypochlorite system at the X-611 WTP. 
• De-terminate and terminate utilities as needed; 
• Replace basin walls; and 
• Disposition of primary and secondary waste. 

 
The following documents the completion criteria for this scope: 
 

• Upon the completion of refurbishment tasks, post maintenance tests (PMT) to 
demonstrate full operation are to be completed and documented for the slow mix basins.  
Successful completion of the PMT will document the completion of this task; 

• Upon the completion of refurbishment tasks, PMT are to be completed and documented 
for the rapid mix gantry crane.  Successful completion of the PMT will document the 
completion of this task; 

• Upon completion of installation of the sodium hypochlorite system, PMT are to be 
completed and documented for the system.  Successful completion of the PMT will 
document of the completion of this task; 

• As-built drawings received; and  
• Certification by the contractor that: (1) off-site disposition of all primary and secondary 

waste material (construction debris) is complete, (2) demobilization of the contractor is 
complete, and (3) all site restoration activities are complete. 

 

C.2.2.10     X-720 Personnel Safety and Sanitary Upgrades 
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In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall complete 
required renovation activities associated with Locker Rooms #1, #2, and #7, including renovations 
of external single occupant toilet rooms located in Locker Rooms #2 and #7.  This work shall 
include, but not be limited to: 
 

• Completion of the engineering design to support all renovation activities;  
• Removal of existing floor tiles and surface preparation of all floors and walls which 

includes repairing, patching or leveling any openings or uneven surfaces and scarifying 
the surfaces to prepare them for new surfacing;  

• Resurfacing all walls and floors with a seamless surface coating of an epoxy resin type 
material; 

• Straighten and patch ceilings where damaged, then covered with painted metal siding; 
• Removal of existing electrical systems to the existing panel box and install new electrical 

supply and power feed; 
• Removal and air gapping of existing plumbing systems to a location outside the footprint 

of the locker room and install new plumbing; 
• Removal of all existing HVAC features and installation of new HVAC systems; 
• Removal of all existing facility fixtures and lockers and install new fixtures and lockers; 
• Locker Room #2 will be made ADA compliant; 
• Locker Rooms #2 and #7 each include renovation of one external single occupant toilets 

rooms; 
• New fixtures will include replacement of all water closets, showers, sinks, lighting, 

lockers, towel bars, soap dispenses, mirrors, etc.; 
• Repair or install new public address system as required; and 
• Waste material, compliant with the waste acceptance criteria, shall be loaded by waste 

type into appropriate containers, manifested, placarded, and dispositioned off-site.   
 
Completion criteria for this scope will included physical completion and field verification of the 
renovation activities associated with the three locker rooms.  Completion of the renovation will be 
verified by: 
 

• All work permits released; 
• All installed systems fully functional; 
• Submittal of as-built drawings showing all completed upgrades to the facility such as: new 

electric and plumbing, HVAC systems, and any additional changes to the facility that will 
be required; 

• Certification by the contractor that: (1) off-site disposition of all waste material 
(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete. 

 

C.2.2.11     X-530 New Oil Filtration System 
 
In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall the contractor 
shall specify, procure, install, incorporate in contractor procedures as needed, test, assure 
operability, and place in service a new insulating oil filtration system for X-530 oil circuit breaker 
oil.  This system will replace the obsolete Keene Model 865-HV-2 filtering skid.    
 
Maintaining the dielectric strength of the insulating oil for 345kV circuit breakers is crucial to 
assuring the reliable operation of the X-530 switchyard. The scope of this project is to replace the 
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existing skid mounted oil handling unit with a purchased replacement unit that will be an 
equivalent unit in form, fit, and function. 
 
The work shall include, but not be limited to, the following: 
 

• Functional requirements of the system identified and memorialized through specification.  
The completed system will meet the following single pass requirements based on 
supplied oil being: 50 ppm maximum moisture (ASTM-D1533-88), 8% maximum total gas 
content (ASTM-D2945), 30 kV minimum dielectric strength (ASTM-D1816-84A), and 
power factor at 100◦C being less than 30% (ASTM-D924-82). 

o Dissolved water reduced from 35 ppm to less than or equal to 5 ppm 
o Dissolved gas reduced from 4.2% to less than 0.5% 
o Dielectric breakdown strength increased to greater than 60kV 
o Power factor at 100◦C reduced to less than 0.30%. 

• Procured replacement unit that meets form, fit, and functional requirements; 
• Procured manufacturers recommended list of spare parts; 
• Procured required consumables needed to operate the unit through one complete cycle 

of switchyard breakers; 
• Designed, installed, and documented on as built drawings any facility changes necessary 

to accommodate new skid mounted unit; 
• Prepared necessary permits and isolated energy and other utilities/piping necessary to 

install new skid; 
• Removed old system, survey for radiological and chemical contamination, and disposed 

of appropriately; 
• Prepared/revised operating/maintenance procedures as appropriate to permit system 

operation and maintenance; 
• Trained personnel as appropriate to operate/maintain new system; and 
• Installed, tested, and declared new system operable after independent test results 

utilized to confirm satisfactory system performance. 
 
Completion criteria for this scope will included physical completion and field verification of a fully 
functional oil filtration system.  Completion of the renovation will be verified by: 

• Specification of system functional requirements; 
• All work permits released; 
• All installed systems fully functional; 
• Submittal of as-built drawings showing all changes; 
• Certification by the contractor that: (1) off-site disposition of all waste material 

(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete. 

• Satisfactory independently verified test results from actual filtered X-530 OCB oil. 
 

C.2.2.12     X-300 Lightning Detector 
 
In compliance with PWS paragraph pertaining to regulatory, ESH&Q, safety, environmental 
compliance, the contractor shall specify, procure, install, incorporate in contractor procedures as 
needed, test, and assure operability of a centralized (X-300) lightning detection system.  The 
system shall be capable of detecting lightning events that will permit PSS establishing and 
announcing lightning watches (8 miles) and lightning warnings (3 miles) to protect site personnel.  
System is to be located in the proximity of X-300, utilize existing hardware and building 
penetrations where possible, and have a read out solely in the PSS office.  The system will 
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include the detector(s), cables, data processor and logger, mounting pole, and PSS 
display/readout.  
 
The work shall include, but not be limited to, the following: 
 

• Installation designed, necessary permits (penetration, LOTO, etc.) prepared; 
• Procurement of system and all associated parts and pieces accomplished; 
• Procurement of manufacturers recommended list of spare parts, if any;   
• Revised contractor’s procedures if necessary; 
• New system installed, tested, and declared operable after actual lightning events 

independently confirmed (National Weather Service, portable devices, visual 
observation); and 

• As built drawings prepared as necessary. 
 
Deliverables needed to verify the work has been completed are as follows: 
 

• Certification by the contractor that: (1) off-site disposition of all waste material 
(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete; and 

• Evidence of independent confirmation of satisfactory system operability. 
 

C.2.2.13     X-690 Weather and Freeze Protection 
 
In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall erect a enclosure 
around the X-690 Steam Plant footprint of approximately 90’ X 66’ that encompasses both boilers 
and the deaerator and surge tank areas to mitigate impacts from extreme weather events, as well 
as extend the performance life of the X-690 Steam Plant to meet the new long term mission of the 
DOE PORTS site.  This work shall include but not be limited to: 
 

• Prepare RFP and initiate procurement of design/build contractor;   
• Receive and review/accept the contractor’s enclosure design; 
• Relocate main valve gas to a location that would remain outside of the enclosure; 
• Execute civil work associated with the enclosure construction (i.e., footings, piers, etc.); 
• Execute the construction of the enclosure around the X-690; 
• Execute enclosure electrical system installation; 
• Execute enclosure lighting installation; 
• Execute enclosure fire suppression system installation, as necessary; and 
• Project closeout  

 
Completion criteria for this scope will include physical completion and field verification of the 
construction activities associated with building the X-690 Enclosure which will be documented by: 
 

• All work permits released; 
• All installed systems fully functional; 
• Submittal of as-built drawings showing all completed upgrades to the facility such as: new 

or revised electric, plumbing, exhaust system, and any additional changes to the facility 
that will be required; 

• Certification by the contractor that: (1) off-site disposition of all waste material 
(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete. 
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C.2.2.14     X-6619 Controls and Detection Refurbishment 
 
In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, environmental 
compliance, waste management, and project management; the contractor shall provide 
engineering, design, procurement and construction to install volatile organic compound (VOC) 
sensors in the influent sewage lines from the following sources:  Pike County North, Pike County 
West, ACP, OVEC, GDP, and DUF6.  The instruments shall continuously monitor the respective 
flow stream and provide alarms to D&D contractor Utility Operations, the Plant Shift 
Superintendent, the owner of the influent pipeline, and others as appropriate such that corrective 
measures can be taken to protect the X-6619 in a timely fashion.  The contractor shall replace the 
existing chlorination/dechlorination at the X-6619 STP with a modular UV Irradiation system. 
 
The work shall include, but not be limited to: 
 

• Completion of the engineering design to support all monitoring and alarming 
requirements;  

• Coordinate with the sources for outages in order to install the monitoring equipment; 
• Install the sensors and alarm transmitting equipment at each of the sources; 
• Installation of modular UV Irradiation system; 
• Update operating procedures; and 
• Waste material, compliant with the waste acceptance criteria, shall be loaded by waste 

type into appropriate containers, manifested, placarded, and dispositioned off-site.   
 
Completion criteria for this scope will include physical completion and field verification of the 
sensor and alarm operations.  Completion of the scope will be verified by: 
 

• All work permits released; 
• All installed systems fully functional; 
• Submittal of as-built drawings showing all completed upgrades to the collection system 

and alarm monitoring facilities;  
• The completion of testing to show the detection of VOC in the above listed source areas 

and the receipt of alarms by each of the parties will document the completion of the 
upgrade for that installation; 

• The completion of testing to show the operability of the modular UV irradiation system; 
and 

• Certification by the contractor that: (1) off-site disposition of all waste material 
(construction debris) is complete, (2) demobilization of the contractor is complete, and (3) 
all site restoration activities are complete. 

 

C.2.2.15     Sanitary Water Controls 
 
In compliance with PWS paragraphs pertaining to regulatory, ESH&Q, safety, waste management 
and environmental compliance, the contractor shall provide a comprehensive plantsite water 
balance documenting the sources and discharges of sanitary water, make-up water, high 
pressure fire water (HPFW), and raw water.  The water balance is to identify the locations of 
once-through cooling or other inefficient use of the resource and propose modifications to 
eliminate or reduce the inefficient use of water.  The contractor shall install 10 flow control valves 
at selected locations to support water flow measurements. Following installation of the flow 
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control valves, the contractor shall develop an estimate of water savings by gross approximation 
from site supply header meters located at X-611. 
 
The following documents the completion criteria for this scope: 
 

• Once-through cooling locations are identified with a prioritized list of cost effective repairs 
or modifications. 

• Ten flow control valves are installed at selected locations. 
• A site water balance is prepared and documented in a report with recommendations for 

future improvements to conserve water usage. 
 

C.2.2.16 Infrastructure Systems Upgrades to Secure Bulk Electric System (BES) in 
Compliance with North American Electric Reliability Corporation (NERC) Standards 
 
The contractor shall identify site requirements for Critical Infrastructure Protection (CIP), Version 
5.  The contractor shall support DOE in the development of and presentation for an effective and 
efficient tailored approach to achieve NERC and Reliability First compliance. Upon DOE 
concurrence, the contractor shall implement the approved changes.   
 
The improvements shall include, but not be limited to: 

• Physical Security 
o Evaluate site BES Cyber Systems and determine Electronic Security Perimeters 

(ESPs), 
o Determine areas which will require Physical Access Controls (PAC) security systems, 
o Install the following where required: 

 PAC security systems with card reader access  
 Locks 
 Cameras and monitors 

o Determine an adequate site equivalent program for performing background checks 
for personnel associated with BES Cyber Systems. 

• Cyber Security 
o Install Electronic Access Control and Monitoring (EACM) systems where required. 

• Administrative Compliance Tasks 
o Create and implement new plans/policies/procedures for compliance to include the 

following: 
 Personnel & Training 
 Electronic Security Perimeters 
 Physical Security of BES Systems 
 System Security Management 
 Incident Reporting and Response Management 
 Recovery Plans for BES Cyber Systems 
 Configuration Change Management & Vulnerability Assessments 
 Information Protection 
 Declaring and Responding to CIP Exceptional Circumstances 

o For each item listed above, the contractor shall comply with NERC requirements. 
 

C.2.3 Facility Decontamination and Decommissioning (D&D) 
 
The D&D of existing and assigned facilities (Section J, Attachment 5) includes all man-made 
structures, and generally includes the following activities: deactivation (utilities isolation, re-routing 
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of the utilities, removal of hold up materials, etc.), characterization, hazardous material abatement 
activities, removal of equipment, decontamination, and demolition of structures/components.  The 
facility D&D work is to include demolishing man-made structures/components including building 
slabs and below-grade features within the immediate building footprint area (waste disposal 
requirements/disposition activities are described in C.2.5).  The D&D work will be performed and 
completed consistent with regulatory agreements and decisions that may include consideration of 
specific buildings for re-use.  The D&D of below-grade man-made structures shall be coordinated 
with site cleanup goals and the subsequent remediation of environmental media (i.e. soils 
remediation activities in C.2.4).  The initial phase of a facility D&D will generally address above-
grade structures; if soil remediation is not performed immediately the contractor shall perform 
appropriate activities to stabilize the area and prevent surface water accumulation in sub-grade 
structures.  The stabilization of the area may include leaving the building slab in place until the 
area is ready for below grade D&D and remediation of contaminated media.  In performing the 
work, the contractor shall coordinate its activities with other site contractors/tenants to avoid 
and/or mitigate any interference with ongoing site work.   
 

C.2.3.1     X-333 Process Building 

The X-333 Process Building is comprised of eight (8) operating units.  The contractor is 
responsible for all activities required to D&D X-333 including, but not limited to, the 
following activities: 

C.2.3.1.1 Regulatory Preparation 

The contractor shall prepare the submittal of required regulatory documents to 
support D&D of the entire X-333 Process Building including:  

- Remedial Design and Remedial Action Work Plans, and 

- Implementation Plans. 

C.2.3.1.2 Material Removal 

The contractor shall complete materials and waste (junk) removal and 
disposal, from the interior of the entire building and shall complete hazardous 
abatement activities for the entire building. 

C.2.3.1.3 Characterization 

The contractor shall complete required characterization activities of the entire 
facility for equipment removal and D&D in compliance with the regulatory 
documents. 

C.2.3.1.4 Deactivation 

The contractor shall complete utilities and systems deactivation and isolation 
as necessary in preparation for equipment removal and facility demolition.  
The deactivation activities may include the removal of hold-up material in the 
systems, piping, ducts, etc. 

C.2.3.1.4.1 Building X-333 Deactivation Planning 

  The Contractor shall deliver the following X-333 deactivation 
planning documents, no later than March 28, 2016 that are 
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inclusive of lessons learned and best practices from the X-326 
and Oak Ridge Gaseous Diffusion Plant (GDP) decontamination 
and decommissioning (D&D): 

 List, and provide the technical basis for, all nuclear 
criticality safety evaluations (NCSE’s) required for 
complete deactivation of X-333 in order to achieve cold 
and dark; 

 List (by unit and floor), and provide the technical basis 
for, all equipment, piping, etc., requiring non-destructive 
assay (NDA) measurements to meet the waste 
acceptance criteria (WAC) for the on-site waste disposal 
facility (OSWDF); 

 Estimate of required NDA measurements by component 
type and by unit and floor; 

 List, and provide the technical basis for, all NDA 
platforms, technical bases documents, etc., required to 
perform in-situ measurements; 

 Conceptual design with a plan layout for a converter and 
compressor waste preparation and size reduction facility 
including, but not limited to: 
o Location(s), 
o Access requirements,  
o Process flow starting from installed equipment 

through ultimate disposition in the OSWDF, 
o Work control requirements, and 
o System/equipment alterations required for a fully 

operational process; 
 Identify system isolation boundaries (including local 

ventilation tie-in points) optimizing installed equipment 
and local ventilation for effective hydrogen fluoride (HF) 
hazard control;  

 Identify system/equipment alterations required for 
compliant, efficient deactivation required to achieve cold 
and dark; and 

 Complete a design for a portable HF passivation, 
collection, and treatment system similar to the system 
used for the Oak Ridge 3-Building Project. 

 Develop a work plan (WP), Job Review, and Walk-Down 
for Removal for Bottom Panels on Units 33-4 thru 33-8 
Wing and Cell Bypass Housing Structures 

• Develop Work Plan (WP), Job Review, and Walk-Down 
for Removal for Bottom Panels on   the Unit Bypass 
Housing Structure 

• Conceptual design of the X-333 and X-330 Vent Stack 
Extensions 

• Engineering evaluation of the X-333 power distribution 
system 

C.2.3.1.4.2 Building X-333 Unit 1 Bridge Cranes and 
Lifting Equipment Repair/Refurbishment 
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The X-333 bridge cranes and lifting equipment in Unit 1 and one 
freight elevator are to be certified for operational readiness. The 
work shall be in compliance with all applicable nuclear and 
industrial safety requirements.  The requirements shall include, 
but not be limited to:  
 Inspection, evaluation, servicing, and 

repair/refurbishment, inclusive of engineering and 
support services for the repair/refurbishment activities of 
the six bridge cranes and lifting equipment associated 
with Unit 1 and one freight elevator to comply with 
current Occupational Safety and Health Administration 
(OSHA) and all other applicable standards, 

 Testing, as required, to certify crane and elevator 
operational readiness. 

C.2.3.1.4.3 Initial Mobilization Activities 

The contractor shall complete initial mobilization activities 
in preparation for deactivation and deliver documentation 
demonstrating completion of these mobilization activities 
to DOE by March 28, 2016.  The activities shall include, 
but not be limited to, the following: 
 
 Restore as necessary  14 supply fans to service to 

facilitate initial deactivation;  
 Conduct the following activities in support of 

completing restoration of the impaired high pressure 
fire water system: 
o Provide an evaluation describing FBP’s final 

restoration plan, 
o Prepare a draft Transitional Fire Hazard 

Analysis (TFHA) based on the above final 
restoration plan, 

o Prepare interim long range vision planning 
document for the site sanitary and high 
pressure fire water systems including possible 
consolidation of systems, section abandonment, 
and technical basis revision incorporating 
current fire loading;  

o Restore 6 repairable sprinkler systems to 
service (specific systems to be agreed to by 
DOE).  Prioritization shall be given to specific 
sprinkler systems in the area where 
deactivation activities will be conducted, 

o Complete design of fire protection piping cap 
and hose connection to be used to modify  X-
333 HPFW sprinkler risers that feed the 
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sprinkler systems that are leaking and cannot 
be repaired on the cell floor consistent with X-
333 restoration plan.   

 Complete CFC design for the boundary control 
station(s) as required to support initial deactivation 
activities, 

  Complete CFC design for additional office space, 
and  

 Complete engineering evaluation for upgrades to 
the women’s locker/shower facilities as required to 
support the initial deactivation activities 

C.2.3.1.5 Equipment Removal 

The contractor shall complete removal of process systems and equipment 
including systems enclosures (e.g., housings, shielding, and cells). 

C.2.3.1.6 Facility Demolition 

The contractor shall complete demolition of the entire facility including below-
grade man-made features and dispose of all waste. 

C.2.3.1.7 Environmental Remediation and Waste Management 

The work associated with Soils Characterization and Remediation and Waste 
Management is contained in C.2.4.2 and C.2.5. 

C.2.3.2 X-330 Process Building 

The X-330 Process Building is comprised of 11 operating units.  The contractor is 
responsible for all activities required to D&D X-330, including but not limited to, the 
following activities: 

C.2.3.2.1 Regulatory Preparation 

The contractor shall prepare for submittal of required regulatory documents to 
support D&D of the entire X-330 Process Building including: 

- Remedial Design and Remedial Action Work Plans, and 

- Implementation Plans. 

C.2.3.2.2 Material Removal 

The contractor shall complete materials and waste (junk) removal and 
disposal, from the interior of the entire building and complete hazardous 
abatement activities for the entire building. 

C.2.3.2.3 Characterization 

The contractor shall complete required characterization activities of the entire 
facility. 
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C.2.3.2.4 Deactivation 

The contractor shall complete utilities and systems deactivation and isolation 
as necessary in preparation for equipment removal and facility demolition for 
the entire building.  The deactivation activities may include the removal of 
“hold-up” material in the systems, piping, ducts, etc. 

C.2.3.2.5 Equipment Removal 

The contractor shall complete removal of process systems and equipment 
including systems enclosures (e.g., housings, shielding, and cells). 

C.2.3.2.6 Facility Demolition 

The contractor shall complete demolition of the entire facility including below-
grade man-made features and dispose of all waste. 

C.2.3.2.7 Environmental Remediation and Waste Management 

The work associated with Soils Characterization and Remediation and Waste 
Management is contained in C.2.4.2 and C.2.5 

C.2.3.3 X-326 Process Building 

The X-326 Process Building is comprised of 9 1/2 operating units and an additional ½ 
unit containing 60 purge cascade stages.  The contractor is responsible for all activities 
required to D&D X-326, including but not limited to, the following activities: 

C.2.3.3.1 Regulatory Preparation 

The contractor shall prepare for submittal of required regulatory documents to 
support D&D of the entire X-326 Process Building including: 

- Remedial Design and Remedial Action Work Plans, and 

- Implementation Plans. 

C.2.3.3.2 Material Removal 

The contractor shall complete materials and waste (junk) removal and 
disposal, from the interior of the entire building and complete hazardous 
abatement activities for the entire building. 

C.2.3.3.3 Characterization 

The contractor shall complete required characterization activities of the entire 
facility. 

C.2.3.3.4 Deactivation 

The contractor shall complete utilities and systems deactivation and isolation 
as necessary in preparation for equipment removal and facility demolition for 
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the entire building.  The deactivation activities may include the removal of 
“hold-up” material in the systems, piping, ducts, etc. 

C.2.3.3.5 Equipment Removal 

The contractor shall complete removal of process systems and equipment 
including systems enclosures (e.g., housings, shielding, and cells). 

C.2.3.3.6 Facility Demolition 

 The contractor shall complete demolition of the entire facility including below-
grade man-made features and dispose of all waste. 

C.2.3.3.7 Environmental Remediation and Waste Management 

The work associated with Soils Characterization and Remediation and Waste 
Management is contained in C.2.4.2 and C.2.5. 

C.2.3.3.8 Deactivation of Nuclear and Hazardous Auxiliary Systems 
(X-326) 

The contractor shall complete work scope to accomplish C.2.3.3.2, Material 
Removal; C.2.3.3.3, Characterization; C.2.3.3.4 Deactivation; and, C.2.3.3.5, 
Equipment Removal sufficiently to allow the downgrading of the X-326 facility 
from a Category 2 Nuclear Facility to a Radiological Facility.  Waste 
Disposition activities resulting from this work scope shall be accomplished in 
accordance with C.2.5.1, Waste Treatment, C.2.5.2, Waste 
Handling/Packaging/Hauling and Transportation and C.2.5.3, Off-Site 
Disposal.  Performance shall include the following: 
 
- Cut and cap the 3 remaining process cells; 
- Removal of the auxiliary process equipment; 
- Removal of the hazardous material; 
- Establish criticality incredibility; and 
- Disposition waste from the above activities. 
 

C.2.3.3.9 Deactivation and Disposal of Non-Process Systems 
(Auxiliary, Equipment, Material) including Bldg Isolation (X-
326) 

 
The contractor shall complete work scope to accomplish C.2.3.3.2, Material 
Removal; C.2.3.3.3, Characterization; C.2.3.3.4 Deactivation; and, C.2.3.3.5, 
Equipment Removal, downgrading the X-326 facility from a Category 2 
Nuclear Facility to a Radiological Facility to allow for the completion of 
C.2.3.3.6, Facility Demolition.  Waste Disposition activities resulting from this 
work scope shall be accomplished in accordance with C.2.5.1, Waste 
Treatment, C.2.5.2, Waste Handling/Packaging/Hauling and Transportation 
and C.2.5.3, Off-Site Disposal.  Performance shall include the following: 

 
- Removal and disposition of auxiliary non-process equipment;  
- Packaging, transportation and disposal of X-326 waste;  
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- Removal of non-hazardous materials; and 
- Final building system, structure, and component isolation  

 
As a result of the PWS work described herein and other work currently under 
contract, X-326 will have been downgraded from a category 2 nuclear facility 
to a radiological facility, criticality incredibility will have been achieved and 
formally declared, and all external system connections will have been isolated 
(cold, tight, dark) and ready for demolition. X-326 will be isolated such that 
subsequent demolition of the building will not impact any active or passive 
systems, structures, or components needed for other site activities.  The 
removed process components that meet Department of Transportation (DOT) 
requirements shall be disposed of off-site. Process gas equipment that does 
not meet DOT requirements shall be relocated to another on-site facility and 
staged in an appropriate location for future disposition. Uranium bearing 
material, piping, valves, instrument lines, and systems that do not prevent the 
downgrading of the facility to a radiological facility may be left in the building. 

C.2.3.4 Other GDP Facilities 

The work in this section, including existing and assigned facilities (Section J, Attachment 
5), will be performed by developing separate work packages and required regulatory 
documentation.  D&D of the other GDP facilities shall consist of, but not be limited to, 
regulatory preparation, material removal, characterization, deactivation, equipment 
removal, facility demolition, and environmental remediation and waste management. 

C.2.4 Environmental Remediation 

The contractor shall perform Environmental Remediation (ER) work for all SWMUs including S&M 
and a five year review of completed SWMUs, soil remediation work including soil remediation 
work following D&D, groundwater remediation, ongoing groundwater monitoring, and pump and 
treat activities. The contractor shall perform additional ER activities as assigned by the CO from 
Attachment 5 of Section J, consistent with the work in this PWS.  Over the term of the contract, 
ER work shall be completed in compliance with the Consent Order, Consent Decree, and any 
other future negotiated agreements.   

C.2.4.1 Solid Waste Management Units (SWMUs)  

The contractor shall be responsible for all SWMUs identified in Section J, Attachment 4, 
under DOE control as required by the Consent Decree. 

In addition, the contractor shall perform S&M and a five year review of the Completed 
Remedies listed in Table C-1 below as required by the Consent Decree.  Completed 
Remedies are those remediation activities required by regulatory requirements that have 
been determined to have met the interim or final cleanup standards.  Upon completion of 
facilities D&D and remediation, additional units will be added to S&M and the five year 
review list.  The SWMUs currently in NFA may require ongoing surveillance and 
maintenance in accordance with all regulatory requirements.   

In addition, the contractor shall: 

• Perform periodic (3-5 years) controlled burn of X-611A, Old Lime Sludge Lagoons 
Area; 

• Develop and facilitate the submittal of the regulatory documents for reporting on S&M 
and review activities to the OEPA; and  
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• Conduct routine and special inspections (S&M) of the Completed Remedies listed in 
Table C-1 below: 
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TABLE C-1:  SWMUS REQUIRING S&M AND 5 YEAR REVIEWS 
 

ID Number  Title/Description  *Comment  
X-231A  Southeast Oil Biodegradation Plot   Capped (closed)  
X-231B  Southwest Oil Biodegradation Plot   Capped (closed)  
5 Unit Plume Groundwater Plume Extraction Wells 
X-611A  Old Lime Sludge Lagoons Area  18 acres prairie, control burn  
X-616  Sludge lagoon  Remediated (closed)  
X-701B Plume 
(and X-744Y) 

Capped Lagoon and Groundwater 
Plume 

Capped closed, Plume oxidant 
injection remedy 

X-734 A   Sanitary Landfill, Construction Spoils 
Disposal Areas  

Capped (closed)  

X-734 B Sanitary Landfill, Construction Spoils 
Disposal Areas  

Capped (closed)  

X-735 A & B  Sanitary Landfill  Capped (closed)  

X-740 Groundwater Plume Phytoremediation Oxidation 
injection remedy 

X-749 North and 
South (two 
separate caps)  

Contaminated Material Storage Yard  Capped (closed)  

X-749/120  Phytoremediation Area/Groundwater 
Plume  Phase 1 and 2  

X-749A  S Classified Burial Yard  Capped (closed)  
X-749B  Peter Kiewit Landfill  Capped (closed)  

*Note: Mowing of capped landfill areas listed in Table C-1 is anticipated to be performed by the 
Facilities Support Services (FSS) contractor. 

C.2.4.2 Soil Characterization and Remediation 

Upon completion of D&D activities, the contractor shall characterize and remediate soils 
to meet the final remediation levels per the regulatory agreement(s). Soils remediation 
may include some below grade manmade structures from D&D.         

The contractor shall perform soils remediation including, but not limited to, the following: 

• Evaluate existing data and characterize further if needed;  

• Develop and submit Corrective Measures Study Reports; 

• Develop and submit Corrective Measures Implementation Reports; 

• Develop and submit Corrective Action Progress Reports; 

• Excavate, load, haul, and stage for eventual transportation to appropriate on-site 
and/or offsite disposal locations; 

• Upon completion of soil removal activities, collect soil samples to verify remediation is 
within acceptable concentrations; 
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• Compact disturbed areas and restore to match existing site grades  consistent with 
the Restoration Plan (including re-vegetation and stabilization of the area); 

• Backfill remediated areas, if required, only after the analytical results of the 
verification soils samples have been obtained; 

• Establish run-on/run-off control  to prevent or minimize soil contact with storm water 
and  maintain site drainage throughout all remediation activities; 

• Control any liquids collected from the excavation while awaiting sample results in 
accordance with regulatory requirements; 

• Facilitate and support an independent verification of the soils remediation consistent 
with the DOE-EM policy3 and coordinate with DOE independent verification; and 

• Prepare and facilitate completion reports for submittal to the Ohio Environmental 
Protection Agency (OEPA) and the U.S. Environmental Protection Agency (USEPA).  

C.2.4.3 Groundwater Monitoring and Remediation 

C.2.4.3.1    Groundwater Monitoring and Maintenance 

The contractor shall conduct investigation, characterization, and development of 
Preliminary Remediation Goals (PRG) for the remediation of the groundwater.  
The contractor shall conduct monitoring of groundwater in accordance with the 
Director’s Final Findings and Orders (March 1999) and the Integrated 
Groundwater Monitoring Plan (IGWMP, September 2010).   

Additionally, the contractor shall:  

• Maintain and repair the site groundwater monitoring system including but not 
limited to painting, welding, concrete pad repair, pump replacement, well 
replacement, installation, or abandonment in accordance with Ohio EPA 
guidance; 

• Conduct S&M for certain closed/inactive remedial action units per the 
Director’s Final Findings and Orders; 

• Operate and maintain the X-622, X-623, X-624, X-627 and X-701E 
groundwater treatment facilities; 

• Conduct sampling and analysis from more than 640 groundwater monitoring 
and extraction wells;  

 
• Provide a facility to house and maintain the environmental collection, 

analysis and data storage systems that is in compliance with applicable 
Program Cyber Security Plan (PCSP) requirements and provide adequate 
space for future growth; 

                                                 
3 DOE P 226.1B, DOE Oversight Policy, DOE, 2011; DOE O 226.1B, Implementation of Department of Energy Oversight Policy, 
DOE, 2011; 10 CFR 830.122, Quality Assurance Criteria, Subpart A to Nuclear Safety Management, DOE, 2000 
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• Prepare an annual report to DOE on wells for which maintenance is 
performed, including waste handling, disposition activities, and 
recommendations to minimize cost. 

• Maintain and move forward with site groundwater strategy and negotiated 
actions. 

• Disposal of the waste generated from groundwater remediation shall be 
included in C.2.5.  

C.2.4.3.2 Groundwater Remediation 

The contractor shall perform groundwater remediation activities (including surface 
water sampling and analysis consistent with the National Pollutant Discharge and 
Elimination System [NPDES]) in parallel with and as part of the scope described in 
Solid Waste Management Units (C.2.4.1) and Soils Characterization and 
Remediation (C.2.4.2).   

C.2.5 Waste Management  
 
The contractor shall be responsible for management and disposition of all materials and waste 
generated by the Portsmouth D&D Project.  The contractor shall evaluate project waste 
management options consistent with the requirements of applicable regulatory agreements.  The 
waste management evaluations shall include public involvement; and consideration of benefits 
and costs.  The waste management evaluations shall include, but not be limited to waste 
minimization, re-use, waste treatment, recycling, off-site disposal, and potential on-site disposal. 
 
Environmental Remediation activities using the CERCLA process (in accordance with Executive 
Order 12580, Superfund Implementation) shall comply with the substantive requirements of DOE 
O 435.1, Radioactive Waste Management and DOE M 435.1-1, Radioactive Waste Management 
Manual (including disposal facility performance assessment and performance objectives, as well 
as the composite analysis) through the CERCLA process.  Wastes generated by Consent Decree 
activities are to be managed in compliance with RCRA.    
 
All waste management activities shall meet the appropriate waste acceptance criteria for 
approved waste disposition/disposal options. 

C.2.5.1   Waste Treatment 

It is anticipated that some waste generated during D&D and remediation will require 
treatment services at other DOE or non-DOE facilities.  The contractor may use available 
DOE national contracts, if available, for treatment of waste. 

The contractor shall:  

• Perform either on- or off-site treatment, subject to regulatory requirements to meet 
the waste acceptance requirements for disposal of waste; 

• Assume operations of existing Portsmouth waste management facilities/systems in 
accordance with existing or newly generated approved DOE safety basis; 
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• Ensure existing treatment facilities remain compliant with all permits, orders, and 
regulatory requirements; 

• Update and maintain the existing Portsmouth Site Treatment Plan and obtain DOE 
approval; 

• Implement treatment requirements in accordance with the Portsmouth Site Treatment 
Plan, including but not limited to: identify waste streams for on-site and offsite 
treatment consistent with the Waste Management Plan, obtain necessary permits 
and support DOE in any regulatory approvals for on-site treatment, prepare waste 
profiles and characterize waste to meet acceptance requirements for offsite treatment 
facilities; 

• Develop and maintain summary information on waste stream life-cycle projections 
planned for treatment facilities; 

• Develop requests for and obtain DOE approval of exemptions for use of non-DOE 
facilities for the identified STP waste streams;  

• Develop and implement alternatives for waste streams historically sent to the TSCA 
incinerator, with DOE and regulatory approval; and 

• Dispose of treated waste. 

C.2.5.2 Waste Handling/Packaging/Hauling and Transportation 

 The contractor shall perform all activities associated with characterization, packaging, 
handling, and hauling/transportation of waste to various facilities. The contractor may 
utilize DOE Government tenders, if available. This includes the transport to off-site and 
on-site treatment and/or storage facilities and off-site and on-site disposal facilities. All 
packaging and transportation practices shall be in accordance with applicable federal, 
state, and local regulations and contract requirements. 

 In addition the contractor shall: 

• Procure necessary packaging and carrier services for transport to/from treatment 
facilities and to disposal facilities; and 

• Develop appropriate transportation plans, including transportation security plans, 
for various waste types, obtain appropriate transport permits, and coordinate with 
DOE transport managers. 

C.2.5.2.1   Relocation/Disposition of Waste Stored in the X-326 RCRA, Part B 
Storage Area 

The contractor shall perform activities required to complete closure of the Resource 
Conservation and Recovery Act (RCRA), Part B permitted storage area in the X-
326 Process Building.  Closure of the RCRA, Part B permitted storage area 
requires disposition of the waste identified in the Site Treatment Plan and 
relocation of the remaining newly generated waste to a new RCRA, Part B storage 
area(s).  The off-site disposition of the material identified in the Site Treatment Plan 
is already included in the contract as detailed in the table below. 
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The completion milestone for C.2.5.2.1 (including C.2.5.1, C.2.5.2, and C.2.5.3) 
shall be that all waste currently in the RCRA, Part B permitted storage area in X-
326, totaling approximately 523 containers, is either (1) transferred to the alternate 
location in accordance with this PWS paragraph, C.2.5.2.1, estimated to be 
approximately 62 containers; or (2) dispositioned off-site in accordance with the 
Site Treatment Plan, in accordance with C.2.5.1, C.2.5.2, and C.2.5.3, estimated to 
be approximately 461 containers; and (3) the contractor finalizes completion of 
clean closure activities in the X-326 RCRA, Part B permitted storage units allowing 
for complete deactivation of X-326. 
 
Hazardous waste generated during performance of this contract shall be shipped 
directly from the 90-day storage unless specifically exempted by DOE with 
adequate consideration.    
 
All activities required to complete the relocation/disposition of this material is 
included herein, as supplemented with C.2.5.1, C.2.5.2, and C.2.5.3.  Tasks 
include, but are not limited to, the following to meet the overall completion 
milestone allowing deactivation of X-326:   
 
• Upgrading the alternate location to meet RCRA, Part B Permit standards; 

 
• Modifying the RCRA Part B Permit to include the alternate location;  

 
• Modifying the RCRA Part B Permit to remove X-326 as a storage location; 

 
• Relocating the remaining wastes to the alternate location; 

 
• Clean closure of the X-326 RCRA, Part B Permitted storage units in 

accordance with the Ohio EPA approved closure plan (Section I of the RCRA, 
Part B Permit); and 

 
• Completion of all activities to meet the overall completion milestone, 

considering critical path requirements, shall be completed as soon as possible, 
but no later than March 28, 2016.  A written report of completion shall be 
delivered to DOE.  

 
C.2.5.3 Off-Site Disposal 

It is anticipated that some waste generated during D&D and remediation activities will 
require off-site disposal.  In the event that an On-Site Waste Disposal Facility (OSWDF) 
is not approved through the public participation and regulatory process, all waste will 
require off-site disposal.  The contractor may utilize DOE national contracts tenders, if 
available.  When off-site disposal is required, the contractor shall: 

• Receive and manage the disposal certificates for all wastes shipped off-site; 

• Dispose of  waste at approved DOE facilities and/or permitted commercial disposal 
facilities;  

• Develop and maintain summary information on waste stream life-cycle  projections 
planned for disposal facilities; and  
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• Develop requests for and obtain DOE approval of exemptions for use of non-DOE 
facilities for specific waste streams. 

C.2.5.4 On-Site Waste Disposal Facility (OSWDF) 

The contractor shall complete a preliminary design and other necessary evaluations of a 
conceptual OSWDF to support project waste management evaluations and regulatory 
reviews. 

Additional work on a potential OSWDF will be subject to determinations made during the 
project waste management evaluation and regulatory review process, which will include 
participation by the local community and stakeholders. 

The CO will direct the contractor to proceed with final design based upon the 
determinations from the waste management evaluation and regulatory review process.  
The design documents shall include the Certified for Construction (CFC) drawings.  In the 
event that an OSWDF is authorized, the contractor shall be responsible for completing 
the necessary activities for development and submittal of regulatory documents and 
supporting the regulatory approval process for an OSWDF.   

C.2.5.4.1 Completion of the OSWDF Preliminary and Final Design  

The contractor shall complete the OSWDF preliminary and final designs and 
submit to DOE for approval.  The design activities include, but are not limited 
to, development of specifications and provisions for borrow or fill materials; 
development of Waste Acceptance Criteria (WAC) in concert with the facility 
performance and regulatory requirements; planning for OSWDF waste 
characterization for waste compliance (sampling and analysis) under the 
WAC; development of the OSWDF Operations Plan; development and 
maintenance of an effective quality control/quality assurance program meeting 
regulatory requirements for design, including final capping and completion of 
the OSWDF; development of required documentation necessary for the 
anticipated regulatory submittal and approval cycle including but not limited to 
the Remedial Design work plans; and deliver a procurement package for 
construction. 

C.2.5.4.1.1 Completion of the OSWDF Preliminary and Final 
Design 

The contractor shall develop and submit for review/concurrence the 
following: 

• Critical Decision (CD)-0, CD-1, and CD-3A for the first capital 
asset project which includes, but is not be limited to, Cell #1 liner, 
Infrastructure Phase I, and Infrastructure Phase II, in accordance 
with the requirements identified in DOE O 413.3. 

• Certified for Construction (CFC) design packages for Cell 1 liner, 
valve house 1, perimeter fencing, and support facilities. 

• Detailed design packages for access roads, Impacted Material 
Transfer Area (IMTA) haul road, and support facilities. 
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• Detailed design packages for the raw water line and support 
facilities. 

• Detailed design packages for the construction power and 
communication systems. 

• Detailed design packages for the construction trailers. 

C.2.5.4.2 OSWDF Construction (Option)  

If authorized by the CO, the contractor shall develop required documentation 
necessary for the OSWDF construction for the anticipated regulatory submittal 
and approval cycle including but not limited to the Remedial Action work plans.  
The documentation shall support the waste expected to be generated during 
D&D activities, from the beginning of the implementation of D&D activities, to 
avoid unnecessary waste liabilities.  The contractor shall construct and/or 
provide construction management oversight of the construction activities.  The 
contractor shall ensure there is an independent organization performing the 
Title III engineering services. 

The contractor shall provide DOE with the acceptance of the Construction 
Completion Report including final as-built drawings and a report of the 
deviations from the construction drawings to the as-built drawings.   

C.2.5.4.2.1 OSWDF Construction 

The contractor shall develop and submit for review/concurrence the 
following: 

• Sampling and Analysis Plan (SAP) for sampling X-114A above 
grade structures and contents to support development of a 
Remedial Design/Remedial Action (RD/RA) Work Plan, and 

• The appropriate regulatory documents for remediation of lead-
contaminated soils within the footprint of the X-114A Firing Range 
as discussed between DOE and the Ohio Environmental 
Protection Agency on March 19, 2015. 

The contractor shall complete the following construction related 
activities: 

• Detailed planning and initiation of procurement activities for 
OSWDF infrastructure and site clearing, 

• Complete Area D well abandonment, 

• Installation of approximately 2,700 feet of perimeter boundary, 
gates, and critical area protection,  

• Complete installation of raw water line pipe from Booster station 
location to water filling station 1, 



Portsmouth D&D Project   Section C 
Contract No. DE-AC30-10CC40017  Modification 176 
   

C-35 

 

• Complete installation of construction power and communication 
systems for the raw water booster station, the construction 
trailers, and parking areas, 

• Complete installation of the construction trailers and parking 
areas, 

• Complete site clearing activities including the subsurface survey, 
complete the land survey and install erosion controls, 

• Complete site preparation activities including construction of 
sediment basin 2 including necessary clearing and grubbing of 
the affected area, installation of time lapse cameras, installation of 
the Global Positioning System, installation of 10,000 linear feet of 
perimeter fence, 

• Complete construction management activities including 
construction personnel training, construction management, and 
resident engineering services for all base period activities, and 

• Complete deactivation and demolition (D&D) of X-114A including 
completion of X-114A environmental remediation pre-design and 
work planning, completion of X-114A deactivation, completion of 
X-114A demolition, and completion of X-114A soil treatment. 

 The contractor shall submit the deliverables no later than the 
following: 

1. Revision D1 of the CD-0 package fully compliant with DOE O 
413.3 requirements to DOE by March 31, 2015. 

2. Revision D1 of the CD-1 package fully compliant with DOE O 
413.3 requirements to DOE by March 31, 2015. 

3. Revision D1 of the CD-3A package compliant with DOE O 413.3 
requirements to DOE by March 31, 2015. 

4. D0 Revision of the X-114A SAP by April 30, 2015, 
5. D0 Revision of the RD/RA Work Plan by April 30, 2015, and 
6. Completion of the appropriate regulatory documents for X-114A 

as discussed between DOE and the Ohio Environmental 
Protection Agency on March 19, 2015,  

7. Completion of the Area D well abandonment by November 15, 
2015, 

8. Complete installation of 2,700 feet of perimeter boundary, gates, 
and critical area protection by November 15, 2015, and 

9. Award X-114A subcontract for lead recovery and commence field 
work by October 15, 2015. 

C.2.5.4.3  OSWDF Startup and Operations (Option) 

If authorized by the CO, the contractor shall be responsible for the start-up and 
operation of the OSWDF under specified and approved plans and controls 
developed during the regulatory process, including but not limited to: waste 
placement, waste transport, storm water management, primary leachate and 
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secondary leachate management, waste/soil compaction, dust control, nuclear 
criticality control, health and safety, security, operations equipment/facility 
needs and use, and completion. 

Prior to start-up and operation, the contractor shall develop and implement 
appropriate levels of readiness required per DOE O 425.1C, Startup and 
Restart of Nuclear Facilities.  The contractor shall develop and maintain 
summary information on actual and projected life-cycle waste disposal 
volumes; develop and implement a waste characterization program for WAC 
compliance of waste streams at the generating site, within the remediation-
site, or at a staging area; form and maintain an independent Waste 
Acceptance Organization to assure compliance with the WAC; and develop 
and implement a waste information system including location, date of 
placement, placed quantities, and waste characteristics. 

C.2.5.5   Waste Management Operations 

The contractor shall maintain and update the existing Waste Management Plan and 
obtain DOE approval.  The waste types and categories shall be consistent with those 
specified in the “Waste Management Plan for the Portsmouth Gaseous Diffusion Plant, 
Piketon, Ohio, TPMC/PORTS-60/R1,” for example:  Low-level radioactive waste (LLW), 
LLW mixed with RCRA or Toxic Substance Control Act (TSCA) mixed low-level waste 
(MLLW), TSCA, RCRA hazardous waste, potential Transuranic (TRU) material and other 
radiological materials, industrial sanitary waste, and classified material (for security and 
radiological).    

The Waste Management Plan shall include the evaluation of waste minimization, re-use, 
waste treatment, recycling, off-site disposal, and potential on-site disposal of waste and 
materials from the Portsmouth D&D Project.  The analysis shall include a thorough trade-
off analysis of economic, health, safety, and waste volume benefits that could be realized 
by innovative approaches.  The Waste Management Plan shall also include the 
approaches for minimizing the generation of secondary wastes.  The contractor will be 
responsible for the identification, characterization, packaging, transportation and disposal 
of any secondary waste that may be generated based on its technical approach. 
Secondary waste shall be evaluated for waste minimization, reuse, waste treatment, 
recycling, off-site disposal, and potential on-site disposal in the same manner as primary 
materials and waste. 

The contractor shall be responsible for management and disposition of all waste 
generated by the Portsmouth D&D Project.  The contractor shall disposition (including 
characterization, packaging, and transportation) the waste received from those site 
contractors as identified in Section J Attachment, Portsmouth D&D Project Site Services 
and Interface Requirements Matrix.  The contractor shall be responsible for storage of 
USEC generated hazardous waste in accordance with the GDP lease4.  The contractor 
shall track the volume, type of waste, cost, and disposal locations of each type of waste.   
 
The contractor shall ensure operations of storage areas or facilities comply with all 
permits, orders, and regulatory requirements.  The contractor shall, to the extent 
possible, minimize the number of facilities and waste/materials in storage. 
 

                                                 
4 GDP Lease, Exhibit C, Memorandum of Agreement between USDOE and USEC for Environmental and Waste Management, 
dated July 1, 1993 
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C.2.5.5.1      Disposition of DOE Generated Waste and Material from XT-847 
 
The contractor shall perform due-diligence and complete the listing of all DOE waste and 
material in XT-847 (by type and category), including but not limited to all remaining DOE 
generated waste.  The waste inventory results shall be used to update deliverable #15, 
Waste Management Plan as necessary.  The contractor shall disposition all remaining 
DOE generated waste as identified in the above listing and all newly generated waste 
and material (not currently delineated in the scope as part of the United States 
Enrichment Corporation Work Authorization) from XT-847.  The contractor shall perform 
all applicable activities in accordance with the requirements described in PWS C.2.5.3, 
Waste Treatment, C.2.5.2, Waste Handling/Packaging/Hauling and Transportation, 
C.2.5.3 Off-Site Disposal, and C.2.6 Nuclear Material Storage, Disposition, and 
Accountability, to achieve the final disposition of the waste and material.   
 
The contractor shall relocate necessary ongoing XT-847 operations, personnel, and 
services to new locations.  Prior to relocation the contractor shall perform off-site disposal 
of all DOE waste within and around the XT-847 so the relocation of waste is not required.  
By minimizing the amount of waste stored on site the contractor is expected reduce the 
number of active waste storage areas and reduce operations cost associated with 
maintaining these areas.  Additionally the contractor shall relocate all required equipment 
and materials (i.e. NDA equipment and operations equipment, including USEC owned 
equipment, furnishings, records, and files) from XT-847 to other facilities for future use as 
needed to support ongoing waste disposition activities for future generated waste.  
At the conclusion of this work the facility shall have all personnel relocated; the facility 
and the surrounding area shall be clean of waste, excess materials, sanitary garbage, 
records, files, and equipment as defined above; furnishings left shall be free of contents 
and serviceable; equipment left shall be serviceable; and the facility shall be in a 
condition to operate as a Category 2 nuclear facility.  This scope does not include actual 
turnover to a follow-on entity so S&M as a Category 2 nuclear facility shall continue 
pending further DOE direction. 

 
The period of performance for PWS C.2.5.5.1 shall begin on the date of award and shall 
be completed as soon as possible considering critical path requirements, but no later 
than March 31, 2016.  
 

C.2.6 Nuclear Material Storage, Disposition and Accountability 

The contractor shall: 

• Create, maintain, and provide a single, integrated Nuclear Materials Control and 
Accountability (NMC&A) Plan, consistent with the safety requirements stipulated under 
sections C.2.7.3 and C.2.7.7, for use by Portsmouth site contractors performing NMC&A 
activities;  

• Manage and conduct a centralized NMC&A Program for all accountable quantities of nuclear 
material on the Portsmouth site; 

• NMC&A activities include warehousing, surveillance, characterization, planning, brokering, 
packaging, consolidation, preparation, and shipping of the inventory of depleted, normal and 
enriched Nuclear Materials; 

• Be responsible for the final disposition, as directed by DOE, of all remaining Nuclear Material 
inventory including product and waste.  The dispositioning of the Nuclear Material Product 
includes, but is not limited to, relocation to other DOE sites or DOE contractors for 
storage/programmatic use and/or sale to the private sector and/or disposal (refer to Section J 
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Attachment 17 for a comprehensive list of remaining Nuclear Material inventory including 
product and waste); and 

• Provide necessary reports and information to support DOE-HQ Nuclear Materials 
Management and Safeguard System (NMMSS). 

 

The contractor shall be responsible for completing or developing any safety basis documents not 
otherwise available at contract transition. 

 

ARRA Work to be Performed:  

 

C.2.6.1 ARRA Material Disposition: 

This work scope will also include the disposition of contaminated and free-releasable 
items (already packaged waste, material to be declared waste, yet-to-be packaged scrap 
and discarded equipment) at Portsmouth.  Disposition options include sale, recycle, 
reuse, or disposal.  The scope consists of approximately 2750 items currently located in 
X-333, X-330, X-326, X-342, X-344, X-345, and X-744G and exterior to buildings X-720, 
X-343, and X-747A. 
 

C.2.6.2 ARRA Milestones and Schedule 

  The milestones and schedule are listed below:     

ARRA Material Disposition – Milestones/Schedule 

Milestone Date 

EM Corporate Performance Metrics Monthly 

  

 
 

C.2.6.3  Relocation of Accountable Material (X-326 to X-330) 
 
The contractor shall perform activities to complete relocation of all material identified as 
“Lot 18C Processed” (approximately 422 containers) and “Lot 19” (approximately 376 
containers) material from X-326 to an approved storage location in X-330.   The number 
of containers shall be verified and submitted to DOE at the time work commences.  All 
activities required to complete the relocation of this material is included herein.    
 
Tasks include, but are not limited to: 
 
• Upgrading the storage location (X-330) to meet nuclear criticality safety (NCS) and 

authorization basis (AB) requirements for storage of accountable material; 
 

• Updating the AB as required to move the accountable material; 
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• Relocating the material, in accordance with NCS and updated AB requirements;  
 

• Updating PORTSMAS to identify the material and new storage location;   
 
• Relocating the NDA lab facility including the low density waste assay monitor and 

associated NDA equipment and standards; 
 

• Relocating the accountability scale and glove box; and 
 

• Relocation shall be completed as soon as possible, considering critical path 
requirements, but no later than March 28, 2016.  A written report of completion shall 
be delivered to DOE.  
 

 

C.2.6.4  Off-Site Disposition Accountable Material (X-326) 
 
The contractor shall perform activities to disposition off-site all accountable materials from  
X-326 with the exception of “Lot 18C Processed” (C.2.6.3); “Lot 19” (C.2.6.3); “RCRA 
Part B, Storage Area Accountable Material (C.2.5.2.1); and other accountable material in 
process equipment/systems such as pipes, oils, traps, etc. (dispositioned in accordance 
with X-326 Deactivation Modification).   
 
The approximate number of current containers to be dispositioned off-site is 900.  
However, the number of containers shall be verified by FBP with updates submitted to 
DOE at the time work commences and as new material is generated.  All activities 
required to complete the disposition of this material is included herein.    
 
Tasks include, but are not limited to: 
• Characterization, packaging, handling, and transportation of the waste to the disposal 

facility; 
• Updating the AB as required to disposition the materials off-site; 
• Shipping the material off-site in accordance with all applicable NCS and AB 

requirements;  
• Updating PORTSMAS to reflect dispositioning; and 

Disposition of accountable material shall be completed as soon as possible, 
considering critical path requirements, but no later than March 28, 2016.  A written 
report of completion shall be delivered to DOE 
 

C.2.6.5 Transportation of Paducah Cylinders to Portsmouth 

The contractor shall provide transportation for 256 of 523 cylinders (cylinder inventory 
entitled “Paducah Cylinders to be shipped to Portsmouth” is attached herein to this 
modification) from Paducah to Portsmouth DOE sites using DOE owned UF6 cylinder 
over-packs at the rate of four to eight cylinders per week.  The contractor shall be the 
shipper of record and interface with the State and Federal regulatory agencies as 
required by law. The contractor shall coordinate with the Paducah DUF6 contractor who 
shall support this effort by inspecting and loading the selected cylinders into cylinder 
overpacks and loading the overpacks, as necessary, onto trucks for transportation to 
Portsmouth.  The contractor shall coordinate with PAD site S&M contractor and DUF6 
contractor to meet project schedules. The contractor shall ensure the equipment 
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necessary for use of the DOE overpacks is inspected, procured and/or fabricated prior to 
initial use, sufficient to achieve the forecasted shipping schedule. 

C.2.7 Project Support 

The contractor shall provide all project support activities necessary to perform the PWS.   

The contractor shall assume responsibility for any and all site services assigned by the CO during 
contract performance.  Section J, Attachments 5 and 7, will be adjusted to identify those site 
services that are under DOE control.  The contractor shall be responsible for laundry services for 
work performed under the PWS.  The contractor shall also provide these services to the ETS and 
FSS contractors and DOE. 

The contractor shall provide all necessary support for smooth contract transition at the end of the 
contract period.  Six (6) months prior to the expiration of the contract period, the contractor shall 
submit the Contract Close-out Plan.  The Contract Close-out Plan shall include all remaining 
administrative matters necessary to close out the contract, including, but not limited to: resolution 
of remaining and open agreements, resolution of remaining and open litigation; audit of indirect 
costs; remaining records disposition required by the Government; or any other activities required 
by Section I, FAR 52.216-7, Allowable Cost and Payment. 

C.2.7.1 Project Planning, Integration and Interface   
The contractor shall be responsible for the planning and integration of all site-wide, cross-
cutting activities necessary for the accomplishment of the PWS.  These activities occur 
during both the base and option (if exercised) periods of the contract.  These activities 
include, but are not limited to, the following: 

 
C.2.7.1.1 Planning and Integration 

The contractor shall be responsible for assisting DOE in planning and 
integration of the Portsmouth D&D Project activities.  The contractor shall 
evaluate, maintain and update the Master Plan (and obtain DOE approval) 
which establishes and maintains interface management processes and 
agreements to assure effective control of technical, administrative, and 
regulatory interfaces. 

The Master Plan shall provide the content for and processes to: 

• Coordinated site end state agreement with SSAB, regulators, and any 
other stakeholders, 

• Identify the various interfaces, define the scope of each interface, 
provide a brief description of the required deliverables (products, 
documents, procedures, services, etc.), define interface requirements, 
and cite applicable source documents for each interface; 

• Implement changes to interface agreements through the appropriate 
change control process and, if necessary, contract changes; and 

• Identify, track, and elevate issues for management review on a regular 
basis. 
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The Master Plan shall include: 

• Organizational points of contact for participants and their responsibilities;  

• Associated controlling agreements (e.g., an MOA); and 

• Maps, comprehensive site-wide facilities and SWMUs lists, and a 
schedule and status of facility transition/transfer, maintenance status, 
D&D and remedial action activities. 

The Master Plan shall be signed by the contractor and other site tenants.  The 
contractor will submit the document to DOE for review and approval.  The 
Master Plan shall be reviewed at least annually, and if unchanged, submitted 
to DOE for information; if changed, submitted to DOE for approval. 

The contractor shall establish, appropriately document, and manage interfaces 
in accordance with the Section J Attachment 7, Portsmouth D&D Project Site 
Services and Interface Requirements Matrix.  The contractor shall update 
Portsmouth D&D Project Site Services and Interface Requirements Matrix, as 
appropriate, consistent with the approved changes that may occur during the 
contract period. 

The contractor shall ensure that Long-Term Stewardship (LTS) issues are 
considered in the planning and execution of the activities described in this 
PWS to (1) ensure the site’s successful transition to future LTS, and (2) assist 
DOE with LTS planning, transition coordination, and communication with all 
involved parties, including local stakeholders and regulators.  

The contractor shall ensure that issues associated with energy park activities 
and transfer or leasing of land, facilities, and other assets from DOE to other 
parties are considered in the planning and execution of the PWS.   

The contractor shall plan and integrate the PWS activities to be performed 
during the contract period to optimize the use of “projectization.” The objective 
of “projectization” as defined in section C.2 is to plan the work in a manner that 
distinct projects can be defined that will provide the most effective and efficient 
execution of the work from a technical, schedule, and cost perspective.  The 
contractor shall evaluate the options and efficiencies for conducting the work 
activities for performance by subcontractors and for performance by the 
contractor’s employees.  Where practicable, projects which can be well 
defined with performance-based statements of work are expected to be 
performed on a fixed-price basis by competitively selected specialty 
subcontractors using best commercial practices.  In conducting purchasing 
and subcontracting activities, the contractor shall achieve strong technical and 
price competition; solicit and award subcontracts using the best commercial 
practices; produce high quality, safe and timely performance; and provide the 
maximum practical opportunity for small businesses.  These projects will be 
identified in the Master Plan, project baseline, and Annual Work Plans 
submitted to DOE for approval.  Whenever work is to be performed by a 
subcontractor, the contractor is not relieved of any of its responsibilities 
contained in the PWS, legal and regulatory requirements, or other provisions 
of the contract.  The contractor shall also establish and require a “flow-down” 
process to ensure that subcontractors comply with contract requirements and 
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policies.  Consistent with other provisions of the contract, certain of these 
projects may be selected by DOE for competitive awards to other prime 
contractors.   

C.2.7.1.2 Regulatory Planning 
 

The contractor shall assist DOE with its expert knowledge and services to 
support DOE’s interaction with regulators, the development and 
implementation of regulatory strategies, and the public comment process 
related to required regulatory documents and agreements.  The current 
understanding of the anticipated regulatory framework for the Portsmouth D&D 
Project is summarized in Section 1.2 of this PWS. 

The contractor shall prepare regulatory documents including, but not limited to, 
CERCLA documentation and/or RCRA documents required per the regulatory 
agreement(s) for the Portsmouth D&D Project.  The contractor shall develop 
the necessary CERCLA documentation culminating in regulatory decision 
documents such as  Action Memoranda and Record of Decision(s) (ROD), and 
develop and implement the necessary subsequent work plans under the 
agreed-upon CERCLA process for the facilities D&D and waste disposition, 
including a potential OSWDF, if approved. 

The contractor shall develop the necessary RCRA documentation consistent 
with the Consent Decree for soils and groundwater remediation.  In addition, 
the contractor is responsible for developing and coordinating all regulatory 
documentation necessary to support other on-site activities (e.g., sampling, 
monitoring, waste treatment, disposal, storage).   

C.2.7.1.3 Facility Transfer 

Prior to transfer of any facilities by USEC to DOE, the contractor shall prepare 
for the transfer of these facilities.  The pre-transfer process activities shall 
include, but not be limited to, performing pre-transfer walk-throughs, reviewing 
pre-transfer checklists, identifying and developing transfer endpoint criteria, 
reviewing facility transfer plans, verifying transfer readiness, and verifying the 
post transfer punch-lists, establishing appropriate safety documentation, 
obtaining resources to perform the necessary surveillance and maintenance 
and facility stabilization activities. 

For any facilities under the control of USEC, the contractor shall assist DOE in 
the facility de-lease and transfer process.  The DOE maintains the authority 
for the acceptance of any facilities de-leased from USEC.     

Facilities may subsequently be transferred to the contractor either in the base 
period or option (if exercised) period of the contract.  Facilities under USEC 
will require de-leasing and assumption of DOE regulatory authority.  Other 
facilities are under the control of other DOE contractors and are already under 
DOE regulatory authority.  Any contractual transfer or assignment of additional 
facilities will be directed by the CO.  The contractor shall maintain and 
disposition any facilities transferred to the contractor in accordance with the 
applicable sections of the PWS. 

C.2.7.1.4 Sitewide Interface 
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It is critical for the success of the Portsmouth D&D Project activities that the 
contractor interfaces and coordinates with other entities on-site while 
performing the work.   

The contractor shall coordinate and interface with USEC and other site 
contractors while performing the work in accordance with Section J 
Attachment 7, Portsmouth D&D Project Site Services and Interface 
Requirements Matrix.  The Portsmouth D&D Project Site Services and 
Interface Requirements Matrix identifies the key specific tasks and services 
that require interface and coordination with other site entities.  The Portsmouth 
D&D Project Site Services and Interface Requirements Matrix may not 
represent all of the necessary interactions; therefore, the contractor is 
responsible to reach agreement with other site entities on any other necessary 
interfaces and/or the provision of services for the performance of the 
contractor’s work.  The contractor shall plan for and support transition to any 
follow-on contractor.   

C.2.7.2 Project Management  

In addition to preparing Performance Measurement Baselines (PMB) and project baseline 
documentation for each capital asset acquisition project as required by DOE O 413.3B, 
the contractor shall develop the Portsmouth D&D Project activities PMB.  The contractor 
shall provide all management and technical information to: 

• Support DOE in meeting any applicable requirements of DOE O 413.3B, Program 
and Project Management for the Acquisition of Capital Assets and associated DOE 
413.3 guidance documents; 

• Support the budget formulation activities including, but not limited to, emerging work 
items list; budget formulation input (including Integrated Priority List), fall limited 
budget update submission, budget scenario development, and, budget presentations 
(such as public and regulatory briefings, etc.); 

• Meet the data requirements of the DOE Integrated Planning, Accountability and 
Budgeting System; 

• Provide a facility to house and maintain the project controls system that is in 
compliance with applicable Program Cyber Security Plan (PCSP) requirements and 
provide adequate space for future growth; Support audits, evaluations, and external 
technical reviews; and 

• Support other DOE project performance assessments and information needs. 

All project management information developed under this contract shall be accessible 
electronically by DOE. 

In support of the Portsmouth Site Integrated Baseline development by the ETS 
contractor, the contractor shall provide the baseline information to the Portsmouth ETS 
contractor. 

The contractor shall develop annual work plans and baselines for work to be performed 
during the succeeding year.    The performance of the activities under the services owed 
from the UF6 transfer shall be tracked and monitored the same way as the other activities 
under this section, C.2.7.2. These plans shall be resource loaded and define in detail the 
work to be performed, including technical, cost, schedule requirements, and performance 
milestones based on the latest funding level (or projections) and current progress of the 
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project.  They will be consistent with the approved PMB and baseline control process, 
Master Plan, DOE programmatic and budget guidance, regulatory agreements and 
requirements, and other direction, if any, from the CO or Contracting Officer’s 
Representative (COR).  The annual work plans shall be submitted for approval.   

The contractor’s initial annual work plan shall detail the work activities to be performed, 
be resource loaded, and consistent with the final proposal submitted.  The initial annual 
work plan will be used to authorize work until the PMB is approved.  Subsequent annual 
work plans will add depth and definition to the approved PMB. 

The contractor shall support the annual budget process by working with DOE and other 
prime contractors as appropriate in the development of budgets, schedules, data sheets, 
analysis and justifications and other such information as may be required.  The project 
control system shall be compatible with the DOE and contractor financial accounting 
systems to ensure consistent cost reporting. 

The contractor shall meet the data and reporting requirements of the DOE Integrated 
Planning, Accountability and Budgeting System and provide project performance reports 
against the PMB.  

Project Integration, Control, and the Earned Value Management System 

The contractor shall prepare and submit for DOE approval, a Project Execution Plan 
(PEP), for each capital asset acquisition project consistent with the requirements in DOE 
O 413.3B, and associated guides.  The PEP shall describe the approach for managing 
and controlling all activities necessary to execute the associated capital asset acquisition 
project.  Each PEP shall describe contractor policies, methods, and approach to provide 
integration and control of scope, schedule and cost information. 

The contractor shall provide as an attachment to the PEP, a Project Control System 
Description that complies with the requirements of DOE O 413.3B and associated guides, 
and American National Standards Institute (ANSI)/Electronic Industries Alliance (EIA)-
748-A (current version) Earned Value Management Systems (EVMS).   

The Project Control System Description shall describe the management processes and 
controls that shall be used to implement an EVMS, manage and control work, and 
complete contract requirements.  The Project Control System Description shall include: 

• The baseline development process and the hierarchy of documents that shall be 
used to describe and maintain the Portsmouth D&D Project Performance 
Measurement Baseline (PMB) and each capital asset acquisition project PMB (see 
PMB below); 

• The process the contractor intends to use for earned value management, change 
control, configuration control, interface control, and document control; 

• The organizational breakdown structure, including roles and responsibilities of each 
major organization and identification of key management personnel;  

A list of project software the contractor proposes to use for project control; The contractor 
shall comply with the requirements of the Section I Clause, FAR 52.234-4, Earned Value 
Management System, and have, if not already third party certified, the EVMS evaluated 
against the ANSI standard by a qualified and independent third party.  DOE will conduct a 
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compliance review of the contractor’s proposed EVMS for compliance with ANSI/EIA-748 
(current version) per DOE O 413.3B.   

The contractor shall successfully gain EVMS certification within six (6) months of contract 
transition.  The EVMS will be validated by an independent third party post-award. 
Subsequent to the initial evaluation and certification, DOE may at any time conduct an 
EVMS surveillance review to verify continued compliance and certification.  The 
contractor shall provide all necessary support to conduct the initial and any subsequent 
evaluations and completion of all corrective actions. 

The contractor shall flow down EVMS requirements in accordance with the Section I 
Clause, FAR 52.234-4, Earned Value Management System.  

The contractor shall support the establishment and maintenance of the Department of 
Energy Environmental Management Project Management Information System (EMPMIS) 
(Dekker® Platform) from which comprehensive, project-wide performance reports are 
generated. 

Performance Measurement Baseline (PMB) 

The PMB for the D&D Project baseline and each capital asset acquisition project is an 
integrated and traceable technical scope, schedule, and cost baseline.  The contractor 
shall submit the D&D Project PMB to DOE for review and approval.  Each capital asset 
acquisition project PMB is also subject to a validation review prior to acquisition executive 
approval of the DOE O 413.3B, Project Performance Baseline.  The PMB shall include 
the following:  

• Technical Scope.  The following baseline documents shall be viewed collectively as 
the technical scope for the cost/schedule control system: 

- Contract PWS and other sections that define work scope and requirements; 

- Site Services and Interface Requirements Matrix;  

- WBS dictionary sheets required to a WBS level to be determined by DOE.   

- Schedule at a WBS level to be determined by DOE; and 

- Time-phased, life-cycle cost estimate at a WBS level to be determined by DOE. 

The PMB shall comply with the following requirements: 

• The scope, cost, and schedule shall be linked through utilization of the WBS provided 
by DOE or as otherwise approved by DOE.  The WBS shall provide the structure for 
all project control system components, including estimating, scheduling, budgeting, 
and project performance reporting, as required under this contract.  Control accounts 
within the WBS shall be identified.  

• The baseline and management thereof shall comply with ANSI/EIA-748 (current 
version) Earned Value Management Systems (EVMS), DOE O 413.3B, Program and 
Project Management for the Acquisition of Capital Assets and associated guides.   
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• The schedule shall: 

- Include all significant external interfaces, all project milestones, regulatory 
documents and processes, other regulatory and Defense Nuclear Facility Safety 
Board (DNFSB) commitments, and Government-Furnished Services/Information 
(GFS/I) dependencies. 

- Be an integrated, logical network-based plan that correlates to the WBS and is 
vertically traceable to the EVMS control accounts.  The schedule shall be 
capable of summarizing from control accounts to higher WBS levels. 

• Any additional working level schedules deemed necessary by the contractor shall be 
integrated with the PMB and able to provide earned value reporting in compliance 
with ANSI/EIA-748 (current version), Earned Value Management Systems (EVMS). 

• The cost estimate shall include project resource plans, detailed resource estimates, 
basis of estimates, budgetary requirements, and identification of direct costs, indirect 
costs, management reserve, and fee. 

• The method used to determine earned value shall be identified for each control 
account.   

• The baseline shall be accessible to DOE at any time through access to electronic 
files.   

• The PMB shall integrate with  

- Financial system(s) for consistency and accurate reporting of information with 
traceability to budget and report codes; 

- DOE, Congressional, and external commitments.  

• Performance milestones including contract performance incentives and other 
performance measures established by DOE.  

• Have the ability to integrate PMB into the site wide life-cycle PMB that includes other 
site activities including UDS, USEC, infrastructure, and DOE activities. 

The contractor shall develop and maintain an annual and multi-year PMB consistent with 
the "Near-Term Performance Baseline" and “Out-year Planning Estimate Range (OPER)” 
concept in which the near term, first five (5) fiscal years, is addressed in greater level of 
detail than the OPER in the following years.  The PMB shall be developed to achieve 
review and validation of the Near-Term Performance Baseline and verification of 
reasonableness of the OPER by the DOE External Independent Review. 

The contractor shall develop the Portsmouth D&D Project baseline in which the PMB is 
the major focus.  The Portsmouth D&D Project baseline shall support DOE’s budgeting 
and strategic planning process. 

Performance Measurement Baseline Submittals  
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Prior to the completion of the contract transition period, DOE will provide work direction 
that will be in effect from initiation of the base period until DOE approval of the 
contractor’s PMB submittal.   

The contractor shall develop and submit the PMB.   

The PMB shall include:   

• Detailed technical scope, schedule, and budget for work to be performed.   

• A working-level of detail for the current period through up to three fiscal years as 
directed by DOE to support submittal of the next budget, including sufficient detail to 
govern execution of the contract work scope for that period. 

• A planning level of detail which starts with the next fiscal year and addresses contract 
work and the remaining Portsmouth D&D Project life-cycle, including sufficient detail 
to support budget submittals and out-year planning.   

• Sufficient detail through the upcoming five year period to support DOE External 
Independent Review. 

The PMB submittal shall include both hard copies and electronic files for the: 

• WBS and WBS Dictionary Sheets at the level in which the costs are collected, 

• Time-phased cost estimate at a WBS level to be determined post-award by DOE, 

• Basis of estimate at a WBS level to be determined post-award by DOE, and 

• Time-phased resource-loaded schedule at a WBS level to be determined post-award 
by DOE.   

The contractor shall provide the WBS, WBS dictionary data, and basis of estimate data in 
either Microsoft Word© or Microsoft Access© format.  Cost data shall be provided in 
Microsoft Access© or Excel© format and the schedule shall be provided utilizing the 
current version of Oracle’s Primavera P6 Enterprise Project Portfolio Management © 
software unless agreed to otherwise by DOE.   

The contractor shall provide additional data that may be required by the ETS contractor 
for development of the Portsmouth site-wide life-cycle baseline.   

The contractor shall support DOE External Independent Review and Energy Systems 
Acquisition Advisory Board (ESAAB) review of the PMB. 

Performance Measurement Baseline Change Control Process 

The change control process shall be sufficiently rigorous and disciplined to ensure that 
the PMB is accurate, up-to-date and capable of providing meaningful data and 
information.   

The contractor shall: 
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• Develop and submit for DOE approval, a Portsmouth D&D Project PMB change 
control process document with change authorities consistent with the approved 
Project Execution Plan and DOE O 413.3B Program and Project Management for the 
Acquisition of Capital Assets.   

• Implement the change control process with the PMB used as the reference for all 
baseline changes.  

The contractor’s PMB change control process shall be consistent with the DOE change 
control process and shall reflect levels of approval for actions with DOE thresholds and 
any constraints on moving funds from one PBS to another. 

Performance Reporting 

The contractor shall submit a Monthly Performance Report representing the prior month’s 
performance for each capital asset project and transmit it to DOE by the last Tuesday of 
each month.   

The Monthly Performance Report shall be a written report that includes, but is not limited 
to, the following: 

• Provide relevant and required data, information, and electronic files for input/upload 
into the current version of DOE’s Project Assessment and Reporting System (PARS) 
for each capital asset project. 

• Program/Project manager narrative assessments. 

• Significant accomplishments and progress towards completion of contract goals and 
objectives. 

• Major issues including actions required by the contractor and DOE. 

• Status and corrective actions from the previous month. 

• Statused baseline schedule, which reflects progress against the baseline and 
includes variance discussion(s), and potential issues related to significant milestones; 

o Contract estimates-to-complete, Estimate at Completion (EAC) for each 
project; Total Estimated Cost (TEC) (including fee); and  

o Change control section that summarizes the scope, technical, cost, and/or 
schedule impacts resulting from any implemented actions; and that 
discusses any known or pending baseline changes and utilization of 
management reserve. 

• Analysis of funds expenditure, with projections for the D&D Project by fiscal year and 
life of the contract, including Estimate to Complete (ETC)/EAC for “not to exceed 
funding” analysis. 

• Evaluation of safety performance (including Integrated Safety Management System 
(ISMS) metrics and all recordable injuries, lost-time injuries, and near-misses).  
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• Evaluation of performance metrics for key services provided under this contract. 

• Evaluation of the condition of infrastructure and utilities, including facilities, 
equipment, and systems. 

• Risk Assessment including identification of critical risks, actions planned, and actions 
taken to address those risks, potential problems, impacts, and alternative courses of 
action, including quality issues, staffing issues, assessment of the effectiveness of 
actions taken previously for significant issues, or the monitoring results of recovery 
plan implementation. 

• Actions required by DOE including GFS/I and DOE decisions. 

The contractor shall participate in a monthly contract/project review and be prepared to 
address any of the information in the monthly report and other information as requested 
by DOE.  A weekly contract or project status meeting shall be conducted at DOE request 
to provide interim updates and address issues.   

The contractor shall prepare and submit the Annual Self Assessment Performance 
Report.  The Annual Self Assessment Performance Report shall include a 
comprehensive review of project performance that critically analyzes the overall status of 
the baseline, any key metrics, and cost.  This review shall include overall narrative 
summaries, analysis of schedule trends and project float, critical path performance, 
analysis of critical manpower skills of other resources, budget and funding figures, and 
project risk updates.  The Annual Self Assessment Performance Report may be used for 
the evaluation of the fee determination by DOE. 

Risk Management 

The contractor shall implement a risk management process and submit a Risk 
Management Plan to DOE for approval.  The Risk Management Plan shall be in 
compliance with DOE O 413.3A, Program and Project Management for the Acquisition of 
Capital Assets; and EM policy guidance, Policies for Environmental Management 
Operating Project Performance Baselines, Contingency and Federal Risk Management 
Plans, and Configuration Control, dated July 10, 2006.   

The Risk Management Plan shall: 

• Specify the use of probabilistic risk analysis using Monte Carlo simulation at a 50% 
and 80% confidence level. 

• Identify the engineering and technology needs that are required to reduce the risk 
and uncertainty associated with the program or project. 

• Include Qualitative and quantitative analysis and mitigation plan: address scenario 
development, risk strategy, risk communication, risk analysis, risk schedule to 
indicate both when the risk may develop and be mitigated, and the recommended 
management reserve required to adequately address contractor-controlled risk.   

• Include metrics to determine effectiveness. 
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The Risk Management Plan shall be updated and submitted with the Annual Self-
Assessment Performance Report.  Risk and decision management activities shall be 
reviewed on a continuing basis with DOE and other Portsmouth site contractors.  
Contractor risk analysis information pertaining to ”cross-cutting” decisions shall be 
communicated to DOE and other Portsmouth site contractors, including agreement as to 
who should have the risk management lead to mitigate identified risk.   

C.2.7.3 Environment, Safety, Health, and Quality 

The contractor shall take necessary actions to preclude serious injuries and/or fatalities; 
keep worker exposures and environmental releases as low as reasonably achievable 
below established limits; minimize the generation of waste; and maintain or increase 
protection to the environment and public and worker safety and health.  The contractor 
shall be responsible for providing medical services for its employees.  Medical services 
include, but are not limited to, the ability to respond to first aid, accidents, injuries, and 
other incidents that require protection of the employee’s health and safety (H&S) while 
performing work.  The contractor shall provide technical support to DOE for annual 
reports to Congress on ES&H conditions.  The contractor shall be responsible for 
providing personnel monitoring, H&S equipment and maintenance, personal protective 
equipment, (including but not limited to, industrial safety equipment, protective gear 
associated with the contractor’s safety program and policies), dosimetry service, and 
other programs and services to FSS and ETS contractors and DOE. 

C.2.7.3.1 Integrated Safety Management System (ISMS) 

The contractor shall develop and implement an ISMS that complies with the 
Section I Clause, Integration of Environment, Safety, and Health into Work 
Planning and Execution, and DOE Order 450.1.  The contractor’s ISMS 
program shall ensure all work is performed safely and in a compliant manner 
that assures the workers, public, and environment are protected from adverse 
consequences.  The contractor shall periodically review and continuously 
improve the ISMS. 
 
The ISMS program shall include a lessons learned program that is compliant 
with DOE Order 210.2.  The lessons learned program shall be structured to 
identify and apply available lessons in safety, quality and performance to this 
project as well as to capture, document, and provide lessons learned from this 
project for future application by others.  

C.2.7.3.2 Nuclear and Non-Nuclear Safety 

Upon transition of the facilities from USEC to DOE, the contractor shall have 
processes in place to assume operation of nuclear category facilities, and 
utilize the existing Basis of Interim Operation (BIO). The contractor shall obtain 
DOE approval of the safety basis documents prior to assuming S&M of the 
facilities. The contractor shall submit an authorization agreement that 
references the DOE approved safety basis documents (LPP DSA/TSR and 
USEC BIO) and the DOE approved safety management programs within 90 
days of notice to proceed. The contractor shall develop and implement 
Documented Safety Analysis (DSA) for the D&D and remediation activities for 
nuclear facilities.  The contractor shall develop safety basis documents in 
accordance with the DOE STD 1027 for the hazard category 1, 2, and 3 
facilities. 
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The contractor shall comply with 10 CFR 830, Subpart B (referred to as the 
nuclear safety management rule) for category 1, 2, and 3 nuclear facilities and 
nuclear activities that are included in this PWS.  The contractor shall develop 
and maintain safety basis documentation in accordance with the nuclear 
safety management rule.  The contractor shall have programs and procedures 
that implement the requirements associated with the nuclear safety 
management rule.   

C.2.7.3.3 Nuclear Criticality 

The contractor shall implement a Nuclear Criticality Safety (NCS) program for 
hazard category 2 nuclear facilities that store, handle, and/or process fissile 
material.  The NCS program shall be described in safety basis documents in 
accordance with 10 CFR 830, Nuclear Safety Management.  The NCS 
program shall meet DOE O 420.1B, and implement the following standards 
including, but not limited to: 

• DOE-STD-3007, Guidelines for Preparing Criticality Safety Evaluations at 
Department of Energy Non-Reactor Nuclear Facilities; 

• DOE-STD-1134, Review Guide for Criticality Safety Evaluations, American 
National Standards Institute (ANSI)/American Nuclear Society (ANS)-8.3-
1997, Criticality Accident Alarm System; 

• DOE-STD-1158, Self-Assessment Standard for DOE Contractor Criticality 
Safety Programs; 

• DOE O426.2, CRD, Personnel Selection, Qualification and Certification 
Requirements for DOE Nuclear Facilities; and 

C.2.7.3.4 Radiation Protection, Radiological Site Services 

The contractor shall develop and maintain its own Radiation Protection 
Program for DOE approval or adopt an existing DOE approved Radiation 
Protection Program.  If the contractor develops its own Program, it shall be 
compliant with 10 CFR 835.  

The contractor shall develop and maintain its own radiological site services 
(RSS) programs for DOE approval or adopt an existing DOE approved RSS 
program.  In the RSS programs, the contractor shall include all DOE technical 
support, dosimetry, data, and records necessary to demonstrate compliance 
with the required radiological monitoring and to verify the adequacy of site 
radiological control programs in protecting the health and safety of workers, 
the public, and the environment. 

RSS includes, but is not limited to, the following components: the Portsmouth 
External Dosimetry Program (PEDP), the Portsmouth Internal Dosimetry 
Program (PIDP), the Portsmouth Radiological Instrumentation Program 
(PIRP), and the Portsmouth Radiological Records Program (PRRP). 

C.2.7.3.5 Industrial Hygiene 

The contractor shall perform work in accordance with 10 CFR 851.  The 
contractor’s safety program shall include the appropriate hazard analyses, 
work permits (as applicable), industrial hygiene monitoring, and trained safety 
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specialists. The contractor shall manage and perform work in accordance with 
a documented safety management system. 

C.2.7.3.6 Quality Assurance/Quality Control 

The contractor shall implement a DOE-approved Quality Assurance Program 
(QAP) in accordance with the EM Quality Assurance Program, EM-QA-001, 
prior to commencement of work affecting nuclear safety.  The EM QAP 
provides the basis to achieve quality across the EM complex for all mission-
related work while providing a consistent approach to Quality Assurance (QA).     

EM requires that American Society of Mechanical Engineers (ASME) NQA-1, 
2004, Quality Assurance Requirements for Nuclear Facility Applications, and 
addenda through 2007 be implemented as part of the contractor’s QA 
Program for work affecting nuclear safety.  The required portions of NQA-1 to 
be implemented include: Introduction, Part I, and as applicable portions of Part 
II.  NQA-1 Parts III and IV are to be used as guidance for the contractor’s QAP 
and implementing procedures.   

Contractors have three options for complying with this contract requirement: 

1. Develop and submit for DOE approval a new QAP; 

2. Adopt  the prior contractor’s DOE-approved QAP; or, 

3. Modify the prior contractor’s DOE-approved QAP and submit it for DOE 
approval.  

Development of a new QAP, or adoption of an existing or modified version of a 
QAP from a prior contractor, does not alter a contractor’s legal obligation to 
comply with 10 CFR 830, other regulations affecting quality assurance (QA) 
and DOE Order 414.1D. 

The contractor’s QAP shall describe the overall implementation of the EM QA 
requirements and shall be applied to all work performed by the contractor 
(e.g., research, design/engineering, construction, operation, budget, mission, 
safety, and health). 

The contractor shall develop and implement a comprehensive Issues 
Management System for the identification, assignment of significance 
category, and processing of nuclear safety-related issues identified within the 
contractor’s organization.  The significance assigned to the issues shall be the 
basis for all actions taken by the contractor in correcting the issue from initial 
causal analysis, reviews for reporting to DOE, through completion of 
Effectiveness Reviews if required based on the seriousness of the issue.   

The contractor shall, at a minimum, annually review and update as 
appropriate, their QAP.  The review and any changes shall be submitted to 
DOE for approval.  Changes that reduce the level of commitments affecting 
nuclear safety shall be approved before implementation by the contractor. 

C.2.7.3.7   Green and Sustainable Remediation and Innovative 
Technology  
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• It is the Department of Energy (DOE) Office of Environmental 
Management's (EM) goal to consider, to the extent practical, Green and 
Sustainable Remediation (GSR) and Innovative Technology practices in all 
phases of this Project Work Scope (PWS) and to implement such practices 
when they reduce costs, expedite project schedules, minimize risk, and 
maximize effectiveness. GSR and Innovative Technology practices should 
be evaluated for the phases of the PWS, and beyond, consistent with 
reducing activity impacts on future generations, resources, and the 
environment. 

• Green remediation is the practice of considering the environmental effects 
of remedy implementation and incorporating options to minimize the 
detrimental footprint of cleanup technologies and actions. 

o Sustainability is the holistic consideration of environmental, social, 
and economic impacts of an activity and evaluation of these impacts 
on future generations. 

o Innovative technology refers to new and inventive methods, 
processes, or evaluation software used to improve the efficiency and 
effectiveness of characterization, treatment, monitoring, and disposal 
of hazardous and radioactive contamination and waste. Innovative 
Technology also includes emerging techniques to prevent and reduce 
pollution, as well as conserve energy as part of restoration and 
closure work performed. 

• Statutory requirements (e.g., Comprehensive Environmental Response, 
Compensation, and Liability Act; and Resource Conservation and 
Recovery Act evaluation criteria) for this PWS take precedence over the 
GSR/lnnovative Technology initiative.  However, they are generally 
consistent with the intent of the statutory requirements and should be 
evaluated as additional and equivalent criteria for remedy selection. 

• All work performed under this contract should, to the extent practical be 
consistent with the following Executive and DOE Orders, Plans, and 
Federal or industry guidance/standards: 

o Executive Order 13423, Strengthening Federal Environmental, 
Energy, and Transportation Management 

o Executive Order 13514, Federal Leadership in Environmental, 
Energy, and Economic Performance 

o DOE Order 436.1, Departmental Sustainability 

o DOE 2012 Strategic Sustainability Performance Plan 
(SSPP) http://wwwl.eere.energy.gov/sustainability/pdfs/doe sspp 20 
12.pdf 

• The Federal and/or industry guidance/standards listed below provide 
additional useful information: 

http://wwwl.eere.energy.gov/sustainability/pdfs/doe%20sspp%2020%2012.pdf
http://wwwl.eere.energy.gov/sustainability/pdfs/doe%20sspp%2020%2012.pdf
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o ASTM International Standard Guides: Green (WK35161) and 
Sustainable (WK23495) Site Assessment and Cleanup (two drafts, in 
preparation for release June 2013) http://www.astm.orgi 

o Interstate Technology & Regulatory Council, Green and Sustainable 
Remediation: State of the Science and Practice (GSR-I, 20 II) 
http://www.itrcweb.orgiGuidance 

o Interstate Technology & Regulatory Council, Green and Sustainable 
Remediation: A Practical Framework (GSR-2, 2011) http: 
//www.itrcweb.orgiGuidance 

o Environmental Protection Agency (EPA) Green Remediation Primer 
(2008) and other EPA GSR guidance issued prior to contract 
use http://cluin.orgigreenremediation 

• The contractor should, to the extent practical utilize the following 
GSR/innovative Technology assessment practices on this PWS including, 
but not limited to: 

o The EPA Triad approach to project planning, work strategies, 
sampling and analytical technologies. http://www.triadcentral.org 

o The US Army Corps of Engineers (USACE)/Navy SiteWise™ Tool, 
latest version, during the Feasibility Study (FS) to quantify the 
environmental footprints of remedial, monitoring, and waste 
management alternatives, and possibly, during the Remedial 
Investigation (RI) planning stages to assess the footprint of different 
investigation technologies. https://portal.navfac.navy. Ini 
IIportal/page/pOitallnavfac/navfac ww pp/navfac nfesc 
pp/environmentallerb/gsr/gsr-t2tool 

o Completion of Best Management Practice (BMP) checklists 
developed in the USACE 2012 Detailed Approach for Evaluating GSR 
and Process Optimization Reviews on Army Environmental Projects. 
http://www.environmental.usace.army.mil/pdf/IG%2010-0 I %2003 05 
10%20doc.pdf 

• The contractor should, to the extent practical utilize GSR practices to 
maximize sustainability, including but not limited to: 

o reduce the environmental footprint of project activities 

o reduce waste generation, disposal, and landfill space 

o reduce energy and water usage 

o increase energy efficiency and minimize the use of non-renewable 
energy 

o conserve and efficiently manage resources and materials 

o promote carbon neutrality 

http://www.astm.orgi/
http://www.itrcweb.orgiguidance/
http://cluin.orgigreenremediation/
http://www.triadcentral.org/
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o reduce direct and indirect greenhouse gas and other emissions 

o promote reuse and recycling 

o foster green and healthy communities and working landscapes, which 
balance ecological, 

o economic, and social goals 

o integrate the remedy with the end use 

o encourage green and sustainable re-development 

o maximize habitat value and create habitat 

o protect and preserve land resources 

o minimize, eliminate, or contain pollution at its source 

• As part of the project planning and alternative analyses efforts, the 
contractor should, to the extent practical select an appropriate 
GSR/Innovative Technology practice to utilize to conduct the work scope. 
The contractor should, to the extent practical develop, plan, and implement 
GSR/lnnovative Technology approaches, including examples of 
technologies listed as follows, but not limited to: 

o Passive/no-flow sampling techniques 

o Direct-push drilling 

o Use of clean diesel or biofuels 

o Remote data collection, multi-increment sampling 

o Carbon offsets 

o Renewable energy 

o Field screening 

o Mobile laboratories 

o Waste minimization 

o GSRBMPs 

o Innovative approaches to public involvement 

• The contractor should, to the extent practical develop and submit a life-
cycle cost/benefit analysis demonstrating the pros and cons of each 
alternative analyzed and recommended for the project, including 
GSR/lnnovative Technology practices. The contractor is encouraged to 
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reference and quote, where possible, industry BMPs where costs and 
benefits are already known and published for expediency. The analysis 
should include the net cost or net savings to the project/program by 
implementing that particular element. The Government will review the 
analysis and make the final determination on whether to proceed with 
implementation of the GSR/Innovative Technology practice or technology. 

• During all phases of the project/program, the contractor should, to the 
extent practical consider and implement GSRI/Innovative Technology 
practices to achieve an overall sustainable remedy selection to: 

o reduce costs 

o expedite project schedules 

o minimize risk 

o maximize effectiveness 

• In some cases, a GSR/lnnovative Technology  Practice may actually 
increase project costs, but still be approved by the Government because it 
helps achieve other DOE EM goals of improving the community or 
environment.   In these cases, the cost increase will not impact the 
contractor's incentive fee calculation. 

• To the extent practical, work plans and reports generated by the contractor 
in performance of work under this contract should document for the 
relevant scope of work. 

o the GSR/lnnovative Technology that was considered 

o the GSR/Innovative Technology that was implemented 

o the reasons that considered GSR/lnnovative Technology was, or was 
not, implemented (for example, the results of the cost benefit 
analysis) 

• Whether the contractor is proactive or negligent in proposing 
GSR/lnnovative Technology will be factored into the contractor's 
performance ratings and evaluations. 

• GSR and Innovative Technology Award Fee: 

o Annually, DOE and the Contractor will work to identify and include 
GSR Performance Based Incentives (PBIs) that will be included as 
part of each Annual Award Plan.  The actual GSR PBI award fee 
value(s) will be established as part of DOE’s development process for 
each year’s Annual Award Fee Plan and will have objective 
completion criteria that be measured and paid at appropriate 
milestone intervals.  The incentive goals and commensurate award 
fee values will be determined as part of DOE’s development process 
for each year’s Annual Award Fee Plan. 
 Waste minimization/diversion -  TBD 
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 Energy savings/green energy -   TBD 
 Water savings -  TBD 

o The weighting factors (w;) for the incentive goals will be determined 
as part of DOE’s development process for each year’s Annual Award 
Fee Plan. 
 Waste minimization/diversion -   TBD 
 Energy savings/green energy – TBD 
 Other-  TBD 

o The contractor shall include a brief completion criteria narrative 
documenting the level of goal achievement.  When comparison of a 
reduction to a baseline is required for calculating the level of goal 
achievement, the industry standard/conventional practice shall be 
used as the baseline.  For the "Other" category, the contractor may 
make a qualitative justification of the level of achievement; however, 
the final decision will be made by DOE's Contracting Officer.” 

 

C.2.7.4 Regulatory Compliance and Permits 

The contractor shall:  

• Establish and document an environmental program that is compliant with all 
applicable laws, regulations, and DOE directives (including DOE O 436.1, 
Department Sustainability); and 

• Comply with all existing regulatory agreements and permits and renew existing 
permits and/or obtain new permits as necessary in accordance with the 
Section H clauses, Allocation of Responsibility and Liability for Contractor and 
United States Department of Energy, and Environmental Responsibility.   

• Comply with Director’s Final Findings & Orders for Removal Action and 
Remedial Investigation and Feasibility Study and Remedial Design and 
Remedial Action, 2010, as modified on September 12, 2011. 

The contractor shall comply with the following: 

• State of Ohio Consent Decree issued in August 1989, as amended (Civil 
Action Case #C2-89-732); 

• USEPA Region V Administrative Order issued by Consent, under the authority 
of Section 3008(h) of RCRA, as amended (1989, 1997, and 1998); 

• 40 CFR 300: National Oil and Hazardous Substances Pollution Contingency 
Plan; 

• 40 CFR 302: Comprehensive Environmental Response, Compensation and 
Liability Act (CERCLA); 

• 42 U.S.C. Section 6928(h) and 106 (a) of CERCLA, as amended; 

• 42 U.S.C. Section 9606(a), September 1989 (amended in 1994 and 1997, 
Docket #OH7 890 008 983); 

• TSCA Federal Facilities Compliance Agreement, 1992, as amended; 

• RCRA Part B Storage Permit, March 2001; 
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• Director's Final Findings & Orders for the Integrated Units (IGWMP and S&M 
Plan), 1999; 

• Director's Final Findings & Orders for the Site Treatment Plan, 1995; and 

• Director’s Final Findings & Orders for DUF6 (for small cylinders), 2008. 

• Any other statutory or regulatory documents including, but not limited to, other 
applicable environmental laws, regulations, agreements, orders, permits, or 
consent decrees.  

C.2.7.5 Sampling, Analysis, and Data Management 

An RCRA Facility Investigation (RFI) has been conducted for the Portsmouth site.  The 
contractor shall review the existing data and evaluate further data requirements for 
additional characterization in preparation for D&D and remediation of the work described 
in the PWS.   

The contractor shall: 

• Collect, evaluate, and manage the characterization data, including performing 
sampling and analysis of all media, managing samples and analytical data, and 
validating analytical data; and 

• Perform all activities per the appropriate regulatory requirements to ensure the 
project objectives are met including, but not limited to: 

o Chain of Custody, 

o Data Quality Objectives, 

o Sampling and analytical methods, and  

o Sample Analysis, data management, and reports. 

C.2.7.6 Environmental Monitoring and Reporting 

The contractor shall perform activities required for environmental monitoring and 
reporting for the Portsmouth D&D Project.  The contractor shall perform monitoring, 
reporting, tracking, trending, and evaluation of enforcement and compliance activities 
associated with environmental media.  The contractor shall prepare environmental 
permits, licenses and applications.  In compliance with the regulatory agreements, the 
contractor shall implement environmental monitoring programs, including sampling and 
analysis, reports, maintenance, repair, and operation of all CO assigned monitoring 
systems and stations.  In addition, consistent with the DOE O 231.1A, Environment, 
Safety and Health Reporting and DOE 5400.5, Radiation Protection of the Public and 
Environment, the contractor is responsible for collecting, compiling, and/or integrating 
data, reporting and documentation of environmental media obtained from operations and 
other activities to develop and submit the Annual Site Environmental Report (ASER) and 
the annual NESHAP report. 

C.2.7.7 Security 

The contractor shall implement the security program developed by the FSS contractor.  
The contractor shall coordinate and interface with the FSS contractor to ensure 
compliance with the security program requirements (see Section J, Attachment 7).  The 
contractor shall notify the FSS CSO of all Incidents of Security Concerns (IOSC). The 
FSS security program includes, but is not limited to, Portsmouth Site Security Plan, 
Security Management Plan per DOE M 470.4-1, change 2, Safeguards and Security 
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Program Planning and Management and Graded Security Protection Policy per DOE O 
470.3B and the Contract Security Classification Specification (CSCS) (DOE Form 470.1) 
attached to this contract (Section J, Attachment 14).  

The contractor shall provide appropriately cleared and armed protective force personnel, 
qualified and trained to the appropriate level consistent with DOE M 470.4-3A.  The 
Protective Force will provide DOE compliant protection of special nuclear materials, 
personnel, classified matter, and Government property. The Protective Force shall also 
comply with the DOE infrastructure contractor’s Portsmouth Site Security Plan. This plan, 
approved by the DOE cognizant Security Authority, identifies the site protection 
strategies, Protective Force requirements and site access controls. Additionally, provide 
and maintain uniforms and equipment, including vehicles, and required weaponry and 
ammunitions for all protective forces providing services.   The contractor shall make 
available on a no-charge basis, support to non-PORTS governmental organizations (e.g., 
local law enforcements agencies, school systems, and other local/state/federal agencies) 
by providing the following selected, but not limited to, security related services, on a not 
to interfere basis, upon receipt of written authorization from DOE: 

• Training materials and equipment; 
• Information related to potential security concern or threat data which is not restricted 

or otherwise controlled; 
• Safety equipment, such as traffic control devices and light plants; and  
• Joint participation in site drills and exercises. 

The contractor may request support, through DOE or the Infrastructure contractor, from 
local/state/federal agencies.  The contractor shall provide access and cooperation to 
local/state/federal agencies when DOE or the Infrastructure contractor has requested, 
and DOE has authorized the assistance. 

C.2.7.8 Cyber Security 

The Cyber Security Program and implementation of the program is provided by the FSS 
contractor.  The contractor shall support the FSS contractor in complying with DOE N 
205.1, Department of Energy Cyber Security Management Program and 206.4, Personal 
Identity Verification Program, which includes, but is not limited to, classified cyber 
security, unclassified cyber security, and telecommunications security. 

C.2.7.9 Records Management and Document Control 

The contractor is responsible for implementing and managing records in all formats, 
including early capture and control throughout their lifecycle in accordance with DOE O 
243.1, Records Management Program and DOE O 243.2, Vital Records.  The contractor 
shall prepare and submit the Records Management Plan consistent with the FSS site-
wide records management program. The contractor shall be responsible for reviewing, 
indexing, boxing, and providing records to the FSS contractor prior to facility D&D as 
required.   

The contractor shall be responsible for developing and maintaining sound document 
control systems and processes ensuring efficient tracking and retrieval of documents and 
information.    

The contractor shall support DOE compliance with the Freedom of Information Act 
(FOIA), Energy Employees Occupational Illness Compensation Program Act of 2000 
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(EEOICPA) and litigation discovery efforts including document scanning and records 
retrieval from on-site storage facilities. 

C.2.7.10 External Affairs  
 

C.2.7.10.1 External Affairs  

External Affairs includes information and involvement programs to reach 
diverse external parties interested in the Portsmouth site (e.g., Tribal Nations, 
stakeholders, news media, elected officials and their staffs, local community 
officials and the public) with the status, challenges and objectives of the 
cleanup work.  For all external constituencies, the contractor shall anticipate 
specific areas of concern, interest, or controversy, and employ appropriate 
communication strategies that inform and involve.  

The contractor shall submit an External Affairs Program Description for DOE 
approval that provides a comprehensive description of the External Affairs 
Program, staffing, products and services, with an emphasis on innovative 
approaches to communications. 

The DOE retains the primary role in directing the timing, substance and form 
of public information and must approve all products and outreach. 

For activities within the contract scope, the contractor shall: 

• Maintain effective interactions with local, regional, national and 
international news media.  Provide information and/or resources as 
requested in support of DOE media interactions. 
 

• Work with DOE to inform and involve the Tribal Nations as part of cleanup 
decision making processes, in accordance with the DOE American Indian 
and Alaska Native Tribal Government Policy and implementation 
guidance.  Support and coordinate with DOE on the ongoing technical-
staff interactions to ensure that affected tribes can be involved early and 
often in proposed plans and activities. 

 
• Inform and involve the public, citizens advisory boards, and other 

interested parties in proposed plans and activities.  Provide strategy and 
resources for required public comment and outreach processes related to 
upcoming decision making (e.g.,RCRA and CERCLA).   

 
• Reach out to the communities affected by the Portsmouth site to provide 

information, answer questions, and gain feedback.  
 

• Participate in tour planning and preparation, and make facilities and 
personnel available as requested by DOE.  Visits to the project sites shall 
be part of ongoing communication and outreach activities. 

 
• Provide ETS contractor with current information related to the contract 
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scope to maintain the external Portsmouth website. 
 

• Participate in meetings and briefings to update interested external parties 
on contract activities when requested by DOE. 

 
• Provide ongoing support to DOE in the preparation of communication 

materials, such as presentations, fact sheets, specialized graphics and 
charts, large posters, and up-to-date photography. 
 

• Provide support for a 24-hour per day, 7-days per week, capability to staff 
the communication functions/positions of the Portsmouth Emergency 
Operations Center within 60 minutes of receipt of notification from the 
Occurrence Notification Center of a Portsmouth site emergency. 

 
C.2.7.10.2 External Review and Support 

External Review and Support to DOE involves providing support during audits 
and assessments by entities having oversight responsibility for DOE 
Portsmouth D&D Project and its contractors.  These entities include: 

• Defense Nuclear Facilities Safety Board (DNFSB);  

• Government Accountability Office (GAO); 

• DOE Office of Inspector General (OIG); and 

• Other governmental and DOE organizations. 

The contractor shall support the DOE Portsmouth site, DOE-PPPO, and the 
ETS contractor in hosting staff from auditing and assessing organizations, 
providing required presentations, responding to information requests, and 
providing required subject matter experts to respond to questions and 
information requests. 

The contractor shall:  

• Support DOE in interfacing with DNFSB oversight activities by: 
o Providing support for the preparation of DOE responses to DNFSB 

issues and recommendations that affect contract scope. 
o Cooperating with the DNFSB and providing access to work areas, 

personnel, and information, as necessary. 
o Maintaining a document process in accordance with the CRD M 

140.1-1B, Interface with the DNFSB (or current version). 
• Support DOE in interfacing with GAO, OIG, and other governmental and 

DOE oversight activities by: 
o Cooperating with assessors and auditors, and providing access to 

work areas, personnel, and information. 
o Providing support during audits and assessments, including delivering 

information within a specified time, arranging briefings, preparing 
presentation materials, maintaining a record of documents provided in 
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response to requests, and making this record available to DOE-PPPO 
as requested. 

• Provide knowledgeable single points-of-contact for each of the following: 
o DNFSB; and 
o OIG, GAO, and other assessing governmental and DOE oversight 

organizations (including the DOE Office of Enforcement). 

C.2.7.11 Real and Personal Property Management 

The contractor shall be responsible for the tracking of the assigned real and personal 
property under the contract including high-risk material and equipment consistent with the 
41 CFR 101, 41 CFR 102, 41 CFR 109,  and other applicable regulations, promulgating 
specific policies, practices, and procedures.  The contractor shall conduct property 
inventories and provide input to the FSS contractor who will be responsible for the 
administration of the Facility Information Management System (FIMS) and Property 
Information Database System (PIDS).  The contractor shall be responsible for disposition 
of excess property. 

The contractor shall be responsible for a sound vehicle and equipment fleet management 
program.  The contractor shall coordinate and interface with the FSS contractor in 
compliance with regulations and guidelines as set forth by the DOE, General Services 
Administration, and federal property management regulations.  The contractor shall 
provide information to the FSS contractor as needed for fleet management program 
reporting. 

In support of the Memorandum of Agreement (MOA) - Fleet Vehicle Consolidation 
Initiative-Portsmouth Site, as executed between the General Services Administration 
(GSA) and DOE, the Contractor shall provide all aspects of on-site garage routine vehicle 
maintenance (preventive and corrective). The contractor shall also facilitate any required 
off-site damage repairs caused by accidents or other causes for all GSA and DOE tagged 
vehicles assigned to the contractor. 
 

C.2.7.11.1 Lease of 108 Acres from DOE to SODI 
The contractor shall perform all required work to compile and/or develop all 
letters; title, activity and records searches; reports; drawings and other 
documentation needed to lease approximately 108 acres of real property near 
the east and southeast areas of the site (inside the Perimeter Road) from 
DOE to the Southern Ohio Diversification Initiative (SODI).  Draft 0 of the final 
Environmental Baseline Survey (EBS) shall be submitted to DOE by February 
4, 2016.  The final EBS shall be submitted by March 22, 2016. 

C.2.7.12 Asset Recovery and Recycling   

The contractor shall evaluate, recover, store, and manage all scrap metal and materials 
in accordance with DOE Orders, policies, and other Federal regulations, including 
requirements on unrestricted release (See Note below).  Classified scrap metal and 
materials shall be handled in accordance with DOE security requirements.  The 
contractor may be directed to process the classified scrap metal and materials to render 
them unfit for their intended uses. 



Portsmouth D&D Project   Section C 
Contract No. DE-AC30-10CC40017  Modification 176 
   

C-63 

 

 The contractor shall re-use, recycle, and/or dispose of scrap metal and materials outside 
the radiological area, in accordance with all DOE Orders, policies, federal statutes, and 
regulations.  

The contractor shall re-use, recycle, and/or dispose of scrap metal and materials inside 
the radiological area, in accordance with relevant DOE Orders, policies, federal statutes, 
and regulations, including regulatory and administrative requirements for controlled 
radiological use.  The contractor shall evaluate and employ cost-effective 
decontamination and treatment approaches to disposition wastes as materials or as 
wastes of a lesser hazard category.  

The contractor shall not release for unrestricted use any scrap metal from DOE 
radiological areas into commerce in accordance with the July 2000 (Memorandum of 
“Release of Surplus and Scrap Materials”, from Secretary Bill Richardson, dated July 13, 
2000) suspension prohibiting unrestricted release for recycling.  Also, in accordance with 
the January 2000 (Press Release “Energy Secretary Richardson Blocks Nickel Recycling 
at Oak Ridge”, dated January 12, 2000) moratorium instituted by the Secretary of Energy, 
the contractor is prohibited from unrestricted release of volumetrically-contaminated 
metal into commerce.   

The contractor shall comply with DOE policies that are developed to address or update 
the suspension or the moratorium.   

Future generation of nickel scrap at Portsmouth is not covered in the scope of the 
Environmental Assessment (EA) for disposition of existing inventory of scrap nickel 
stored at the Oak Ridge and Paducah sites.  In the event a decision is made by DOE to 
develop a plan to re-use or recycle the Portsmouth nickel, the contractor will support 
DOE actions for compliance with the National Environmental Policy Act (NEPA).  

The contractor shall assist in the implementation and updating of the “DOE-SODI Asset 
Transition Agreement for Economic Development,” February 2009.   

C.2.7.13 Pension and Benefit Administration 

The contractor shall remain a participant in the Bechtel Jacobs Company, LLC (BJC) 
Multi-Employer Pension Plan (MEPP), the BJC Multiple Employer Welfare Arrangement 
(MEWA), and other existing benefit plans.  This participation extends to successors of the 
above contractor plans.  The requirements associated with this responsibility are set forth 
in Section H.5, Special Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits.   

C.3 Government-Furnished Services and Items (GFS/I) Utilities for Site Operations 
 

Government furnished services and items provided to the contractor in support of this contract 
are detailed in Section J, Attachments 3, 5, 7, and 12.  The contractor is also assigned the 
responsibility for providing GFS/I type services to other DOE site entities supporting DOE 
sponsored activities as defined in Section J, Attachment 7. 
 
DOE is committed to providing effective support to the contractor throughout the period of 
contract performance, and the contractor may request that DOE consider providing additional 
GFS/I.  To manage the GFS/I furnished to the contractor and to evaluate the additional GFS/I that 
may be required by the contractor, the contractor shall submit for DOE approval any additional 
contractor requests for GFS/I, including information that supports the improved performance or 
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the cost saved as a result of having the requested GFS/I. 
 
DOE will review the requested information.  If it is determined to be in the best interest of the 
Government, DOE will notify the contractor within 30 days that the additional contractor-
requested GFS/I can be provided, and will provide the contractor details regarding the DOE 
action(s).  The supported GFS/I will be added to the Section J Attachment, Government 
Furnished Services and Items (GFS/I), as a DOE commitment to the contractor. 

 
If DOE cannot support a contractor request, DOE will notify the contractor within 30 days from 
receipt of contractors report that the requested GFS/I cannot be provided, and there will be no 
further DOE commitment to the contractor to furnish the GFS/I.   
 
For the additional contractor requested GFS/I, DOE will use its best efforts to meet these 
requests; however, in the event that DOE is unable, for any reason, to provide the contractor with 
its requested additional GFS/I, the contractor remains fully and solely responsible for obtaining 
the needed services and/or items in a timely manner.  

As described in C.2.7 and Section J – Attachment 5, the following site services are hereby 
assigned to the contractor.  These services will be provided as GFS&I by the contractor to DOE, 
FSS, and ETS.  The contractor will use good faith efforts to provide these same services as 
assigned by DOE, to ACP, DUF6, and other site entities. The services are provided to ACP and 
DUF6 through DOE work authorizations.  The work authorizations are listed in Section J – 
Attachment 7.  The contractor shall provide support documentation to DOE for cost recovery of 
the services provided with its invoice to DOE.  This support includes detailed back-up and 
summary information by work authorization and contractor’s invoice number to DOE where the 
supporting information can be found.  

Construction of Modifications to the X-530 Switchyard 

Modifications to the X-530 Switchyard are required to allow immediate isolation and future D&D of 
the majority of the underground 13.8kV distribution system and much of the load servicing 
sections of the X-530 Switchyard. These modifications will replace obsolete and end of life 
electrical apparatus (busses, breakers, protective relays, and associated auxiliary supply and 
control systems) with new consolidated 13.8kV busses, modern reliable breakers, protective 
relaying, and associated auxiliary supply and control systems as needed to feed the relocated 
13.8kV feeders from the previous project (Construction of the 13.8 kV Electrical Distribution 
System for BOP (Phase 1B)).  Associated high voltage (345kV) transformers are to be 
refurbished as appropriate to ensure operational reliability.  Sufficient clearances shall be 
provided to allow maintenance of all equipment.  As required ACM in the existing X-530 facility 
shall be safely abated to install the required electrical equipment. 

Fire Protection Service 

A fire protection and prevention program that complies with all applicable sections of the National 
Fire Protection Association (NFPA) codes and the State of Ohio Fire Protection Codes and DOE 
Order 420.1B must be maintained.  Fire Protection Service includes the following elements, but 
not limited to: 

• Electronic maintenance support for the Edwards Fire Alarm System in DOE space 
 
• An Authority Having Jurisdiction (AHJ) who provides interpretation of the fire codes and 

standards as regards the installed fire suppression and detection systems and equipment 
and the operability and capability of these systems and equipment. 
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• A designated contact point, to assure consistency on plantsite, proper risk management, 

and uniform emergency response for the entire site. 
 
• Emergency response to a fire and/or medical emergency with trained and qualified 

responders.  
 
• Fire Protection and fire safety related building inspections to evaluate occupancy, 

housekeeping, fire loss potentials, and facility protection systems. (Both active and 
passive). 

 
• Inspection and maintenance of facility fire protection equipment 
 
• Radiological emergency response and an OSHA Technical Level hazardous materials 

emergency response as needed with trained personnel and proper equipment and 
personal protective equipment. 

 
• Inspection and maintenance of fire equipment such as pumpers, ambulances, rescue 

truck, and HazMat truck as part of a site emergency response capability. 
 
• Design requirements for facility modification, provide engineering support for special 

tasks involving fire hazards, provide advice on code application and interpretation as 
requested, and other engineering support as negotiated. 

 
• Monitor emergency alarms such as water flow and smoke detection and manual alarms 

such as pull stations and “911" calls.  This 24-hour-a-day service includes dispatching of 
emergency response forces and/or inspection personnel depending on the type of 
emergency or supervisory alarm received. 

 
• Drills and exercises shall be conducted at least quarterly that test proficiency in such 

technical areas as firefighting, EMT skills, search and rescue, confined spaces and 
hazardous material response. 

Emergency Management and Incident Command 

An integrated and comprehensive Emergency Management Program must be implemented and 
maintained that meets DOE Order 151.1C, Comprehensive Emergency Management System and 
the requirements of the Site Emergency Plan (Portsmouth Gaseous Diffusion Plant Emergency 
Plan, USEC-02).  In the event of a conflict between DOE Order 151.1C and the Site Emergency 
Plan, Contractor will follow the more stringent requirement and provide written notification to DOE 
outlining the conflict within 5 days of discovering the conflict.  In the event DOE determines the 
Contractor does not have to follow the more stringent requirement, DOE will provide written 
direction to the Contractor so stating and costs incurred by Contractor prior to DOE providing 
written direction will be not be deemed unallowable based on the Contractor following the more 
stringent requirement.  The Emergency Management Program shall include the emergency 
management elements of planning, preparedness, readiness assurance, response, and recovery. 
 
A Plant Shift Superintendent/Incident Commander (PSS) is provided in accordance with the 
applicable sections of DOE Orders 151.1C and 232.1 and the Resource Conservation and 
Recovery Act (RCRA) Plan or current revisions. 
 
The Emergency Management Services include the following, but not limited to: 
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• Maintain a coordinated off-site emergency management interface with state, local, or 
tribal organizations responsible for off-site emergency response and protection of the 
public. 

• Establish and maintain a system to provide prompt initial notification of workers 
Emergency Response Organizations, including DOE elements and state, tribal and local, 
and continuing effective communications among response organizations throughout an 
emergency. 

 
• Provide a system for establishing protective actions, including evacuations, sheltering 

and accountability as well as protection of workers involved in response and clean-up 
covered by 29 CFR 1910.120. 

 
• Provide mutual assistance agreements with local, state, and tribal authorities, as required 

by the Operations/Field Office. 
 
• Ensure the proper identification, categorization, notification, and reporting of emergencies 

to the DOE Site Lead, PPPO Manager, Operations/Field Office Managers, the 
Headquarters Emergency Operations Center and other applicable organizations in 
accordance with applicable DOE policies and requirements. 

 
The Plant Shift Superintendent (or designee) is available 24 hours a day to provide emergency 
management support.  The Incident Command Services includes: 
 
• In the absence of DOE, act in behalf of DOE on delegated tasks.   

• Serve as a central point of contact for incident/event notification for all DOE activities and 
make notification to the designated DOE management personnel. 

• Serve as Incident Commander (IC) for all DOE classified and unclassified emergencies 
as required in DOE Order 151.1. 

 
• Categorize all DOE Occurrence Reports using criteria outlined in DOE Order 232.1.  

Serve as Authorized Derivative Classifier for information transmitted off-site, and process 
the Occurrence on the Occurrence Reporting and Processing System (ORPS). 

 
• Make emergency notifications for all occurrences and emergencies in accordance with 

the Site Emergency Plan.  
 

• Act as the alternate Emergency Coordinator during RCRA emergencies in accordance 
with the activation of the RCRA Contingency Plan. 

• Serve as central point of contact for incidents of Safeguards and Security concerns and 
make notification to designated security personnel.  

• Provide radios or programming of emergency channels on contractor radios for use by 
DOE and DOE contractors consistent with the site emergency plan. 

Utilities for Site Operations 
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The utility services (including operation, treatment, distribution, administration, and maintenance 
of system and equipment) for the Portsmouth site include sanitary water, sanitary sewage, 
recirculating cooling water, plant dry air, electrical power distribution, power administration, 
nitrogen system, outdoor lighting systems, steam, and utilities inspection for RCRA Part B.  The 
utilities services must be consistent with the Shared Site Services Agreement for DOE 
contractors as well as with all DOE approved agreements to provide utility services to offsite 
entities.   

The contractor will operate and maintain DOE owned elements of the Bulk Electric System (e.g. 
portions of X-530 switchyard) in compliance with North American Electric Reliability Corporation 
(NERC) standards applicable to the site and the Interconnection Agreement between OVEC and 
DOE, April 2008.  Contractor shall perform reoccurring reporting to Reliability First and NERC. 

Provide technical and management support for planning, procurement and ordering of electrical 
power for the entire Portsmouth site.  Specific tasks will include: (1) Supporting administration of 
DOE/OVEC power agreement including performing the Daily Electrical Power Purchase Protocol 
planning and execution; updating and improving power usage prediction models; maintaining the 
record of hourly site power consumption, unused power, and other parameters necessary to 
determine and validate the power bill independent of OVEC’s invoice.  (2) Provide technical 
assistance as required to support DOE in the development of a new FAR-based power 
agreement with OVEC.  (3) Developing an efficient load control management process for 
tracking/reporting to facilitate plant peak shaving opportunities.  

Upgrade Disturbance Monitoring Equipment 

Consistent with North American Electric Reliability Corporation (NERC) Standard No. PRC-018-1, 
June 18, 2007 as further defined by Reliability First Regional Criteria (RFC), RFC Criteria PRC-
002-01, Disturbance Monitoring and Reporting Criteria Standards, August 29, 2012, the 
contractor shall upgrade the existing Disturbance Monitoring Equipment sufficient to implement 
recording and reporting capabilities and ensure full site compliance no later than August 29, 
2014. 

C.4 Summary of Contract Deliverables 

Table C-2, Summary of Contract Deliverables, summarizes the specific products the contractor 
shall submit to the DOE, the type of action DOE will perform, and the date/timeframe that the 
contractor is required to submit the product.  The contractor shall submit a Deliverables Letter Log 
monthly that documents the status of each deliverable due the previous month.  The log shall 
contain the Deliverable Number, Deliverable Due Date, and Date Deliverable submitted. 

Deliverables are considered contractor endpoints, work scope completions, products, reports or 
commitments that shall be delivered to DOE.  The contractor’s submittal shall be in compliance with 
the deliverable requirements listed in Contract Section G-5, Correspondence, Reports, and 
Deliverables.   

The types of DOE action are defined as: 
 
• Approve – The contractor shall provide the deliverable to DOE for review and approval.  The 

contractor is responsible for obtaining DOE approval.  The initial deliverable shall be of 
sufficient quality, depth, thoroughness, and format to support DOE approval.  DOE will review 
the deliverable and provide comments in writing.  DOE comments will be discussed with the 
contractor and the contractor shall provide written responses.  The contractor shall re-write the 
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documents to incorporate all DOE mandatory comments.  Once DOE approves a deliverable or 
document, the contractor shall place it under change control and shall make no changes to that 
document without further DOE approval. 
 

• Information – The contractor shall provide the deliverable to DOE for information purposes.  
DOE will have the option of reviewing the information and providing comments.  The contractor 
shall respond to all written comments. 

Table C-2, Summary of Contract Deliverables may not include all required deliverables identified in 
other sections of the contract (i.e. FAR, DEAR, H Clauses; Laws, DOE Directives, or Regulatory 
documents).  However, the contractor is responsible for compliance and submittal of the required 
deliverables under the contract whether or not specifically identified in this section by number. 

The contractor shall follow the most recent version of the DOE Order, Law, Regulation, etc.  If the 
new version creates a cost or schedule impact, the contractor shall notify the Contracting Officer 
within 30 days and prior to implementation.  After receipt of the contractor notification or upon DOE 
issuance of an update, DOE will incorporate the update, as appropriate, into Contract Section J, 
Attachment 2, Lists A and B (or other Sections of the contract such as Section H or Section I) rather 
than continuing to update Section C and/or Table C-2.   
 
The contractor is responsible for updating and timely submittal all deliverables including those 
identified “As required” or “TBD;” however, the CO reserves the right to request an update or 
resubmittal at any time.  The DEAR Technical Direction clause applies. 
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TABLE C-2:  SUMMARY OF CONTRACT DELIVERABLES 

 

# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

1.  C.2.1 Executive Summary Review and 
Concurrence – CO6 

Within 24 hours of 
contract award 

8/18/10 

2.  C.2.1 Contract Transition Plan 
including a Communication 
Plan  

Approve – CO 5 days after Notice to 
Proceed 

9/20/10 

3.  C.2.1  Initial Annual Work Plan Approve – CO 5 days’ Notice to 
Proceed 

9/20/10 

4.  C.2.1 Transition Agreements: 
beginning and end of the 
contract period. 

Information 90 days after Notice to 
Proceed and 120 days 
prior to the end of 
contract 

12/13/10 
11/29/15 

5.  C.2.1 Transition Status Report Information Weekly during 
transition periods 
(beginning and end) 

Weekly on 
Friday  

6.  C.2.2 Surveillance and 
Maintenance and Facility 
Stabilization Program and 
Plans  

Approve – 
COR/ACOR7 

90 days after Notice to 
Proceed and further 
as required. 
 
Briefings to be 
provided annually 

12/13/10 
 

TBD 
 

3/1/XX 

7.  C.2.2 and C.2.3 Integrated Site Infrastructure 
Plan (Optimization and re-
routing of Utilities Plans) 

Approve – 
COR/ACOR 

Initial 
 
Annual updates  
 
As required 

9/1/11 
 

9/1/XX 
 

TBD 
8.  C.2.3 D&D Implementation Plans Approve – 

COR/ACOR 
90 days prior to the 
initiation of D&D 
activities 

TBD 

9.  C.2.3 D&D Completion Report Approve – 
COR/ACOR 

60 days after 
completion of D&D 
activities 

TBD 

10.  C.2.4.2 
 

Soil characterization sampling 
and/or groundwater and 
analysis plans 

Approve – 
COR/ACOR 

90 days prior to 
activity 

TBD 

11.   C.2.4.2   Soil Remediation Excavation 
and/or groundwater and 
Restoration Plan 

Approve – 
COR/ACOR 

90 days prior to the 
initiation of excavation  

TBD 

12.  C.2.4.2 Soil Remediation Excavation 
Completion Report and /or 
groundwater 

Approve – 
COR/ACOR 

60 days after 
completion of 
restoration 

TBD 

                                                 
5 All days refer to calendar days. 
6 Contracting Officer Approval required. 
7 Contracting Officer or Contracting Officer Representative or Alternate Contracting Officer Representative approval required. 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

13.  C.2.4.3 
 

Update to Integrated 
Groundwater Monitoring Plan 
(IGWMP) 

Approve – 
COR/ACOR 

As required TBD 

14.  Reserved 
 
 

    

15.  C.2.5 Portsmouth Waste 
Management Plan 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
Update as required 

12/13/10 
 
 

TBD 
16.  C.2.5.1 Portsmouth Site Treatment 

Plan 
Approve – 

COR/ACOR 
 

November 16. 11/16/XX 
 

17.  C.2.5.2 
DOE O 460.1C 

Packaging and Transportation 
Plans 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
Update as required 

12/13/10 
 
 

TBD 
18.  C.2.5.3 Summary Reports on waste 

stream life cycle projections 
planned for disposal facilities 

Information 90 days after Notice to 
Proceed and update 
as required 

12/13/10 

19.  C.2.5.3 
DOE G 435.1-1 
DOE O 435.1 
DOE M 435.1-1 

Waste Disposal Plan 
(Baseline Low Level Waste & 
Material Disposition Data 
(BLDD) 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed 
 
30 days after HQ Data 
Call. 

12/13/10 
 
 

TBD 

20.  C.2.5.4.1 Preliminary Design Package 
for OSWDF* 

Approve – 
COR/ACOR 

TBD TBD 

21.  C.2.5.4.1 Final Design Package for 
OSWDF** 

Approve – 
COR/ACOR 

TBD TBD 

22.  C.2.5.4.1 Construction subcontract 
procurement package 

Approve – 
COR/ACOR 

TBD TBD 

23.  C.2.5.4.2 OSWDF Construction 
Completion Report** 

Approve – 
COR/ACOR 

TBD TBD 

24.  DOE O 425.1D, C.2.5 
and other applicable 
sections of the PWS 

Startup and Operations Plans 
and Reviews 
 
Operations Plans and 
Reviews 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 

Semi-Annually 
 
 
As required 

3/31/XX 
9/30/XX 

 
TBD 

25.  C.2.6 Nuclear Material Controls and 
Accountability Plan/Program 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
Update as required 

12/13/10 
 
 

TBD 
26.  C.2.7 Contract Close-out Plan Approve – CO 6 months prior to 

contract expiration 
date 

9/28/15 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

27.  C.2.7.1 Master Plan Approve – 
COR/ACOR 

 
Information 

 
Information 

90 days after Notice to 
Proceed  
 
Update as required 
 
Annually, if unchanged 

12/13/10 
 
 

TBD 
 

12/13/XX 
28.  C.2.7.1 Long Term Stewardship Plan Information TBD TBD 
29.  C.2.7.1, and other 

applicable sections of 
PWS 

CERCLA and RCRA 
Documents (RI/FS, ROD, 
RD/RA, RFI, CMS, CMI, CA) 
and other project regulatory 
documents 

Approve – 
COR/ACOR 

As required.  D0 
submittals due 30 
days prior to DFF&O 
milestone dates.  
Response to 
comments on D1 
submittals due 2 
weeks prior to DFF&O 
deliverable dates. 

TBD 

30.  C.2.7.1.3 Facility Transfer Process Plan Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
Update as required  

12/13/10 
 
 

TBD 
31.  C.2.7.1.4 Updates to Services and 

Interface Requirements 
Matrix 

Information As required TBD 

32.  C.2.7.2 Commitments and Leases: 
Reporting of operating and 
capital leases, and 
commitments. 

Approve – 
COR/ACOR 

3rd Quarter and Year 
end 

7/15/XX 
10/15/XX 

 

33.  C.2.7.2  Interim Project Execution 
Plan for FY-11(including 
Project Control Systems 
Description): can be 
submitted with the Baseline 
submittal 
 
Lifecycle Project Execution 
Plan 
 
Update as required 

Approve – 
COR/ACOR 

 
 
 

Approve – 
COR/ACOR 

 
 

3/21/11 
 
 
 
 
10/1/14 
 
TBD 

3/21/11 
 
 
 
 

10/1/14 
 

TBD 

34.  C.2.7.2 EVMS Certification Plan 
 
 
EVMS Detailed Schedule 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 
 

Approve – 
COR/ACOR 

With proposal and 
updates as required 
 
3/21/11 
 
 
Update as required 
 

8/16/10 
 

3/21/11 
 
 

TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

35.  C.2.7.2 Interim Performance 
Measurement Baseline for 
FY-11, including WBS 
dictionary. 
 
Contract Performance 
Measurement Baseline 
 
Update as required 
 
 
Lifecycle Performance 
Measurement Baseline with 
outyear planning packages, 
including WBS dictionary.  
 
Update as required 

Approve – 
COR/ACOR 

 
 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 
 
 

Approve – 
COR/ACOR 

 
 
 

Approve – 
COR/ACOR 

3/21/11 
 
 
 
8/13/12 
 
 
TBD 
 
 
4/1/15 
 
 
 
TBD 

3/21/11 
 
 
 

8/13/12 
 
 

TBD 
 
 

4/1/15 
 
 
 

TBD 

36.  C.2.7.2 Baseline Change Proposals 
 
 
 
 
 
Baseline Change Proposal 
Log (Contract Budget Log) 

Information 
 
 

Approve – 
COR/ACOR 

 
Information 

As generated and 
approved by FBP 
 
As generated requiring 
DOE approval. 
 
Monthly - 10 working 
days8 after business 
month  ends 

As required 
 
 

As generated 
 

In accordance 
with monthly 
period end 
schedule 

37.  C.2.7.1.1  Annual Work Plan Information Annually on 6/15 6/15/XX 

                                                 

8 Working days are Monday – Friday, excluding holidays 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

38.  C.2.7.2  Risk Management Plan (initial 
submittal with the Lifecycle 
Performance Measurement 
Baseline) 
 
Update as required 
 
 
Lifecycle Risk Analysis (initial 
submitted with Risk 
Management Plan) 
 
Update every 6 months and 
as required 
 
 
 
Risk Register (initial Risk 
Register with the Risk 
Management Plan) 
 
 
Update every 6 months and 
as required 

Approve – 
COR/ACOR  

 
 
 

Approve – 
COR/ACOR  

 
Approve – 

COR/ACOR  
 
 

Approve – 
COR/ACOR 

 
 
 

Approve – 
COR/ACOR  

 
 

Approve – 
COR/ACOR 

4/1/15 
 
 
 
 
TBD 
 
 
4/1/15 
 
 
Every 6 months 
 
 
 
4/1/15 
 
 
 
Every 6 months 

4/1/15 
 
 
 
 

TBD 
 
 

4/1/15 
 
 

10/1/15 
4/1/16 

 
 

4/1/15 
 
 
 

10/1/15 
4/1/16 

39.  C.2.7.2 Monthly Accrual Report Approve – 
COR/ACOR 

Monthly - 3rd Working 
day following end of 
calendar month 

 In accordance 
with monthly 
period end 
schedule 

40.  C.2.7.2  
G.6 

Contract Performance 
Report/Monthly Performance 
Report  
 
 
Invoice reconciliation to the 
Contract Performance Report 
 
 
 
DOE HQ CMPR and “Big 
Sheet” Submit to CO with 
copy to Office of Project 
Assessment at 
ContractorsMPR@hq.doe.gov 

Information 
 
 
 
 

Information 
 
 
 
 

Information 

Monthly - 15 working 
days after business 
month  ends 
 
 
Monthly – 20 working 
days after business 
month ends 
 
 
Monthly – No later 
than the 8th business 
day prior to the end of 
each calendar month. 

 In accordance 
with monthly 
period end 
schedule 

 
In accordance 
with monthly 
period end 
schedule 

 
In accordance 
with monthly 
period end 
schedule 

41.  Reserved     
42.  C.2.7.2 Incurred Cost Proposal: 

Annual submission of costs 
incurred. 

Approve – CO Annually - 6 months 
after close of business 
year.  Business year 
ends 12/31. 

6/30/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

43.  OMB Circular 123 Federal Managers Financial 
Integrity Act Report (FMFIA) 
Report 

Approve – 
CO/COR/ACOR 

As required 
 

TBD 
 

44.  C.2.7.3,  
Section I Clause, DEAR 
970.5223-1,  
10CFR851.11(c)(2) 

Integrated Safety 
Management Systems 
Program and Plans.   
 
Updated Health and Safety 
Plan or a letter that states no 
changes are necessary. 

Approve – 
COR/ACOR 

 
 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
 
Annually by 12/13/XX 

12/13/10 
 
 
 

12/13/XX 

45.  C.3 and  
DOE O 151.1C 

Site Emergency Plan 
(integrated with USEC) and 
updates 

Approve – 
COR/ACOR 

90 days after Notice to 
Proceed  
 
As required 

12/13/10 
 
 

TBD 
46.  DOE O 151.1C Complete Hazard Surveys for 

assigned facilities. 
 
 
 
Complete Emergency 
Planning Hazards 
Assessments as required. 

Approve – 
COR/ACOR 

 
 
 

Approve – 
COR/ACOR 

Hazard Surveys are 
required to be 
submitted tri-annually 
or as changes occur.  
 
TBD based on results 
of the Hazard 
Surveys. 

TBD 
 
 
 
 

TBD 

47.  C.2.7.3 
10CFR830 

Documented Safety Analysis 
and Safety Basis Documents  

Approve –  
PPPO Manager 

 
Approve –  

PPPO Manager 

90 days after Notice to 
Proceed  
 
Annually 

12/13/10 
 
 

12/13/XX 

48.  C.2.7.3 Nuclear Criticality Safety 
program (and required plans) 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 

90 days after Notice to 
Proceed  
 
Annually 

12/13/10 
 
 

12/13/XX 

49.  C.2.7.3 
10CFR835.101 

Radiation Protection Program 
and required plans 

Approve –  
PPPO Manager 

 
Approve –  

PPPO Manager 

90 days after Notice to 
Proceed  
 
Whenever a change is 
made, prior to initiation 
of a task not within the 
scope of the RPP or 
within 180 days of the 
effective date of any 
modification to 
10CFR835.101 

12/13/10 
 
 

TBD 

50.  C.2.7.3 Radiological Site Services 
Program and required plans 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 

90 days after award of 
contract  
 
As required 

12/13/10 
 
 

TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

51.  C.2.7.3 Non-Conformance Reports 
and Incident Reports (e.g. 
Injury/illness/accident reports) 

Approve – 
COR/ACOR 

As specified in 
applicable DOE Order 

TBD 

52.  DOE O 150.1A Continuity of Operations Plan 
or Business Continuity Plan 
and updates 

Approve –  
PPPO Manager 

 
Approve –  

PPPO Manager 

90 days after Notice to 
Proceed   
 
Review and update 
annually 

12/13/10 
 
 

11/1/XX 

53.  C.2.7.3.6 Quality Assurance Program 
and Required Plan 

Approve – 
COR/ACOR 

 
Approve – 

COR/ACOR 

90 days after Notice to 
Proceed 
 
Review and update 
annually 

12/13/10 
 
 

12/13/XX 

54.  C.2.7.6 Annual Site Environmental 
Report (ASER) including 
annual summary of 
radionuclide air emissions  

Approve – 
COR/ACOR 

Annually – Sept. 1st 
each year 

9/1/XX 
 

55.  C.2.7.7  Incidents of Security 
Concerns  

Information As required TBD 

56.  C.2.7.9 
DOE O 243.1B 
 

Records Management Plan 
including Document Control 
Systems and Processes 
 
 
 
FOIA Requests 

Information 
 
 

Information 
 
 

Information 

90 days after Notice to 
Proceed 
 
As required 
 
 
As required  

12/13/10 
 
 

TBD 
 
 

TBD 
57.  C.2.7.10 External Affairs Program 

Description 
Approve – 

COR/ACOR 
90 days after Notice to 
Proceed 
 
As required 

12/13/10 
 
 

TBD 
58.  C.2.7.11 Property Management 

System and Maintenance 
Implementation Plan and 
updates 
 
 
Update Section J, Attachment 
3, Government Furnished 
Property List 

Information 
 
 

Information 
 
 

Information 

90 days after Notice to 
Proceed  
 
As required 
 
 
Annually 

12/13/10 
 
 

TBD 
 
 

3/1/XX 

59.  C.3 Government-Furnished 
Services and Information 
Request and Updates 

Approve – 
COR/ACOR 

As required TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

60.  H.37 Portsmouth Site Community 
Commitment Plan 

Information 
 
 

Information 

Updates annually on 
March 29 
 
Semi-annual report on 
the progress of 
community 
commitment activities  

3/29/XX 
 
 

3/14/XX 
9/14/XX 

 

61.  H.18(a) 
 

Litigation Management Plan Approve – CO 
 
 

Approve – CO 

90 days after Notice to 
Proceed 
 
As required 

12/13/10 
 
 

TBD 
62.  G.6 Submission of Cost Invoices Approve – 

CO/COR/ACOR 
No more than twice 
Monthly – The final 
invoice no more than 
10 working days after 
business month  ends 

 In accordance 
with monthly 
period end 
schedule 

63.  H.4 
 

Total Compensation System 
Description 

Approve – CO 
 
 

Approve – CO 

Within 90 days of 
Notice to Proceed  
 
Prior to any program 
design changes  

12/13/10 
 
 

TBD 

64.  H.4 Employee Benefits Value 
Study (Ben-Val) 

Approve – CO Every 2 years before 
December 31. 

12/31/XX 
 

65.  H.4 For each pension plan or 
portion of a pension plan for 
which DOE reimburses costs: 
- Copies of IRS forms 5500 
with schedules 
- Copies of all forms in the 
5300 series that document 
the establishment, 
amendment, termination, 
spin-off, or merger of a plan 

Information Within 9 months of last 
day of current pension 
year 

TBD 

66.  H.10 Overtime Control Plan Approve – CO As required TBD 
67.  H.10 Semiannual  Report on 

Overtime Use 
Information January 31 and July 

31. 
1/31/XX 
7/31/XX 

68.  H.4 Collective Bargaining 
Agreements 

Information 24 hours after 
conclusion of 
negotiation 

TBD 

69.  H.4 Report of Settlement Information 30 days after 
settlement of collective 
bargaining agreement 
negotiations.  Report 
to be entered 
electronically into the 
Work Force 
Information System 
(WFIS) 

TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

70.  H.6 Final Workforce Transition 
Plan 

Approve – CO 30 days after Notice to 
Proceed 

10/14/10 

71.  H.6 
 

Transition Agreements in 
compliance with H.3 
a. Description of Transition 
Agreements 
 
b. Draft Transition 
Agreements  
 
c. Final Transition 
Agreements 

 
 

Approve – CO 
 
 

Approve – CO 
 
 

Approve – CO 

 
 
a. Within 10 days after 
Notice to Proceed 
 
b. 30 days after Notice 
to Proceed 
 
c. Within 60 days after 
Notice to Proceed 

 
 

9/24/10 
 
 

10/14/10 
 
 

11/14/10 
 

72.  H.6 Written Communication Plan 
(details communication that 
contractor and its 
subcontractors will engage in 
with Portsmouth contractors 
regarding Implementation of 
Hiring Preferences) 

Approve – CO Within 10 days after 
Notice to Proceed 

9/25/10 

73.  H.6 Draft Workforce Transition 
Plan for contractor and its 1st 
and 2nd Tier Subcontractors 

Information Within 15 days after 
Notice to Proceed 

9/29/10 

74.  H.6 Written Communication Plan 
with Employees – Hiring 
Preferences (LPP Incumbent, 
TPMC, UDS, and USEC) 

Information Within 15 days after 
Notice to Proceed 

9/29/10 

75.  H.6 Implementation of Hiring 
Preferences Reports 
 

Information a. Weekly basis during 
the 90 day Contract 
Transition Period 
 
b. Biweekly during the 
remainder of the six-
month Workforce 
Transition Period 
 
c. After the Workforce 
Transition Period, 
within timeframes as 
requested by CO. 

Weekly 
 
 
 

TBD 
 
 
 
 

TBD 

76.  H.6 Written description of process 
for obtaining information from 
USEC, TPMC, and UDS 
regarding employees at risk 
of being involuntarily 
separated 

Information Within 6 months after 
Notice to Proceed 

3/13/11 

77.  H.6 Draft Benefits Transition Plan Information Within 20 days after 
Notice to Proceed 

10/4/10 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

78.  H.6 Final Benefits Transition Plan Information Within 30 days after 
Notice to Proceed 

10/14/10 

79.  H.6 List of Personnel Responsible 
for Benefit Plans 

Information Within 10 days after 
Notice to Proceed 

9/24/10 

80.  H.6 Estimated Costs for 
Workforce and Benefits 
Transition 

Information Within 10 days after 
Notice to Proceed 

9/24/10 

81.  H.6 Provide list of information and 
documents contractor has 
requested from BJC and 
Portsmouth contractors 
pertaining to transition of the 
BJC MEPP and MEWA and 
other existing benefit plans 

Information Within 15 days after 
Notice to Proceed 

9/29/10 

82.  H.6 Provide detailed description 
of plans and processes for 
ensuring compliance with 
H.4(E) and H.5(B) 

Information Within 20 days of 
Notice to Proceed 

10/4/10 

83.  H.6 Meeting with those who 
administer the benefit plans 
for LPP Incumbent Contractor 
and BJC 
 
Submit Meeting Minutes to 
CO 

Information Within 20 days of 
Notice to Proceed 
 
 
 
Within 2 days after the 
meeting 

10/4/10 
 
 
 
 

10/6/10 

84.  H.6 Draft Contractor Employee 
Compensation Plan 
 
Final Version 

Information 
 
 

Approve – CO 

Within 45 days after 
Notice to Proceed 
 
Within 90 days after 
Notice to Proceed 

10/29/10 
 
 

12/13/10 

85.  H.6 Drafts of all amendments to 
or restatements of the 
pension and other benefit 
plans presently sponsored by 
BJC and the LPP Incumbent 
Contractor 
 
Final Version 

Information 
 
 
 
 
 
 

Approve – CO 

Within 45 days after 
Notice to Proceed 
 
 
 
 

 
2/4/11 

12/29/10 
 
 
 
 
 
 

2/4/11 
86.  H.6 Drafts of any new benefit 

plans(s) as well as draft 
Summary Plan Descriptions 
the contractor proposes to 
sponsor 
 
Final Version 

Information 
 
 
 
 
 

Approve – CO 

Within 45 days after 
Notice to Proceed 
 
 
 
 

2/4/11 

12/29/10 
 
 
 
 
 

2/4/11 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

87.  H.6 Draft Copies of Transition 
Agreements with BJC and 
Portsmouth contractors to 
ensure compliance with H.4 
and H.5 

Information Within 45 days after 
Notice to Proceed 

12/29/10 
 

88.  H.9 Workforce Restructuring Plan Approve - CO As required – In 
advance of work force 
restructuring actions 

TBD 

89.  H.3 and H.4  Headcount Information Total contract 
headcount. Monthly by 
the 4th working day 
 
Total on-site 
headcount. Monthly by 
the 1st working day.  
Used for GFS&I cost 
distribution. 
 
Additional information 
as required. 

4th working day 
 
 
 

1st working day 
 
 
 
 

TBD 
 

90.  Reserved     
91.  H.4 Compensation Increase Plan Approve – CO Annually – Two weeks 

prior to beginning of 
salary plan year 

12/17/XX 
 

92.  H.4  Application for Contractor 
Compensation Approval 

Approve – CO Annually for top highly 
compensated 
contractor official 

3/1/XX 

93.  H.4 Evidence of upload to 
iBenefits of Compensation 
and Benefits Report (CABR) 
(previously called the Report 
of Contractor Expenditures for 
Employee Supplementary 
Compensation)  

Information  Annually by March 1st   3/1/XX 
 

94.  H.4 Contractor Salary-Wage 
Increase Expenditure Report 

Approve – CO 30 days after end of 
Salary Plan year 

1/30/XX 
 

95.  H.4 and H.5 Contractor Benefit Programs Approve – CO 
 
 

Approve – CO 

30 days after Notice to 
Proceed  
 
Prior to any major 
program changes 

10/14/10 
 
 

TBD 

96.  H.8 Workplace Substance Abuse 
Program 

Approve – CO 30 days after Notice to 
Proceed 

10/14/10 

97.  DOE O 350.1  Substance Abuse Program 
Results and Reports for 
Lower Tier Subcontractors 

Information Semi-Annually on 
January 30th and July 
30th 

7/30/XX 
1/30/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

98.  DOE O 350.1 Davis-Bacon Semi Annual 
Report of Enforcement 

Information Semi-Annually on April 
15th and October 15th 

4/15/XX 
10/15/XX 

 
99.  H.9 Advance Notification of  

Involuntary separations 
Approve – CO Notification of no less 

than 30 days prior to 
planned involuntary 
separation of 
employees 

TBD 

100.  H.8 Incentive Plan (if Established) Approve – CO Prior to 
implementation 

TBD 

101.  H.8  Employee Assistance 
Program Plan 

Approve – CO 30 days after Notice to 
Proceed 

10/14/10 

102.  Section J, Attachment 
10, Small Business 
Subcontracting Plan 
pursuant to FAR 52.219-
9 

Standard Form (SF) 294, 
Subcontracting Reports for 
Individual Contracts 
(Electronic Submittal) 

Information Semi-Annually – 30 
days after reporting 
period ends 

4/30/XX 
10/30/XX 

 

103.  Section J, Attachment 
10, Small Business 
Subcontracting Plan 
pursuant to FAR 52.219-
9 

Standard Form (SF) 295, 
Summary Subcontract 
Reports (Electronic Submittal) 

Information Annually – 30 days 
after end of FY 

10/30/XX 
 

104.  H.41 Parent Organization Support 
Plan (POSP) 

Approve – CO 30 days after Notice to 
Proceed or 60 days 
prior to work 
commencement, and 
90 days prior to start 
of each year of 
contract performance. 

1/27/11 
12/28/XX 

 

105.  Federal Financial 
Accounting Standards 
(SFFAS) No. 6 

Deferred Maintenance 
Disclosure Forms: Reporting 
of deferred maintenance on 
personal property.    

Approve – 
COR/ACOR 

Annual disclosure 
forms are sent out by 
EMCBC Office of 
Finance toward the 
Fiscal Year-end. 

TBD 
 

106.  Reserved     
107.  DOE O  422.1 Conduct of Operations Approve –  

COR/ACOR 
 

Approve –  
COR/ACOR 

90 days after Notice to 
Proceed  
 
As required  

12/13/10 
 
 

TBD 

108.  Reserved     
109.  Reserved     
110.  H.42 Uranium Transfer Plan 

 
 
Barter Reconciliation Report 

Approve – CO 
 
 

Information 

30 days after Notice to 
Proceed 
 
Monthly 

10/13/10 
 
 

TBD 
111.  C.2.1 Transition Agreement with 

USEC. 
Information 2/28/11 2/28/11 
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Deliverable Due Date5 Date 

112.  C.2.6 ARRA Completion Report Approve 
CO/COR/ACOR 

9/15/11 9/15/11 

113.  DOE O 430.1B, Change 
2 

Ten Year Site Plan Approve  
COR/ACOR  

Fourteen days prior to 
the annual 
Headquarters due 
date. 

TBD 
 

114.  C.2.7.2 Prepare and submit the 
Annual Self- Assessment 
Performance Report  

Information Accordance with the 
requirements in the 
Award Fee Plan  

TBD 
 

115.  DOE O 232.2 Occurrence Reporting and 
Processing System 

Approval 
COR/ACOR 

Per Occurrence TBD 

116.  G.6 Fee Invoice Approval - 
CO/COR/ACOR 

 
 
 
 

Approval - 
CO/COR/ACOR 

Award Fee: 
Quarterly, June 28th, 
September 28th, 
December 28th, March 
28th 
 
Base Fee: 
Monthly 

6/28/XX 
9/28/XX 
12/28/XX 
3/28/XX 

 
 

X/28/XX 

117.  DOE O 205.1B  Computer Security Incident 
Report 

Information Per Occurrence TBD 

118.  SFFAS No. 7 Revenue Disclosure Information Annually as requested TBD 
 

119.  Financial Statements Environmental Liabilities Information Special request TBD 
 

120.  Financial Statements Environmental, Safety, and 
Health Liabilities 

Information Special request TBD 
 

121.  Reserved     
122.  EEOICPA Energy Employees 

Occupational Illness 
Compensation Program Act 
of 2000 Claims Activity 
Report 

Information By 5th working day of 
following month 

4/X/XX 
5/X/XX 

etc. 

123.  Reserved     
124.  Clean Air Act, 40 CFR 

61 
Air Permit Applications Information As required TBD 

125.  SARA Title III (312 
Report) 

Annual Hazardous Chemical 
Inventory Report  

Information Annually by February 
1st  

2/1/XX 
 

126.  DOE M 231.1-1 NEPA Policy Act Planning 
Summary 

Information Annually by January 
1st  

1/1/XX 
 

127.  SARA Title III (313 
Report) 

Annual toxic Chemical 
Release Inventory (TRI 
report) 

Information Annually by June 1st  6/1/XX 
 

128.  DOE O 231.1B Annual Summary Report of 
Fire Damage 

Information Annually by April 30th  4/30/XX 
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129.  DOE O 442.1A 
 

Employee Concern Program 
Status Report 

Information Quarterly, January 
30th, April 30th, July 
30th and October 30th 
each fiscal year. 

4/30/XX 
7/30/XX 
10/30/XX 
1/30/XX 

130.  Reserved     
131.  Reserved     
132.  41 CFR 109 Government Property 

Missing, Lost, and Damaged 
or Theft Report 

Information Immediately after each 
incident 

TBD 

133.  DOE O 430.1B Quarterly Maintenance 
Inspection Report 

Information Quarterly as required TBD 
 

134.  DOE O 130.1 Budget Call Inputs Information Annually as required  TBD 
 

135.  Energy Policy Act of 
1992 

Support for Preparation of 
Triennial Report to Congress 
– D&D Fund 

Information Special Request TBD 

136.  FAR 52.222-37 Employment Reports for 
Disabled Veterans and 
Veterans of the Vietnam Era 

Information Annually by 
September 30th 
 

9/30/XX 
 

137.  41 CFR 60 Equal Opportunity SF 100 Information Annually by 9/30; 
Quarterly in WFIS 

9/30/XX 
 

138.  40 CFR 60 Affirmative Action Compliance 
Program – Females and 
Minorities 

Information Annual Update by 
10/1 

10/1/XX 
 

139.  41 CFR 60 Affirmative Action Compliance 
Program – Veterans and 
Individuals with Disabilities 

Information Annually by 9/30 9/30/XX 
 

140.  DOE M 231.1-2, DOE 
Manual 

Performance Analysis of 
Events 

Information Quarterly 4/15/XX 
7/15/XX 
10/15/XX 
1/15/XX 

141.  Reserved      
142.  FAR Part 45, Subpart 

45.508 
Termination Inventories Approve – CO Upon termination or 

Contract completion 
TBD 

143.  Reserved     
144.  H.12.E Key Personnel List Approve – CO As necessary TBD 
145.  Reserved     
146.  DOE O 436.1 Site Sustainability Plan 

(including the Consolidated 
Energy Data Report (CEDR) 

Approve - 
COR/ACOR 

 
 
 

Approve - 
COR/ACOR 

Annually, no later than 
30 days before the 
applicable regulatory 
due date. 
 
Quarterly update on 
metrics 

 
 
 
 
 

4/30/XX 
7/30/XX 
10/30/XX 
1/30/XX  
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147.  Clean Air Act Title V Annual Emissions Fee – Title 
V Fee Emissions Report & 
Emissions Inventory 
Summary 

Information Annual by April 1, 
2012 

4/1/XX 

148.  TSCA & FFCA Annual Compliance 
Agreement Report 

Information Annually by May 15th 5/15/XX 
 

149.  Reserved     
150.  Reserved     
151.  Reserved     
152.  Reserved     
153.  Reserved     
154.  DOE O 231.1B Categories 1 and 2 Sealed 

Source Physical Inventory 
Information Within 3 weeks after 

the end of the 
calendar year. 

1/21/XX 

155.  DOE O 231.1B 
10 CFR 835.702 

Annual Individual Radiation  
Exposure Records 

Information Annually by March 31st  
for the preceding year 
to Radiation Records 
Repository 

3/31/XX 
 

156.  DOE O 231.1B 
10 CFR 835.801 

Exposure Reports to 
Individuals 

Information Annually by 
September  30th  to 
the individuals 

9/30/XX 
 

157.  Reserved     
158.  Reserved     
159.  Reserved     
160.  Reserved     
161.  Reserved     
162.  DOE HQ Requirement Erroneous Payment Report Information As required, template 

will be provided 
TBD 

 
163.  DOE O 221.1A  DOE O 

221.2A 
Notify employees annually of 
their duty to report allegations 
of fraud, waste, abuse, 
misuse, corruption, criminal 
acts, or mismanagement 
related to DOE programs, 
operations, facilities, 
contracts, or information 
technology systems to an 
appropriate authority. 
 
Cooperate with OIG requests 
or any other agency 
investigation. 

Information Annually 
 
 
 
 
 
 
 
 
 
 
 As required 

4/1/XX 
 
 
 
 
 
 
 
 
 
 

TBD 

164.  Reserved     
165.  Public Law 100-679; (41 

USC 422) 
CAS Disclosure Statement Information Prior to award 8/16/10 

166.  Public Law 100-679; (41 
USC 422) 

Disclosure Statement Update Information As required TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

167.  DOE HQ’s requirement.  
DOE Accounting 
Handbook, Chapter 6, 
Section 10 

Purchase Card/Travel Card 
Report 

Information As required TBD 

168.  Reserved     
169.  Reserved     
170.  SFFAS 87  and 132  Statement of Federal 

Financial Accounting 
Standards (SFFAS) 
Employer’s Accounting for 
Pensions (pensionable 
earnings, health & welfare 
premiums, and post-
retirement benefits) 

Information Weekly As submitted 

171.  Financial Statements Management Representation 
and Certification 

Information Annually-special 
request 
 

TBD 

172.  DOE HQ’s requirement Conference Management 
Report 

Information As required TBD 

173.  DOE HQ’s requirement Mandatory Obligation Report Information Annually- special 
request 

TBD 

174.  DOE HQ’s requirement Cash Collections Information Monthly – if cash 
collected  

TBD 

175.  DOE O 350.1 
 

Contractor’s Report of 
Frequency Distribution 
Compensation (Only those 
instances outside the salary 
plan) 

Approve - CO Semi-annually TBD 

176.  Reserved     
177.  DOE O 350.1 

 
Form 5300 (Part of tax return 
submitted to the IRS that 
documents the establishment, 
amendments, termination, 
spinoff, or merger of a plan) 

Information As required TBD 

178.  Reserved     
179.  DOE O 350.1  

 
Standard Form 98- “Notice of 
Intention to Make a Service 
Contract and Response to 
Notice” 

Information As required TBD 

180.  DOE O 350.1 
H.80 
 

Plan Experience Reports for 
Liability Insurance 

Approve - CO 30 days after contract 
award and annually 
thereafter 

8/16/XX 
 

181.  RCRA Part B Permit RCRA Hazardous Waste 
Report 

Information 
 
 

Information 

Annually-February 1st 
 
 
Biennial starting in 
CY14 

2/1/13 
2/1/14 

 
2/1/16 
2/1/18 
2/1/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

182.  NPDES Permit Monthly NPDES Report – 
copy to DOE to include a 
cover letter describing any 
exceedances observed during 
the reporting period. 

Information 
 

Information 

Monthly-20th  
 
As soon as possible if 
exceedances are 
observed 

X/20/XX 
 

TBD 

183.  DFF & O’s for DUF6 Annual DUF6 Cylinder Report Information Annually- December 
31 

12/31/XX 
 

184.  DFF & O’s for DUF6 Quadrennial Cylinder 
Inspections 

Information Annually-September 
30th 

9/30/XX 
 

185.  DFF & O’s 
for DUF6 

Annual Cylinder Inspections Information Annually-September 
30 

9/30/XX 
 

186.  DFF&O’s for DUF6 Radiological Survey’s Information Annually-September 
30 

9/30/XX 

187.  DFF&O’s for DUF6 Ultrasonic thickness 
measurements 

Information As required TBD 
 

188.  Consent Decree 
C.2.7.4 and 
Administrative Consent 
Order 

ER Quarterly Progress Report Information 
 
 
 
 
 

Information 

Quarterly- 
Draft: 5th Workday 
following the end of 
the quarter. 
 
 
Final: Submitted to 
OEPA before the 15th. 

 
7/X/XX 
10/X/XX 
1/X/XX 
4/X/XX 

 
7/15/XX 
10/15/XX 
1/15/XX 
4/15/XX 

189.  NESHAP Report Annual NESHAP Report Information Annually-June 1st 6/1/XX 
 

190.  Environmental Site Map Annual Environmental Site 
Map 

Information Draft: Annually – July 
15th 
 
Final: Annually-July 
31st 

7/15/XX 
 

7/31/XX 

191.  PCB Document Log Annual PCB Document Log Information Annually-May 15th  5/15/XX 
 

192.  C.2.7.4 and EO 13423  Annual EMS Metrics Information Annually-November 1st 11/1/XX 
 

193.  RCRA Part B Permit Biennial Pollution 
Prevention/Waste 
Minimization Plan 

Information Biennial-August 15th, 
2011 

8/15/11 
8/15/13 

etc. 
194.  Reserved     
195.  RCRA Part B Permit RCRA Part B Permit Renewal Information Every 10 years or as 

necessary 
3/25/21 

196.  RCRA Part B Permit RCRA Part B Permit Fee Due Information Annually-March 25th  3/25/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

197.  Consent Decree 
C.2.7.4 

ER Monthly Progress Report Information Monthly  
Draft: 5th workday 
following the end of 
the month 
 
Final: Submitted to 
OEPA on or by the 
15th. 

 
X/8/XX 

 
 
 

X/15/XX 

198.  DOE O 231.1B 
U.S. EPA 

 Groundwater Protection Plan Approve - 
COR/ACOR 

Annually 11/30/XX 
 

199.  DFFO’s on integration Annual Groundwater Report Approve - 
COR/ACOR 

 Annually – March 1 3/1/XX 
 

200.  TSCA FFCA Quarterly US TSCA FFCA 
Progress Reports 

Approve - 
COR/ACOR 

Quarterly – April 23, 
July 23, October 23, 
January 23 
 

4/23/XX 
7/23/XX 
10/23/XX 
1/23/XX 

201.  DFFO Integration Integrated Surveillance and 
Maintenance Plan (ISMP) 
including 5-year remedy 
reviews. 

Information Annually- (Only if Ohio 
EPA and DOE identify 
a need to revise 
during the year).  As 
established in ISMP 
for 5-Year reviews and 
as required by DOE: 
 
Quadrant 1: 
X-749/120 Area 
Groundwater Plume 
 
X-749B Peter Kiewit 
Landfill 
 
Five-Unit Area, X-
231A Cap and X-231B 
Cap (Quadrant 1 
Groundwater 
Investigation Area) 
 
Quadrant IV: 
X-611A Prairie 
 
X-734 Landfills 

TBD 
 
 
 
 
 
 
 
 

5/31/16 
 
 

8/31/18 
 
 

10/30/18 
 
 
 
 
 
 

5/31/18 
 

11/30/18 
202.  ISMP and DFFO 

Integration 
Burn Plan for the X-611A Approve – 

COR/ACOR 
Every 3-5 years TBD 

203.  DFFO Integration X-735 Annual Leachate 
Management Monitoring 
Report 

Information Annually – March 1 3/1/XX 
 

204.  DOE O 436.1 and DOE 
O 458.1 

Environmental Monitoring 
Plan 

Information Revise as Needed TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

205.  EM-1 Guidance (IPABS 
Requirement) 

EM Corporate Performance 
Metrics 

Information Monthly on the 
5th working day. 

TBD 
 

206.  Reserved     
207.  Reserved     
208.  Reserved     
209.  DFFO – D&D Quarterly Progress Reports Approve – 

COR/ACOR 
Quarterly – April 12, 
July 12, October 12, 
January 12 

7/12/XX 
10/12/XX 
1/12/XX 
4/12/XX 

210.  DFFO – D&D Updated Established 
Milestone Activity List 

Approve – 
COR/ACOR 

Initial July 31, 2011, 
updated annually 
thereafter 

7/31/XX 

211.  DFFO – D&D Updated Project Initiation 
Meeting List for current and 
next two FYs 

Approve – 
COR/ACOR 

Initial July 31, 2011, 
updated annually 
thereafter. 

7/31/XX 

212.  DFFO – D&D Updated Non-Enforceable 
Target List for the out-years 
beyond the three year rolling 
milestone period 

Approve – 
COR/ACOR 

Initial July 31, 2011, 
updated annually 
thereafter 

7/31/XX 

213.  DFFO – D&D Updated Projected Milestone 
List for current FY and the 
next two FY’s 

Approve – 
COR/ACOR 

Initial September 1, 
2011, updated 
annually thereafter 

9/1/XX 

214.  DFFO – D&D Annual Report for previous 
DOE FY 

Approve – 
COR/ACOR 

Initial: November 30, 
2011, updated 
annually thereafter 

11/30/XX 

215.  DOE/PPPO/03-0235&D0 Schedule for implementation 
of QS NDA  

Approve – 
COR/ACOR 

30 days after issuance 
of contract 
modification 20. 

TBD 

216.  DOE/PPPO/03-0235&D0 Quality Assurance Plan for 
implementation of QS NDA 
Program 

Approve – 
COR/ACOR 

 
 

Approve – 
COR/ACOR 

90 days after issuance 
of contract 
modification 20. 
 
Update biannually and 
as required 

TBD 
 
 
 

3/1/15 
3/1/XX 

217.  Ohio Administrative 
Code 3745-81-31 

Monthly Drinking Water 
Report – copy to DOE to 
include a cover letter 
describing any exceedances 
observed during the reporting 
period. 

Information 
 
 

Information 

Monthly – due on the 
10th of the month 
 
As soon as possible if 
exceedances are 
observed. 

X/10/XX 
 
 

TBD 

218.  NNSS WAC requirement Quarterly NNSS Waste 
Forecast 

Information 
 
 
 
 

Information 

Quarterly – Jan., April, 
July, Oct. 
 
 
 
As required 

1/1/XX 
4/1/XX 
7/1/XX 

10/1/XX 
 

TBD 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

219.  Clean Air Act Title V Annual Title V Compliance 
Certification.   

Information 
 
 

Annual 3/30/XX 

220.  Bureau of Underground 
Storage Tank 
Regulations (BUSTR) 

UST Permit Registration 
 
DOE must approve any 
proposed changes to the 
permit prior to submittal. 

Information 
 
 

Approve – 
COR/ACOR 

Annual 
July 31, XX 
 
TBD 

7/1/XX 
7/31/XX 

 
TBD 

221.  Clean Air Act Title V Title V Deviation Report.   Information 
 
 
 
 
 

Approve – 
COR/ACOR 

Quarterly:  
Draft: January 15, 
April 15, July 15, 
October 15 
 
 
 
Final: January 30, 
April 30, July 30, 
October 30 

 
1/15/XX 
4/15/XX 
7/15/XX 
10/15/XX 

 
1/30/XX 
4/30/XX 
7/30/XX 

10/30/XX 
222.  RCRA Part B Permit 

Requirement 
TSDF Generator’s Waste 
Minimization Certification 

Information 
 
 

Annual 9/1/XX 

223.  Reserved     
224.  Ohio Administrative 

Code 3745-19-04 and 
3745-19-05 

Annual Open Burn Permit 
Application.   

Information 
 

Approve – 
COR/ACOR 

Draft 9/30/XX 
 
Final 12/1/XX 

9/30/XX 
 

12/1/XX 

225.  Ohio Administrative 
Code 3745-7-17 

License to Operate Public 
Water System Fee 

Information 
 

12/31/XX 
Provide payment 
certification to DOE 

12/31/XX 

226.  NPDES Permit Annual NPDES Discharge 
Fee 

Information 
 

Within 30 days of 
receipt of invoice from 
Ohio EPA. 

TBD 

227.  EO 13514 Annual Greenhouse Gas 
Report 

Information 
 

Approve – 
COR/ACOR 

Draft 3/1/XX 
 
Final 3/31/XX 

3/1/XX 
 

3/31/XX 

228.  DFF&O for Integration & 
Consent Decree 

Surveillance and 
Maintenance Inspection 
Report 

 
 

Information 
 
 
 
 

Information 
 

Quarterly 
 
Draft: 5th Workday 
following the end of 
the quarter. 
 
 
Final: Submitted to 
OEPA by or on the 
15th.  

 
 

1/X/XX 
4/X/XX 
7/X/XX 
10/X/XX 

 
1/15/XX 
4/15/XX 
7/15/XX 
10/15/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

229.  Reliability First and 
NERC Requirements 

Compliance Required 
Information 

Information As required TBD 

230.  H.28, OMB Circular A-
130 

Management of Information 
Resources 

Approve – 
COR/ACOR 

Semi-annual  3/15/XX 
9/15/XX 

231.  H.42, Paragraph 3B Uranium Barter Reconciliation 
Status Report  

Information 15th working day of the 
following month after 
uranium barter 
transfer. 

TBD 

232.  10 CFR 850 Beryllium Protection Plan Approve 
PPPO Manager 

As required TBD 

233.  DOE O 426.2 Training Implementation 
Matrix  

Approve 
COR/ACOR 

 
Approve 

COR/ACOR 

90 days after Notice to 
Proceed  
 
Update as required by 
DOE Order. 

12/13/10 
 
 

TBD 

234.  DFFO – D&D 
OH Consent Decree 
Administrative Consent 
Order 

Annual Budget Request 
Briefing 

Approve 
COR/ACOR 

Annually – March 15 3/15/XX 

235.  I.27, FAR 52.219-9 Small Business 
Subcontracting Plan 

Approve 
CO 

As required TBD 

236.  C.2.7.3.7 Green and Sustainable 
Remediation Report 

Information Annually 10/15/XX 

237.  Reserved     
238.  Reserved     
239.  Reserved     
240.  Reserved     
241.  C.2.7.2,  

DOE O 413.3B 
All deliverables specified in 
DOE O 413.3B. 

Approve 
COR/ACOR 

As required  TBD 

242.  C.4 Deliverables letter Log Information Monthly, by the 5th 
working day starting 
May 7, 2015 

TBD 

243.  DOE O 430.1 Land Use Plan Approve 
COR/ACOR 

Annually 2/1/XX 

244.  C.2.7.3.6 Corrective Action Plans Approve 
COR/ACOR 

As required TBD 

245.  Reserved     
246.  Reserved     
247.  Reserved     
248.  C.2.7.7 

DOE O 473.3 
Annual Training Plan and Job 
Analysis 

Approve 
COR/ACOR 

9/1/XX 9/1/XX 

249.  C.2.7.7 
DOE O 473.3 

Documentation of completion 
of Semi-Annual Weapons 
Qualification Annual Training 
Plan and Job Analysis 

Approve 
COR/ACOR 

1/2/XX 
7/1/XX 

1/2/XX 
7/1/XX 
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# Deliverable Reference Deliverable 
DOE 

Action 
 

Deliverable Due Date5 Date 

250.  C.2.7.7 
DOE O 473.3 

Final Report Documenting the 
Annual Force on Force 
Exercise 

Approve 
COR/ACOR 

9/1/XX 9/1/XX 

251.  C.2.7.7 
DOE O 473.3 

Report Specifying Rules of 
Engagement/Use of Force 
Document 

Approve 
COR/ACOR 

1/2/XX 1/2/XX 

252.  C.2.7.7 
DOE O 473.3 

Annual Self-Assessment for 
DOE Submittal to ISS 

Approve 
COR/ACOR 

12/1/XX 12/1/XX 

253.  Reserved     
254.  Reserved     
255.  HQ 7/18/14 Memo Small Business Subcontract 

Funding Reporting  
Approve 

CO 
12th Working day of 
the month following 
the end of the quarter 
(December, March, 
June, and September) 

TBD 

Notes  
• *Preliminary design activities for a potential on-site disposal facility are to be prepared to support the 

project waste disposition evaluations. 
• **On-site disposal cell development activities will not be conducted if an on-site cell is not approved 

through the regulatory review and approval process. 
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D.1 PACKAGING 
 
Preservation, packaging, and marking for shipment or mailing of all work delivered hereunder 
shall be in accordance with good commercial practices and adequate to ensure acceptance by 
common carrier and safe transportation at the most economical rate(s). 
 
 
D.2 MARKING 
 
(a) Each package, report, or other deliverable shall be accompanied by a cover letter that: 
 

(1) Identifies the contract by number under which the item is being delivered; and  
 
(2) Identifies the deliverable item number or report requirement which requires the 

delivered item(s).  
 
(b) For any package, report, or other deliverable being delivered to a party other than the 

Contracting Officer (CO), a copy of the cover letter shall be furnished to the CO.  
However, the CO reserves the right to request a copy of the package, report or 
deliverable. 

 
 
D.3 SECURITY REQUIREMENTS 
 
The contractor shall comply with the security requirements for packaging, marking, mailing, and 
shipping classified materials as prescribed by applicable U.S. Department of Energy (DOE) 
safeguards and security directives. 
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E.1 DOE INSPECTION AND ACCEPTANCE 
 
(a) The Government, through any authorized representatives, has the right at all reasonable 

times, to inspect, conduct oversight, evaluate, or otherwise assess the work (including 
construction work) performed or being performed hereunder and the premises in which it 
is being performed.  If any inspection, oversight, or evaluation is made by the 
Government on the premises of the contractor or a subcontractor, the contractor shall 
provide and shall require the subcontractors to provide all reasonable facilities and 
assistance for the safety and convenience of the Government representatives in the 
performance of their duties.  All inspections and evaluations shall be performed in such a 
manner as will not unduly delay the work. 

 
(b) Government inspection, oversight, evaluation, and other assessments of 

contractor-performed work are for the sole benefit of the Government, and do not: 
 

(1) Relieve the contractor of responsibility for providing adequate quality control 
measures; 

 
(2) Relieve the contractor of responsibility for damage to or loss of the material 

before acceptance; 
 

(3) Constitute or imply acceptance; or  
 

(4) Affect the continuing rights of the Government after acceptance of the completed 
work. 

 
(c) The presence or absence of a Government representative, performing inspection, 

oversight, evaluation or assessment does not relieve the contractor from any contract 
requirement, and does not change any term or condition of the specification.   

 
(d) For construction work:   
 

(1) "Work” includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components.  

 
(2) Acceptance of construction work shall be final and conclusive except for latent 

defects, fraud, gross mistakes amounting to fraud, or the Government's rights 
under any warranty or guarantee. 

 
(e) Acceptance of all work and effort under this contract (including “Reporting 

Requirements,” if any) shall be accomplished by the Contracting Officer (CO), or any 
authorized representative, as designated in writing by the CO. 
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E.2 FAR 52.246-3, INSPECTION OF SUPPLIES – COST-REIMBURSEMENT (MAY 2001) 
 

(a) Definitions.  As used in this Clause—  
 
“Contractor’s managerial personnel” means any of the Contractor’s directors, officers, 
managers, superintendents, or equivalent representatives who have supervision or 
direction of—  
 
(1) All or substantially all of the Contractor’s business;  
 
(2) All or substantially all of the Contractor’s operation at a plant or separate location 

where the contract is being performed; or  
 
(3) A separate and complete major industrial operation connected with performing 

this contract.  
 
“Supplies” includes but is not limited to raw materials, components, intermediate 
assemblies, end products, lots of supplies, and, when the contract does not include the 
Warranty of Data clause, data.  
 

(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the supplies, fabricating methods, and special tooling under this 
contract.  Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for 
as long afterwards as the contract requires.  
 

(c) The Government has the right to inspect and test the contract supplies, to the extent 
practicable at all places and times, including the period of manufacture, and in any event 
before acceptance.  The Government may also inspect the plant or plants of the 
Contractor or any subcontractor engaged in the contract performance.  The Government 
shall perform inspections and tests in a manner that will not unduly delay the work.  
 

(d) If the Government performs inspection or test on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all 
reasonable facilities and assistance for the safe and convenient performance of these duties.  

 
(e) Unless otherwise specified in the Contract, the Government shall accept supplies as 

promptly as practicable after delivery, and supplies shall be deemed accepted 60 days 
after delivery, unless accepted earlier.  

 
(f) At any time during contract performance, but no later than 6 months (or such other time 

as may be specified in the contract) after acceptance of the supplies to be delivered 
under the contract, the Government may require the Contractor to replace or correct any 
supplies that are nonconforming at time of delivery.  Supplies are nonconforming when 
they are defective in material or workmanship or are otherwise not in conformity with 
contract requirements.  Except as otherwise provided in paragraph (h) of this clause, the 
cost of replacement or correction shall be included in allowable cost, determined as 
provided in the Allowable Cost and Payment clause, but no additional fee shall be paid.  
The Contractor shall not tender for acceptance supplies required to be replaced or 
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corrected without disclosing the former requirement for replacement or correction, and, 
when required, shall disclose the corrective action taken.  

 
(1) In order for the Contracting Officer to accept any products or services funded by 

the Recovery Act, the Contractor shall certify that the items were delivered and/or 
work was performed for a purpose authorized under the Recovery Act. 

 
(g) (1) If the Contractor fails to proceed with reasonable promptness to perform required 

replacement or correction, the Government may—  
 

(i) By contract or otherwise, perform the replacement or correction and 
charge to the Contractor any increased cost or make an equitable 
reduction in any fixed fee paid or payable under the contract;  

 
(ii) Require delivery of undelivered supplies at an equitable reduction in any 

fixed fee paid or payable under the contract; or  
 

(iii) Terminate the contract for default.  
 
(2) Failure to agree on the amount of increased cost to be charged to the Contractor 

or to the reduction in the fixed fee shall be a dispute.  
 

(h) Notwithstanding paragraphs (f) and (g) of this clause, the Government may at any time 
require the Contractor to correct or replace, without cost to the Government, 
nonconforming supplies, if the nonconformances are due to—  
 
(1) Fraud, lack of good faith, or willful misconduct on the part of the Contractor’s 

managerial personnel; or  
 
(2) The conduct of one or more of the Contractor’s employees selected or retained 

by the Contractor after any of the Contractor’s managerial personnel has 
reasonable grounds to believe that the employee is habitually careless or 
unqualified.  

 
(i) This clause applies in the same manner to corrected or replacement supplies as to 

supplies originally delivered.  
 

(j) The Contractor shall have no obligation or liability under this contract to replace supplies 
that were nonconforming at the time of delivery, except as provided in this clause or as 
may be otherwise provided in the contract.  

 
(k) Except as otherwise specified in the contract, the Contractor’s obligation to correct or 

replace Government-furnished property shall be governed by the clause pertaining to 
Government property.  

 
 
E.3 FAR 52.246-5, INSPECTION OF SERVICES – COST REIMBURSEMENT (APR 1984) 
 
(a) Definition. "Services," as used in this clause, includes services performed, workmanship, 

and material furnished or used in performing services.  
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(b) The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering the services under this Contract.  Complete records of all 
inspection work performed by the Contractor shall be maintained and made available to 
the Government during contract performance and for as long afterwards as the Contract 
requires.  

 
(c) The Government has the right to inspect and test all services called for by the Contract, 

to the extent practicable at all places and times during the term of the Contract.  The 
Government shall perform inspections and tests in a manner that will not unduly delay 
the work.  

 
(d) If any of the services performed do not conform with contract requirements, the 

Government may require the Contractor to perform the services again in conformity with 
contract requirements, for no additional fee. When the defects in services cannot be 
corrected by reperformance, the Government may:  

 
(1) Require the Contractor to take necessary action to ensure that future 

performance conforms to contract requirements; and  
 
(2) Reduce any fee payable under the Contract to reflect the reduced value of the 

services performed.  
 

(e) If the Contractor fails to promptly perform the services again or take the action 
necessary to ensure future performance in conformity with contract requirements, the 
Government may:  

 
(1) By contract or otherwise, perform the services and reduce any fee payable by an 

amount that is equitable under the circumstances; or  
 
(2) Terminate the Contract for default.  
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F.1 PERIOD OF PERFORMANCE 

 
(a) The Period of Performance of this contract includes: 
 

(1) The Contract Transition Period is from September 14, 2010 through March 28, 
2011.  If necessary, the Contracting Officer (CO) may direct a change in the 
contract transition period;  

 
(2) Base Period – Five (5) year performance period; and 
 
(3) Option Period (if exercised) – The option contract period, if exercised, shall 

extend the term of the contract from the end of the base contract period for a 
period of five (5) years in accordance with the Section I clause, Option to Extend 
the Term of the Contract. 

 
(b) The maximum period of performance for the contract including the option period, shall 

not exceed March 28, 2021, unless the CO authorizes continuing services in accordance 
with Section I clause, FAR 52.217-8, Option to Extend Services. 

 
(c) The period of performance for the Recovery Act work specified in Section C shall be for 

the period of performance beginning at the end of the transition period through 
September 30, 2011. 

 
F.2 PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of performance of this contract is the Portsmouth site, near Piketon, Ohio, 
and other facilities as directed by the CO. 
 
 
F.3 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) -- ALTERNATE I (APR 1984)  
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this Contract for a period of 
90 days after the order is delivered to the Contractor, and for any further period to which the 
parties may agree.  The order shall be specifically identified as a stop-work order issued 
under this clause.  Upon receipt of the order, the Contractor shall immediately comply with 
its terms and take all reasonable steps to minimize the incurrence of costs allowable to the 
work covered by the order during the period of work stoppage.  Within a period of 90 days 
after a stop-work order is delivered to the Contractor, or within any extension of that period 
to which the parties shall have agreed, the Contracting Officer shall either:  

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Termination Clause 

of this Contract. 
 



Portsmouth D&D Project  Section F 
Contract No. DE-AC30-10CC40017   Modification 130 

F-2 
 
 
 

(b) If a stop-work order issued under this Clause is canceled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, 
the fee, or a combination thereof, and in any other terms of the Contract that may be 
affected and the Contract shall be modified, in writing, accordingly, if: 
 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allowable to, the performance of any part of this 
Contract; and 
 

(2) The Contractor asserts a claim for the adjustment within 30 days after the end of 
the period of work stoppage; provided that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon the 
claim asserted at any time before final payment under this Contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for 

the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement.  

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
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G.1 CONTRACT ADMINISTRATION 

 
(a) The name, correspondence address, and email address of the  Department of Energy 

(DOE) Contracting Officer (CO) is: 
 

Robert J. Bell, Contracting Officer 
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
1017 Majestic Drive, Suite 200 
Lexington, KY 40513 

  email: rj.bell@lex.doe.gov 
  
 

The name, correspondence address, and email address of the Portsmouth Site 
Department of Energy (DOE) Contract Specialist (CS) is: 
 
Marcella Wolfe, Contract Specialist 
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
3930 U.S. 23 South 
P.O. Box 700 
Piketon, OH 45661 
email - marcella.wolfe@lex.doe.gov 
 

 
 
(b) The name, correspondence address and email address of the DOE Contracting Officer’s 

Representative (COR) is: 
 
Vincent Adams, Contracting Officer’s Representative  
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
3930 U.S. 23 South 
P.O. Box 700 
Piketon, OH 45661 
email - Vince.adams@lex.doe.gov 
 

(c) The name, correspondence address, and email address of the DOE Alternate 
Contracting Officer’s Representative (COR) is: 
 
Joel Bradburne, Alternate Contracting Officer’s Representative  
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
3930 U.S. 23 South 
P.O. Box 700 
Piketon, OH 45661 
email - Joel.Bradburne@lex.doe.gov 

mailto:rj.bell@lex.doe.gov
mailto:Joel.Bradburne@lex.doe.gov
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(d) The name, correspondence address, and email address of the DOE Alternate 

Contracting Officer’s Representative (COR) is: 
 
Jud Lilly, Alternate Contracting Officer’s Representative  
U.S. Department of Energy 
Portsmouth/Paducah Project Office 
3930 U.S. 23 South 
P.O. Box 700 
Piketon, OH 45661 
email - Jud.Lilly@lex.doe.gov 
 
 
Performance of the work under this contract shall be subject to the technical direction of 
DOE COR(s) in accordance with the Section I clause, DEAR 952.242-70, Technical 
Direction.  Any change in any DOE COR may be made administratively by letter from the 
Contracting Officer consistent with Section I clause, DEAR 952.242-70, Technical 
Direction. 

 
(e) The designated paying office for direct payment invoices under the contract is: 
 

Direct Mail Address: 
 
U.S. Department of Energy 
Oak Ridge Financial Services Center 
P.O. Box 4307 
Oak Ridge, TN  37831 
 
Express Courier Address: 
 
U.S. Department of Energy 
Oak Ridge Financial Services Center 
200 Administration Road 
Oak Ridge, TN  37831 
(865) 241-5073 

 
 
G.2 CORRESPONDENCE PROCEDURES 
 
To promote timely and effective administration, correspondence submitted under this contract 
shall include the contract number and shall be subject to the following procedures: 
 
(a) Technical Correspondence:  With the exception of correspondence where patent or 

technical data issues are involved and correspondence which proposes or otherwise 
involves waivers, deviations, or modifications to the requirements, terms, or conditions of 
this contract, technical correspondence shall be addressed to the DOE COR with an 
information copy addressed to the DOE CO, DOE CS, DOE ACORs, DOE technical staff 
members assigned, and ETS.Support@lex.doe.gov. 
 



Portsmouth D&D Project  Section G 
Contract No. DE-AC30-10CC40017  Modification 162 
    

G-3 
 
 

 

(b) Other Correspondence:  All other correspondence shall be addressed to the DOE CO 
with information copies of the correspondence to the  DOE CS, DOE COR, DOE ACOR, 
DOE technical staff members assigned, and ETS.Support@lex.doe.gov. 

 
 
G.3 MODIFICATION AUTHORITY 
 
Notwithstanding any of the other provisions of this contract, a CO shall be the only individual on 
behalf of the Government authorized to: 

 
(a) Accept non-conforming work; 
 
(b) Waive any requirement of this contract; or 
 
(c) Modify any term or condition of this contract. 
 
 
G.4 REPRESENTATIONS AND CERTIFICATIONS 

 
The Representations, Certifications, and Other Statements of Offerors, submitted with the 
contractor’s offer, are hereby incorporated into this contract by reference. 
 
 
G.5 CORRESPONDENCE, REPORTS, AND DELIVERABLES 
 
The following requirements apply to submission of all correspondence, reports, and data 
deliverables: 
 
(a) The contractor shall ensure that all correspondence, reports, and deliverables are as 

follows: 
 

(1) Legible and sequentially numbered; and 
 
(2) Written in clear, concise English. 
 

(b) The contractor shall prepare transmittals as follows: 
 

(1) Cover letter that identifies the contract by number, author, deliverable(s) 
(including deliverable item number or report requirement), and date; and 

 
(2) Text on standard 8 ½" x 11" letter size paper (one-way foldouts or larger sizes 

may be included with report text). 
 
(c) The contractor shall electronically authorize/sign and submit all correspondence, reports, 

and deliverables as follows: 
 
 

(1) Electronic format as a searchable PDF and original software copy for uploading 
to the DOE automated records system (i.e., Livelink) to the distribution list in 
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Section G.2 and one hard copy delivered to the DOE Administrative Assistant for 
correspondence.   All electronic files shall be editable and have all functions 
normally available in the software in which the data were originally generated.  
The contractor shall also provide a list of the electronic files that are being 
provided, along with a designation of the software used.  The submission shall 
also state which contract deliverable.  In the event the contractor uses an internal 
proprietary software package, a copy of the software shall be provided to DOE. 
 

(2) All distributions shall be completed electronically utilizing email addresses. 
 

 
 

(d) The contractor shall develop and implement configuration control over all electronic 
correspondence files, including a correspondence numbering system.  The contractor 
shall maintain configuration control over changes to information provided by DOE or 
Government contractors, including but not limited to drawings, specifications, electronic 
files, letter reports, calculations, analysis reports, etc., as appropriate, using the 
contractor’s established policies and procedures that are in compliance with all National 
Archives and Records Administration and DOE requirements.  The contractor shall 
assign its own identifying number to information that it either creates or changes. 

 
G.6  SUBMISSION OF VOUCHERS/INVOICES 
 

a) VIPERS.  The contractor is required to submit payment invoices and 
supporting documentation electronically through the Oak Ridge Financial 
Service Center’s (ORFSC) Vendor Inquiry Payment Electronic Reporting 
System (VIPERS) which is accessible at http://finweb.oro.doe.gov/.  Detailed 
instructions on how to enroll and use the system are provided on the web 
page. 
The website provides the vendor the following system capability, required 
EFT banking form/information and instructions: 

(a) Logon to VIPERS 
(b)  Request Access 
(c) Vendor Banking Data Form 
(d) Registration 
(e) Invoice Status 
(f) Electronic Invoicing 

 

In addition to VIPERS, the contractor is required to submit payment invoices 
and supporting documentation on compact disc(s) (CD) to the Invoice 
Coordinator or designee. 

 

b) Cost Invoices.  The contractor shall submit invoices (Standard Form 1034 
located at http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF) in 
accordance with the FAR Limitation of Funds clause in Section B.6 and the 
FAR payment clause in Section I of the contract.  The contractor shall 

http://finweb.oro.doe.gov/
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF
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separately identify costs in its invoice with each applicable appropriation in 
accordance with the contracts accounting and appropriations data.  In 
accordance with Table C.2, Deliverable 62 of the contract, the contractor will 
submit cost invoice summaries at WBS Level 6 with supporting 
documentation at WBS Level 7, no more than twice monthly. 

The contractor is required to submit Project Performance Reports (PPR) in 
accordance with Table C.2, Deliverable 40 of contract on a monthly basis 
reconciled to the invoice(s) submitted for payment.  The PPR period must 
match that of the invoice period(s) and must be received by DOE at the same 
time as the submission of the final monthly invoice. 

The contractor shall separately identify the value of services that are credited 
against previously transferred uranium materials as described in Section 
H.42. 

The contractor shall provide invoice support back-up and summary 
information by work authorization to DOE for full cost recovery (including 
appropriate project support costs) for the services provided under CLIN 006.  
This is to facilitate DOE’s allocation of cost to other Site Contractors for 
services provided. 

c) Fee Invoices.  Contractor may invoice monthly for base fee payments in 
accordance with B.5.  The contractor may submit invoices for quarterly 
provisional award fee payments consistent with B.5.  Upon the FDO’s final 
determination of the earned award fee for the evaluation period, the 
Contractor will invoice the actual dollar amount of the determination minus 
provisional fee payments paid during evaluation period to reconcile fee 
invoice.  Should the amount of the final FDO determination be less than what 
was previously provisionally paid; the Contractor will credit DOE on the 
following invoice.  The FDO may authorize payment of an objective PBI once 
performance is complete and evaluated.  Performance reviews will be 
conducted on a semi-annual basis during the evaluation period to review 
Contractor’s performance against the PWS, established award fee criteria 
and performance based incentives in the Award Fee Plan.  Feedback will be 
provided to the contractor as a result of these semi-annual performance 
reviews. 

d) Any basis for invoice withholding, adjustment or reduction which is 
discovered after payment will be corrected on subsequent invoices.  If the 
Government discovers such defects, the CO will notify the contractor in 
writing.  The CO’s written notification will explain the nature of the basis for 
withholding, adjustment, or reduction, as well as specify the dollar amount of 
the withholding, adjustment or reduction. 

e) Nothing in this provision shall affect the rights of either the Government or the 
contractor under the Section I clause, FAR 52.232-25, Prompt Payment, of 
this contract.  The Government may notify and/or initiate withholding, 
adjustment, or reduction any time prior to final payment under this contract. 

f) Process for Invoicing Work Debited from the Uranium Transfer (Barter) 
Value. 
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1) Normal invoice preparation, including SF1034 (Invoice form). 
2) For costs less than or equal to the remaining balance of the uranium 

transfer (barter) value, do not submit an invoice, supporting 
documentation or supplemental documentation to DOE’s electronic 
payment system ORFSC/VIAS/VIPERS (VIPERS).  Send all electronically 
to DOE PPPO Contracting Officer and Invoice Coordinator. 

DOE will then review the invoices for questions; attempts to resolve any 
such questions, and then DOE’s Contracting Officer (CO) will provide 
written provisional approval via electronic mail to debit the approved 
amount against uranium transfer (barter) value.  This amount will be 
equal to the invoiced costs minus any costs subject to additional DOE 
review and resolution by DOE and the contractor. 

3) For any costs exceeding the remaining balance of the uranium transfer 
(barter) value, submit an invoice with supporting documentation and 
supplemental documentation, including a note as to the amount to VIPERS 
as follows: 

a) The SF1034 should state only the amount exceeding the uranium 
transfer (barter) value. 

b) The VIPERS entry should only be for the amount above the 
uranium transfer (barter) value balance.  The supporting 
documentation and supplemental documentation submitted with 
the VIPERS invoice should include the complete amount due for 
the invoice, with a note in the supporting documentation that the 
amount available in the uranium transfer (barter) value is being 
debited. 

The Contracting Officer will notify the contractor electronically 
when the invoice has been approved by VIPERS. 

Example:  The invoice is for $10M.  There is $6M in the Transfer 
Credit account.  A VIPERS invoice submitted to ORFSC for 1034 
amount of $4M.  The supporting and supplemental documentation 
provided for the full $10M invoice includes the statement that the 
$6M is proposed as a debit against the remaining uranium transfer 
value. 

The following invoice procedure will apply to the submission of 
invoices for Recovery Act work specified in Section C: 

c) Process for Invoicing for Recovery Act work 

The contractor may invoice costs for both Recovery Act work and 
other work in the same invoice.  However, the contractor shall 
separately identify costs in its invoices that pertain to the 
Recovery Act work.  Recovery Act costs shall also be segregated 
in the invoice so as to identify those costs associated with each 
applicable appropriation at the Recovery Act program and project 
values level of the following accounting and appropriations data: 
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Accounting and Appropriations Data 

The contractor shall certify in each invoice that the costs included 
in the invoice for Recovery Act work were incurred only to 
accomplish the Recovery Act work in accordance with Section C.  
Other existing provisions applicable to invoice submission are 
applicable to Recovery Act invoices. 

 
 

G.7      INVOICE OFF-SET SUBMISSION FOR WORK PERFORMED RELATED TO 
MAINTENANCE OF GSA TAGGED VEHICLES 

 
The Department of Energy has entered into a general purpose fleet consolidation Memorandum 
of Agreement (MOA) with the General Services Administration (GSA). Per the terms of the 
executed MOA between DOE and the GSA, FBP, consistent with C.2.7.11, shall provide garage 
routine maintenance activities for all Portsmouth Site GSA tagged vehicles. These routine and 
preventive maintenance activities will generate a cash receipt from GSA to FBP that will be 
applied as an off-set against the total operating cost for the maintenance garage on FBP's 
standard invoices. 

 

Level 1 2 3 4 5 6 7 8 9 

Numerical 

Characters 

05998 2009 33 490811 25200 1111364 2002130   

Level 
Name 

Fund A Allotee  Object 

Class 

Program Project WFO Local 
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H.1 NO THIRD PARTY BENEFICIARIES  
 
This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing 
contained herein shall be construed as granting, vesting, creating or conferring any right of 
action or any other right or benefit upon past, present or future employees of the Contractor, or 
upon any other third party.  This provision is not intended to limit or impair the rights which any 
person may have under applicable Federal statutes. 
 
H.2 DEFINITIONS  
 
For purposes of Clause H.3, Workforce Transition and Employee Hiring Preferences; Clause 
H.4, Employee Compensation: Pay and Benefits; Clause H.5, Special Provisions Applicable to 
Workforce Transition and Employee Compensation: Pay and Benefits; Clause H.6, Workforce 
Transition and Benefits Transition: Plans and Timeframes; Clause H.7, Post-Contract 
Responsibilities for Pension and Other Benefit Plans; and Clause H.8, Labor Relations, the 
following definitions are applicable (unless otherwise specified):  

 
(A) “Workforce Transition Period” means the six month period following the date of 

Notice to Proceed. 
 

(B) “Grandfathered Employees” means employees who are defined as 
Grandfathered Employees under the multi-employer pension plan sponsored by 
the Bechtel Jacobs Company, LLC (BJC) (Bechtel Jacobs Company LLC 
Pension Plan For Grandfathered Employees) (hereinafter “BJC MEPP”), in 
accordance with the terms of the BJC MEPP and applicable law. 

 
(C) “LPP Incumbent Contractor” means LATA/Parallax Portsmouth, LLC (LPP LLC) 

and its first and second tier subcontractors under DOE Contract DE-AC24-
05OH20192.  

 
(D) “LPP Incumbent Employees” means employees (1) who hold regular 

appointments or who are regular employees on the rolls of LPP LLC and 
Grandfathered Employees on the rolls of the LPP LLC’s first and second tier 
subcontractors; and (2) who are employed at the Portsmouth Gaseous Diffusion 
Plant Site under DOE Contract DE-AC24-05OH20192 during the Workforce 
Transition Period. 

 
(E) “USEC” means the United States Enrichment Corporation. 

 
(F) “USEC Employees” means employees who are regular employees on the rolls of 

USEC at either the Portsmouth or Paducah Gaseous Diffusion Plant Site.  The 
applicable site will be identified in the relevant paragraphs and/or clause(s).  If 
employment at a specific site is not identified, the clause(s) or paragraphs are 
applicable to USEC Employees employed at both Gaseous Diffusion Plant Sites.  

 
(G) “USEC Incumbent Employees” means employees who are regular employees on 

the rolls of USEC and who are employed at the Portsmouth Gaseous Diffusion 
Plant Site under DOE Contract DE-AC05-01OR22877.  
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(H) “Non-Grandfathered Employees” means employees who are not defined as 
Grandfathered Employees under the BJC MEPP in accordance with the terms of 
the BJC MEPP and applicable law.   

 
(I) “TPMC” means Theta Pro2Serve Management Company, LLC (TPMC) and its 

first and second tier subcontractors under DOE Contract DE-AC24-05OH20193. 
 

(J) “TPMC Employees” means employees (1) who hold regular appointments or who 
are regular employees on the rolls of TPMC LLC and Grandfathered Employees 
on the rolls of TPMC LLC’s first and second tier subcontractors; and (2) who are 
employed at the Portsmouth Gaseous Diffusion Plant Site under DOE Contract 
DE-AC24-05OH20193 during the Workforce Transition Period.  

 
(K) “UDS” means Uranium Disposition Services, LLC (UDS LLC) and its first and 

second tier subcontractors at the Portsmouth Gaseous Diffusion Plant Site under 
Contract DOE DE-AC05-02OR22717. 

 
(L) “UDS Employees” means employees (1) who hold regular appointments or who 

are regular employees on the rolls of UDS LLC and Grandfathered Employees 
on the rolls of UDS LLC’s first and second tier subcontractors; and (2) who are 
employed at the Portsmouth Gaseous Diffusion Plant Site under DOE Contract 
DE-AC05-02OR22717 during the Workforce Transition Period.  

 
(M) “Portsmouth Contractors” means the LPP Incumbent Contractor, TPMC, UDS, 

and USEC. 
 

 
H.3 WORKFORCE TRANSITION AND EMPLOYEE HIRING PREFERENCES 

 
(A) Hiring Preferences.  Employees will receive a right of first refusal and /or other 

preference in hiring for vacancies for non-managerial positions (i.e. all those 
below the first line of supervision) in non-construction activities in Section C, 
Performance Work Statement (PWS), in accordance with this clause, and any 
applicable collective-bargaining agreement(s) and site seniority, as set forth 
below. 

 
(1) During the Workforce Transition Period, the Contractor shall provide the 

right of first refusal and preferences in hiring in the following order of 
precedence: 

   
(a) The Contractor shall give a right of first refusal for vacancies in 

non-managerial positions under this Contract to individuals:   
 
(1) who are LPP Incumbent Employees, who are USEC 

Employees, who are TPMC Employees who have been  
identified by their employer  as being at risk of being 
involuntarily separated by their employer, and who are 
UDS Employees who have been identified by their 
employer as being at risk of being involuntarily separated;  
 



DE-AC30-10CC40017 
Modification 154 

H-3 
 

(2) who are employed at the Portsmouth Gaseous Diffusion 
Plant Site; and  

 
(3) who hold positions or perform functions during the 

Workforce Transition Period that are substantially 
equivalent to the vacancies in such non-managerial 
positions under this Contract and also to individuals who 
held positions or performed functions during the six months 
preceding the first day of the Workforce Transition Period 
that are substantially equivalent to the vacancies in such 
non-managerial positions under this Contract.  

 
(b) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals 
  

(1) who are LPP Incumbent Employees, USEC Employees 
who have been identified by their employer as being at risk 
of being involuntarily separated, TPMC Employees who 
have been identified by their employer as being at risk of 
being involuntarily separated by their employer, and UDS 
Employees who have been identified by their employer as 
being at risk of being involuntarily separated;  
 

(2) who are employed at the Portsmouth Gaseous Diffusion 
Plant Site; and  

 
(3) who meet the qualifications for a particular position.   

 
(c) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals: 
 

(1) who are LPP Incumbent Employees, USEC Employees 
who have been identified by their employer as being at risk 
of being involuntarily separated, TPMC Employees who 
have been identified by their employer as being at risk of 
being involuntarily separated, and UDS Employees who 
have been identified by their employer as being at risk of 
being involuntarily separated; 

 
(2) who are employed at the Portsmouth Gaseous Diffusion 

Plant Site;  and  
 

 
(3) who may not meet the qualifications for a particular 

position, but who agree to become qualified and can 
become qualified by the commencement of active 
employment under this Contract with the training provided 
pursuant to Clause H.5(A). 

 
(d) Subsequent to the application of the right of first refusal in 

Paragraph (A)(1)(a) and the preferences in hiring in Paragraphs 
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(A)(1)(b) and (c) above, the Contractor shall give a preference in 
hiring for vacancies pursuant to Paragraph (A)(3) below.  

 
(2) After the Workforce Transition Period and continuing throughout the 

remaining period of performance under this Contract, the right of first 
refusal and/or other preferences in hiring shall be provided in the 
following order of precedence: 

 
(a) The Contractor shall give a right of first refusal in hiring for 

vacancies in non-managerial positions under this Contract to 
USEC Employees (1) who are employed at the Portsmouth 
Gaseous Diffusion Plant Site; (2) who have been identified by their 
employer as being at risk of being involuntarily separated; and (3) 
who hold or have held positions or perform or have performed 
functions which are substantially equivalent to vacancies in such 
non-managerial positions under this Contract.  

 
(b) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract, to USEC 
Employees (1) who are employed at the Portsmouth Gaseous 
Diffusion Plant Site; and (2) who have been identified by their 
employer as being at risk of being involuntarily separated, in the 
following order of precedence:  

 
(1) USEC Employees who meet the qualifications for a 

particular position.  
 

(2) USEC Employees who may not meet the qualifications for 
a particular position but who agree to become qualified 
and can become qualified by the commencement of active 
employment under this Contract with the training provided 
pursuant to Clause H.5(A). 

 
(c) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to TPMC Employees 
and UDS Employees (1) who are employed at the Portsmouth 
Gaseous Diffusion Plant Site at the time of the vacancies; and (2) 
who have been identified by their respective employers as being 
at risk of being involuntarily separated, in the following order of 
precedence:  

 
(1) TPMC Employees and UDS Employees who hold positions 

or perform functions at the time the vacancy arises that are 
substantially equivalent to the vacancies in such non-
managerial positions under this Contract. 

 
(2) TPMC Employees and UDS Employees who meet the 

qualifications for particular positions. 
 

(3) TPMC Employees and UDS Employees who may not meet 
the qualifications for a particular position but who agree to 
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become qualified and can become qualified by the 
commencement of active employment under this Contract 
with the training provided pursuant to Clause H.5(A) 

 
For purposes of this paragraph (2)(c), the phrase “during the 
Workforce Transition Period” contained in Clause H.2(J)(2) and 
(L)(2), is not applicable.  The respective employees are to be 
employed at the Portsmouth Gaseous Diffusion Plant Site at the 
time of the vacancy.  

 
(d) Subsequent to the application of the right of first refusal in 

Paragraph (A)(2)(a) and the preferences in hiring in Paragraphs 
(A)(2)(b) and (c) above, the Contractor shall give a preference in 
hiring for vacancies in the order of precedence as set forth in 
Paragraph (A)(3) below. 

 
(3) During the entire period of performance under this Contract, but 

subordinate to the preferences set out in Paragraphs (A)(1)(a) – (c) and 
(A)(2)(a) – (c) above, the Contractor shall provide preferences in hiring in 
the following order of precedence: 

 
(a) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to USEC Employees 
employed at the Portsmouth Gaseous Diffusion Plant Site (1) who 
have been identified by their employer as being at risk of being 
involuntarily separated from employment by a plant closing or 
mass layoff (as such terms are defined in Section 2101(a)(2) and 
(3) of Title 29 of the United States Code) at the Portsmouth 
Gaseous Diffusion Plant Site; and (2) who are qualified and/or 
who may not meet the qualifications for a particular position, but 
who agree to become qualified and can become qualified by the 
commencement of active employment under this Contract with the 
training provided pursuant to Clause H.5(A).   

 
(b) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals (1) 
who are former employees of USEC, former employees of  the 
LPP Incumbent Contractor, and former employees of the LPP 
Incumbent Contractor’s first and second-tier subcontractors; and 
(2) who are entitled to recall rights consistent with any applicable 
site seniority and any applicable collective bargaining 
agreement(s) at the Portsmouth Gaseous Diffusion Plant Site.  

 
(c)  The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals (1) 
who are Grandfathered Employees and who are former 
employees of the LPP Incumbent Contractor, TPMC, UDS, and 
USEC at the Portsmouth Gaseous Diffusion Plant Site; (2) who 
have been involuntarily separated (other than for cause) from 
employment; and (3) who are eligible for the hiring preference 
contained in the clause in Section I of this Contract entitled “DEAR 
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952.226-74, Displaced Employee Hiring Preference” and with the 
provisions of any applicable Work Force Restructuring Plan, as 
amended from time to time, regarding the preferential hiring of 
employees. 

 
(d) The Contractor shall give a preference in hiring for non-

managerial positions under this Contract to individuals (1) who are 
former employees of the LPP Incumbent Contractor, TPMC, UDS, 
and USEC; and any other DOE contractor or subcontractor at the 
Portsmouth Gaseous Diffusion Plant Site; (2) who were 
involuntarily separated (other than for cause) from employment; 
and (3) who are eligible for the hiring preference contained in the 
clause in Section I of this contract entitled “DEAR 952.226-74, 
Displaced Employee Hiring Preference” and with the provisions of 
any applicable Work Force Restructuring Plan, as amended from 
time to time, regarding the preferential hiring of employees. 

 
 (e) The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals (1) 
who were formerly employed by any other DOE contractor or 
subcontractor at a DOE defense nuclear facility; and (2) who are 
eligible for the hiring preference contained in the clause in Section 
I of this Contract entitled “DEAR 952.226-74, Displaced 
Employees Hiring Preference” as provided in that clause and with 
the provisions of any applicable Work Force Restructuring Plan, 
as amended from time to time, regarding the preferential hiring of 
employees. 

 
(f)        The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals (1) 
who were formerly employed at the Portsmouth Gaseous Diffusion 
Plant Site by the LPP Incumbent Contractor, TPMC, UDS, and 
USEC; (2) who were involuntarily separated (other than for cause) 
from their employment at the Portsmouth Gaseous Diffusion Plant 
Site; and (3) who are qualified for the position or who may not 
meet the qualifications for a particular position, but who agree to 
become qualified and can become qualified by the 
commencement of active employment under this Contract. 

 
(g)       The Contractor shall give a preference in hiring for vacancies in 

non-managerial positions under this Contract to individuals (1) 
who have separated from employment at the Portsmouth 
Gaseous Diffusion Plant Site; (2) who are not barred from seeking 
employment at the Portsmouth Gaseous Diffusion Plant Site by 
the terms of employee waivers or releases of claims they 
executed; and (3) who are qualified for a particular position or who 
may not meet the qualifications for a particular position, but who 
agree to become qualified and can become qualified by the 
commencement of active employment under this Contract. 
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(4) Clauses H.3(A)(1), (2), and (3) do not prohibit the Contractor from 
selecting the Contractor’s existing employees at the Portsmouth Gaseous 
Diffusion Plant Site for positions or functions under this Contract.  

  
(B) Costs.  Any costs incurred by the Contractor as a result of the Contractor’s failure 

to comply with the hiring preferences as set forth in this Contract will be 
unallowable, unless such costs were incurred as the result of the Contracting 
Officer’s direction.  

 
H.4 EMPLOYEE COMPENSATION:  PAY AND BENEFITS 
 

(A) Contractor Employee Compensation Plan 
 

The Contractor shall submit, for Contracting Officer approval, by the end of the 
90 day Contractor Transition Period identified in Section F.1(a)(1), a Contractor 
Employee Compensation Plan (to be submitted during contract transition only) 
demonstrating how the Contractor will comply with the requirements of this 
Contract.  The Contractor Employee Compensation Plan shall describe the 
Contractor’s policies regarding compensation, pensions and other benefits, and 
how these policies will support at reasonable cost the effective recruitment and 
retention of a highly skilled, motivated, and experienced workforce. 
 
A description of the Contractor Employee Compensation Program should include 
the following components: 

 
(1) Philosophy and strategy for all pay delivery programs. 
(2) System for establishing a job worth hierarchy. 
(3) Method for relating internal job worth hierarchy to external market. 
(4) System that links individual and/or group performance to compensation 

decisions. 
(5) Method for planning and monitoring the expenditure of funds. 
(6) Method for ensuring compliance with applicable laws and regulations. 
(7) System for communicating the programs to employees. 
(8) System for internal controls and self-assessment. 
(9) System to ensure that reimbursement of compensation, including 

stipends, for employees who are on joint appointments with a parent or 
other organization shall be on a pro-rated basis 

 
(B) Total Compensation System 

 
The Contractor shall develop, implement and maintain formal policies, practices 
and procedures to be used in the administration of its compensation system 
consistent with FAR 31.205-6 and DEAR 970.3102-05-6; “Compensation for 
Personal Services” (“Total Compensation System").  DOE-approved standards 
(e.g., set forth in an advance understanding or appendix), if any, shall be applied 
to the Total Compensation System.  The Contractor’s Total Compensation 
System shall be fully documented, consistently applied, and acceptable to the 
Contracting Officer.  Costs incurred in implementing the Total Compensation 
System shall be consistent with the Contractor's documented Contractor 
Employee Compensation Plan as approved by the Contracting Office 
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(C) Reports and Information 
 

The Contractor shall provide the Contracting Officer with the following reports 
and information with respect to pay and benefits provided under this Contract: 

 
(1) An Annual Contractor Salary-Wage Increase Expenditure Report to 

include, at a minimum, breakouts for merit, promotion, variable pay, 
special adjustments, and structure movements for each pay structure 
showing actual against approved amounts. 
 

(2) A list of the top five most highly compensated executives as defined in 
FAR 31.205-6(p)(2)(ii) and their total cash compensation at the time of 
Contract award, and at the time of any subsequent change to their total 
cash compensation.  This should be the same information provided to the 
Central Contractor Registration (CCR) per FAR 52.204-10. 
 

(3) An Annual Report of Contractor Expenditures for Employee Supplemental 
Compensation no later than March 1 of each year. 

 
(D)  Pay and Benefit Programs 

 
The Contractor shall establish pay and benefit programs for employees in 
accordance with applicable law, the terms and conditions of this Contract, 
including Clause H.5, Special Provisions Applicable to Workforce Transition and 
H.4, Employee Compensation: Pay and Benefits, applicable collective bargaining 
agreement(s), and the following requirements as set forth below; provided, 
however, that employees scheduled to work fewer than 20 hours per week 
receive only those benefits required by law.  Employees are eligible for benefits, 
subject to the terms, conditions, and limitations of each benefit program.   

 
(1) Pay.   

 
(a) For at least the first year of the term of this Contract, the 

Contractor shall provide equivalent pay to the following employees 
hired by the Contractor as compared to pay provided to those 
employees by the LPP Incumbent Contractor, TPMC, UDS, and/or 
USEC: 

 
(1) LPP Incumbent Employees hired by the Contractor; 
 
(2) USEC Incumbent Employees hired by the Contractor, 
 
(3) USEC Employees hired by the Contractor for positions or 

to perform functions for the Contractor that are 
substantially equivalent to the positions held or functions 
performed for USEC at the Portsmouth Gaseous Diffusion 
Plant Site; and 
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(4) For at least the first year of the term of this Contract, the 
Contractor shall provide equivalent pay to the following 
employees hired by the Contractor as compared to pay 
provided to those employees by the LPP Incumbent 
Contractor, TPMC, UDS, and/or USEC: 

 
(b) All other employees hired by the Contractor shall receive    

pay which is competitive with the industry from which the  
Contactor recruits its employees, and in accordance with the 
terms and conditions of this Contract, any applicable collective 
bargaining  agreements(s) and applicable law, including section 
4(c) of the Service Contract Act, as applicable. 

 
(2) Pension and Other Benefits.  The Contractor shall provide a total package 

of benefits to LPP Incumbent Employees, USEC Employees, USEC 
Incumbent Employees, TPMC Employees, and UDS Employees, and all 
other employees who are hired by the Contractor in accordance with the 
terms and conditions of this Contract, any applicable collective bargaining 
agreement(s), and applicable law.   Comparability of the total benefit 
package shall be determined by the CO in his/her sole discretion.  
 

(3) Cash Compensation 
 

(a) The Contractor shall submit the following to the Contracting 
Officer for a determination of cost allowability for reimbursement 
under the Contract 

 
(1) Any proposed major compensation program design 

changes prior to implementation 
(2) An Annual Compensation Increase Plan (CIP).  The 

Compensation Increase Plan (CIP) should include the 
following components and data: 
(a) Comparison of average pay to market average pay. 
(b) Information regarding surveys used for comparison. 
(c) Aging factors used for escalating survey data and 

supporting information. 
(d)  Projection of escalation in the market and 

supporting information. 
(e) Information to support proposed structure 

adjustments, if any. 
(f) Analysis to support special adjustments. 
(g) Funding requests for each pay structure to include 

breakouts of merit, promotions, variable pay, 
special adjustments, and structure movement.  (a) 
The proposed plan totals shall be expressed as a 
percentage of the payroll for the end of the previous 
plan year. (b) All pay actions granted under the 
compensation increase plan are fully charged when 
they occur regardless of time of year in which the 
action transpires and whether the employee 
terminates before year end. (c) Specific payroll 
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groups (e.g., exempt, nonexempt) for which CIP 
amounts are intended shall be defined by mutual 
agreement between the contractor and the 
Contracting Officer. (d) The Contracting Officer may 
adjust the CIP amount after approval based on 
major changes in factors that significantly affect the 
plan amount (for example, in the event of a major 
reduction in force or significant ramp-up). 

(h) A discussion of the impact of budget and business 
constraints on the CIP amount. 

(i) Comparison of pay to relevant factors other than 
market average pay. 

(3) Individual compensation actions for the top contractor 
official (e.g., laboratory director/plant manager or 
equivalent) and key personnel not included in the CIP.  For 
those key personnel included in the CIP, DOE will approve 
salaries upon the initial contract award and when key 
personnel are replaced during the life of the contract.  DOE 
will have access to all individual salary reimbursements.  
This access is provided for transparency; DOE will not 
approve individual salary actions (except as previously 
indicated). 
 

(b) The Contracting Officer’s approval of individual compensation 
actions will be required only for the top contractor official (e.g., 
laboratory director/plant manager or equivalent) and key 
personnel as indicated in (D)(3)(a)(iii) above.  The base salary 
reimbursement level for the top contractor official establishes the 
maximum allowable salary reimbursement under the contract.  
Unusual circumstances may require a deviation for an individual 
on a case-by-case basis.  Any such deviation must be approved 
by the Contracting Officer. 
 

(c) Severance Pay is not payable to an employee under this Contract 
who: 
(1) Voluntarily separates, resigns or retires from employment, 
(2) Is offered employment with a successor/replacement 

contractor, 
(3) Is offered employment with a parent or affiliated company, 

or 
(4) Is discharged for cause.   

 
(d) Service Credit for purposes of determining severance pay does 

not include any period of prior service for which severance pay 
has been previously paid through a DOE cost-reimbursement 
contract.   

 
(E)  Pension and Other Benefit Programs 

 
(1) No presumption of allowability will exist when the Contractor implements 

a new benefit plan or makes changes to existing benefit plans until the 
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Contracting Officer makes a determination of cost allowability for 
reimbursement for new or changed benefit plans.   
 

(2) Cost reimbursement for Employee pension and other benefit programs 
sponsored by the Contractor will be based on the Contracting Officer’s 
approval of Contractor actions pursuant to an approved “Employee 
Benefits Value Study” and an “Employee Benefits Cost Survey 
Comparison” as described below.   

 
(a) Unless otherwise stated, or as directed by the Contracting Officer, 

the Contractor shall submit the studies required in paragraphs (a) 
and (b) below. The studies shall be used by the Contractor in 
calculating the cost of benefits under existing benefit plans.  An 
Employee Benefits Value (Ben-Val) Study Method using no less 
than 15 comparator organizations and an Employee Benefits Cost 
Survey comparison Method shall be used in this evaluation to 
establish an appropriate comparison method.  In addition, the 
Contractor shall submit updated studies to the Contracting Officer 
for approval prior to the adoption of any change to a pension or 
other benefit plan. 
 

(b) The Ben-Val, every two years for each benefit tier (e.g., group of 
employees receiving a benefit package based on date of hire), 
which is an actuarial study of the relative value (RV) of the 
benefits programs offered by the Contractor to Employees 
measured against the RV of benefit programs offered by 
comparator companies approved by the Contracting Officer.  To 
the extent that the value studies do not address post-retirement 
benefits other than pensions, the Contractor shall provide a 
separate cost and plan design data comparison for the post-
retirement benefits other than pensions using external 
benchmarks derived from nationally recognized and Contracting 
Officer approved survey sources and, 
 

(c) An Employee Benefits Cost Study Comparison, annually for each 
benefit tier that analyzes the Contractor’s employee benefits cost 
for Employees on a per capita basis per full time equivalent 
employee and as a percent of payroll and compares it with the 
cost reported by the U.S. Department of Labor’s Bureau of Labor 
Statistics or other Contracting Officer approved broad based 
national survey. 

 
(d) When the net benefit value exceeds the comparator group by 

more than five percent, the Contractor shall submit a corrective 
action plan to the Contracting Officer for approval, unless waived 
by the Contracting Officer. 

 
(e) When the average total benefit per capita cost or total benefit cost 

as a percent of payroll exceeds the comparator group by more 
than five percent, the Contractor shall submit an analysis of the 
specific plan costs that are above the per capita cost range or total 



DE-AC30-10CC40017 
Modification 154 

H-12 
 

benefit cost as a percent of payroll and a corrective action plan to 
achieve conformance with a Contracting Officer directed per 
capita cost range or total benefit cost as a percent of payroll, 
unless waived by the Contracting Officer. 

 
(f) Within two years of Contracting Officer approval of the 

Contractor's corrective action plan, the Contractor shall align 
employee benefit programs with the benefit value and per capita 
cost range or percent of payroll as approved by the Contracting 
Officer. 

 
(g) The Contractor may not terminate any benefit plan during the term 

of the Contract without the prior approval of the Contracting 
Officer in writing. 

 
(h)  Cost reimbursement for post-retirement benefits other than 

pensions (PRBs) is contingent on DOE approved service eligibility 
requirements for PRB that shall be based on a minimum period of 
continuous employment service not less than 5 years under a 
DOE cost reimbursement contract(s) immediately prior to 
retirement. Unless required by Federal or State law, advance 
funding of PRBs is not allowable.   

 
(i) Each contractor sponsoring a pension and/or postretirement 

benefit plan will participate in the annual plan management 
process which includes written responses to a questionnaire 
regarding plan management, providing forecasted estimates of 
future reimbursements in connection with the plan and 
participating in a conference call to discuss the contractor 
submission (see (g)(6) below for Pension Management Plan 
requirements) 

 
(j) Each contractor will respond to quarterly data calls issued through 

Ibenefits, or its successor system. 
 

(F) Establishment and Maintenance of Pension Plans for which DOE Reimburses 
Costs  

 
(1) Employees working for the Contractor shall only accrue credit for service 

under this Contract after the date of Contract award. 
 

(2) Except for Commingled Plans in existence as of the effective date of the 
contract, any pension plan maintained by the Contractor for which DOE 
reimburses costs, shall be maintained as a separate pension plan distinct 
from any other pension plan that provides credit for service not performed 
under a DOE cost-reimbursement contract.  When deemed appropriate 
by the Contracting Officer, Commingled Plans shall be converted to 
separate plans at the time of new contract award or the extension of a 
contract. 

 
(G) Basic Requirements  
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The Contractor shall adhere to the requirements set forth below in the 
establishment and administration of pension plans that are reimbursed by DOE 
pursuant to cost reimbursement contracts for management and operation of DOE 
facilities and pursuant to other cost reimbursement facilities contracts.  Pension 
Plans include Defined Benefit and Defined Contribution plans. 

 
(1) The Contractor shall become a sponsor of the existing pension and other 

benefit plans (or comparable successor plans), including other post-
retirement benefit (PRB) plans, as applicable, with responsibility for 
management and administration of the plans.  The Contractor shall be 
responsible for maintaining the qualified status of those plans consistent 
with the requirements of ERISA and the Internal Revenue Code (IRC).  
The Contractor shall carry over the length of service credit and leave 
balances accrued as of the date of the Contractor’s assumption of 
Contract performance.  
 

(2) DOE approval is required prior to implementing any change to a pension 
plan covering prime cost reimbursement contracts for management and 
operation of DOE facilities and other contracts when designated.  
Changes shall be in accordance with and pursuant to the terms and 
conditions of the contract. 
 

(3) Each contractor pension plan shall be subjected to a limited-scope audit 
annually that satisfies the requirements of ERISA section 103, except that 
every third year the contractor must conduct a full-scope audit satisfying 
ERISA section 103.  Alternatively, the contractor may conduct a full-scope 
audit satisfying ERISA section 103 annually.  In all cases, the Contractor 
must submit the audit results to the contracting officer.  In years in which 
a limited scope audit is conducted, the contractor must provide the 
contracting officer with a copy of the qualified trustee or custodian’s 
certification regarding the investment information that provides the basis 
for the plan sponsor to satisfy reporting requirements under ERISA 
section 104.  
 

(4) For existing Commingled Plans, the Contractor shall maintain and provide 
annual Separate Accounting of DOE liabilities and assets as for a 
Separate Plan. 
 

(5) For existing Commingled Plans, the Contractor shall be liable for any 
shortfall in the plan assets caused by funding or events unrelated to DOE 
contracts. 
 

(6) The Contractor shall comply with the requirements of ERISA if applicable 
to the pension plan and any other applicable laws. 
  

(7) The Pension Management Plan shall include the following:   
 

(a) A Pension Management Plan (PMP) discussing the Contractor’s 
plans for management and administration of all pension plans 
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consistent with the terms of this contract.  The PMP shall be 
updated and submitted to the Contracting Officer in draft annually 
no later than 45 days after the last day of the Plan year along with 
its draft actuarial valuation.  

 
(b) Within thirty (30) days after the date of the submission, 

appropriate Contractor representatives shall meet with the 
Contracting Officer to discuss the Contractor’s proposed draft 
annual update of the PMP to specifically discuss any anticipated 
changes in the projected pension contributions from the prior 
year’s contributions and any discrepancies between the actual 
contributions made for the most recent year preceding that 
meeting and the projected contributions for that year which the 
Contractor had submitted to the Contracting Officer the prior year. 
The annual revision of the PMP shall include: 

 
(1) The Contractor’s best projection of the contributions which 

it will be legally obligated to make to the pension plan(s), 
beginning with the required contributions for the coming 
fiscal year, based on the latest actuarial valuation, and 
continuing for the following four years.  This estimate will 
be based upon compliance with all applicable legal 
requirements relating to the determination of contributions 
and upon the assumptions set out in the plan document(s).   

 
(2) If the actuarial valuation submitted pursuant to the annual 

PMP update indicates that the sponsor of the pension plan 
must impose pension plan benefit restrictions, the 
Contractor shall provide the following information: 

 
(a) The type of benefit restriction that will take place, 
(b) The number of Contractor employees that 

potentially could be impacted and the nature of the 
restriction (e.g., financial impact) by imposition of 
the required benefit restriction, and  

(c) The amount of money that would need to be 
contributed to the pension plan to avoid legally 
required benefit restrictions. 

 
(3) A detailed discussion of how the Contractor intends to 

manage the pension plan(s) to maximize the contribution 
predictability (i.e. forecasting accuracy) and contain current 
and future costs, to include rationale for selection of all 
plan assumptions that determine the required contributions 
and which impact the level and predictability of required 
contributions. The Contractor is required to annually 
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establish a long term (e.g. five year) plan that outlines the 
projected retirement plan costs, and any planned action 
steps to be taken to better manage predictability.  The 
contractor must also share the following information with 
the Department during the meeting: 

(a) Strategy for achieving and maintaining fully-funded 
status of the plan(s) 

(b) Investment policy statement for the plan, with any 
recent updates 

(c) Results of recent asset liability studies (required to 
be performed every 3 years or after a significant 
event) including rational for maintaining current 
asset allocation strategy. 

(d) Comparison of budget projections submitted to the 
Department to actual contributions 

(e) Any recent reports, findings, or recommendations 
provided by plan’s investment consultant. 

(f) Actuarial experience studies to set the plan’s 
actuarial assumptions (required to be performed 
every 3-5 years). 

 
(4) An assessment to evaluate the effectiveness of the 

Contractor’s pension plan(s) investment 
management/results.  The assessment shall include at a 
minimum: a review and analysis of pension plan 
investment objectives; the strategies employed to achieve 
those objectives; the methods used to monitor execution of 
those strategies and the achievement of the investment 
objectives; and a comparative analysis of the objectives 
and performance of other comparable pension plans. The 
Contractor shall also identify its plans, if any, for revising 
any aspect of its pension plan management based on the 
results of the review.  

  
(H)  Reimbursement of Contractors for Contributions to Defined Benefit Pension 

Plans 
 

(1) Contractors that sponsor single employer or multiple employer defined 
benefit pension plans will be reimbursed for the annual required minimum 
contributions under the Employee Retirement Income Security Act 
(ERISA), as amended by the Pension Protection Act (PPA) of 2006.  
Reimbursement above the annual minimum required contribution will 
require prior approval of the Contracting Officer. Reimbursement amounts 
will take into consideration all pre-funding balances and funding standard 
carryover balances. 
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(2) Contractors that sponsor multi-employer DB pension plans will be 
reimbursed for pension contributions in the amounts necessary to ensure 
that the plans are funded to meet the annual minimum requirement under 
ERISA, as amended by the PPA.  However, reimbursement for pension 
contributions above the annual minimum contribution required under 
ERISA, as amended by the PPA, will require prior approval of the 
Contracting Officer and will be considered on a case by case basis.  
Reimbursement amounts will take into consideration all pre-funding 
balances and funding standard carryover balances. 

 
(I) Reporting Requirements for Designated Contracts  

 
The following reports shall be submitted to DOE as soon as possible after the 
last day of the plan year by the contractor responsible for each designated 
pension plan funded by DOE but no later than the dates specified below: 

 
(1) Actuarial Valuation Reports. The annual actuarial valuation report for 

each DOE-reimbursed pension plan and when a pension plan is 
commingled, the contractor shall submit separate reports for DOE’s 
portion and the plan total by the due date for filing IRS Form 5500. 

 
(2) Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-

funded pension plan, no later than that submitted to the IRS. 
 

(3) Forms 5300. Copies of all forms in the 5300 series submitted to the IRS 
that document the establishment, amendment, termination, spin-off, or 
merger of a plan submitted to the IRS. 

 
(J) Changes to Pension Plans 

 
At least sixty (60) days prior to the adoption of any changes to a pension plan, 
the Contractor shall submit the information required below, as applicable, to the 
Contracting Officer for approval or disapproval and a determination as to whether 
the costs are deemed allowable pursuant to FAR 31.205-6, as supplemented by 
DEAR 970.3102-05-6. 

 
(1) For proposed changes to pension plans and pension plan funding, the 

Contractor shall provide the following to the Contracting Officer: 

 
(a) a copy of the current plan document (as conformed to show all 

prior plan amendments), with the proposed new amendment 
indicated in redline/strikeout; 

(b) an analysis of the impact of any proposed changes on actuarial 
accrued liabilities and costs; 

(c) except in circumstances where the Contracting Officer indicates 
that it is unnecessary, a legal explanation of the proposed 
changes from the counsel used by the plan for purposes of 
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compliance with all legal requirements applicable to private sector 
defined benefit pension plans;  

(d) the Summary Plan Description; and, 
(e) any such additional information as requested by the Contracting 

Officer. 
 

(2) Contractors shall submit new benefit plans and changes to plan design or 
funding methodology with justification to the Contracting Officer for 
approval.  The justification must: 

 
(a) demonstrate the effect of the plan changes on the contract net 

benefit value or per capita benefit costs,  
(b) provide the dollar estimate of savings or costs, and 
(c) provide the basis of determining the estimated savings or cost. 

 
(K) Terminating Operations  

 
When operations at a designated DOE facility are terminated and no further work 
is to occur under the prime contract, the following apply: 

 
(1) No further benefits for service shall accrue. 

 
(2) The Contractor shall provide a determination statement in its settlement 

proposal, defining and identifying all liabilities and assets attributable to 
the DOE contract. 

 
(3) The Contractor shall base its pension liabilities attributable to DOE 

contract work on the market value of annuities or lump sum payments or 
dispose of such liabilities through a competitive purchase of annuities or 
lump sum payouts. 

 
(4) Assets shall be determined using the “accrual-basis market value” on the 

date of termination of operations. 
 

(5) DOE and the Contractor(s) shall establish an effective date for spinoff or 
plan termination.  On the same day as the contractor notifies the IRS of 
the spinoff or plan termination, all plan assets assigned to a spun-off or 
terminating plan shall be placed in a low-risk liability matching portfolio 
until the successor trustee, or an insurance company, is able to assume 
stewardship of those assets.   

 
(L) Terminating Plans  

 
(1)  DOE contractors shall not terminate any pension plan (Commingled or 

site specific) without requesting Departmental approval at least 60 days 
prior to the scheduled date of plan termination. 

 
(2)  To the extent possible, the contractor shall satisfy plan liabilities to plan 

participants by the purchase of annuities through competitive bidding on 
the open annuity market or lump sum payouts.  The contractor shall apply 
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the assumptions and procedures of the Pension Benefit Guaranty 
Corporation. 

 
(3)  Funds to be paid or transferred to any party as a result of settlements 

relating to pension plan termination or reassignment shall accrue interest 
from the effective date of termination or reassignment until the date of 
payment or transfer. 

 
(4)  If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed 

assets from the terminated plan, the contractor shall pay any deficiency 
directly to DOE according to a schedule of payments to be negotiated by 
the parties. 

 
(5)  On or before the same day as the contractor notifies the IRS of the spinoff 

or plan termination, all plan assets assigned to a spun-off or terminating 
plan shall be placed in a low-risk liability matching portfolio until the 
successor trustee, or an insurance company, is able to assume 
stewardship of those assets.   

 
(6)  DOE liability to a Commingled pension plan shall not exceed that portion 

which corresponds to DOE contract service. The DOE shall have no other 
liability to the plan, to the plan sponsor, or to the plan participants. 

 
(7)  After all liabilities of the plan are satisfied, the contractor shall return to 

DOE an amount equaling the asset reversion from the plan termination 
and any earnings which accrue on that amount because of a delay in the 
payment to DOE. Such amount and such earnings shall be subject to 
DOE audit. To effect the purposes of this paragraph, DOE and the 
contractor may stipulate to a schedule of payments. 

 
(M) Special Programs  

 
Contractors must advise DOE and receive prior approval for each early-out 
program, window benefit, disability program, plan-loan feature, employee 
contribution refund, asset reversion, or incidental benefit. 

 
(N) Definitions  

 
(1) Commingled Plans. Cover employees from the contractor's private 

operations and its DOE contract work. 
 
(2) Current Liability. The sum of all plan liabilities to employees and their 

beneficiaries.  Current liability includes only benefits accrued to the date 
of valuation. This liability is commonly expressed as a present value. 

 
(3) Defined Benefit Pension Plan. Provides a specific benefit at retirement 

that is determined pursuant to the formula in the pension plan document.  
 
(4) Defined Contribution Pension Plan. Provides benefits to each participant 

based on the amount held in the participant’s account.  Funds in the 
account may be comprised of employer contributions, employee 



DE-AC30-10CC40017 
Modification 154 

H-19 
 

contributions, investment returns on behalf of that plan participant and/or 
other amounts credited to the participant’s account.  

 
(5) Designated Contract. For purposes of this clause, a contract (other than a 

prime cost reimbursement contract for management and operation of a 
DOE facility) for which the Head of the Departmental Contracting Activity 
determines that advance pension understandings are necessary or where 
there is a continuing Departmental obligation to the pension plan. 

 
(6) Pension Fund. The portfolio of investments and cash provided by 

employer and employee contributions and investment returns. A pension 
fund exists to defray pension plan benefit outlays and (at the option of the 
plan sponsor) the administrative expenses of the plan. 

 
(7) Separate Accounting. Account records established and maintained within 

a commingled plan for assets and liabilities attributable to DOE contract 
service. NOTE: The assets so represented are not for the exclusive 
benefit of any one group of plan participants. 

 
(8) Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan, 

designate assets for the exclusive benefit of employees under DOE 
contract, exist under a separate plan document (having its own DOL plan 
number) that is distinct from corporate plan documents and identify the 
contractor as the plan sponsor. 

 
(9) Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (l)-1 

requirements for a single plan and which is created by separating assets 
and liabilities from a larger original plan. The funding level of each 
individual participant’s benefits shall be no less than before the event, 
when calculated on a “plan termination basis.”  

 
 

H.5 SPECIAL PROVISIONS APPLICABLE TO WORKFORCE TRANSITION AND 
EMPLOYEE COMPENSATION:  PAY AND BENEFITS 

 
(A) Training.  The Contractor will establish a training program specifically for the 

purpose of training individuals pursuant to Clauses H.3(A)(1)(c), H.3(A)(2)(b)(ii) 
and (c)(iii), and H.3(A)(3)(a).  The one-time training program will be provided to 
individual employees and will not exceed six months in duration and $5,000 in 
cost (subject to availability of funding) per person, in addition to wages and 
benefits. 

 
(B) Benefit Plans.  The Contractor shall provide pension and other benefit plans, to 

Grandfathered Employees and Non-Grandfathered Employees hired by the 
Contractor and service credit for leave as set forth below:  

 
(1) Grandfathered Employees.  Grandfathered Employees shall be provided 

pension and other benefits in accordance with applicable law, any 
applicable collective bargaining agreement(s), and the provisions of the 
BJC MEPP, the BJC Multiple Employer Welfare Arrangement (MEWA) 
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and other existing benefit plans for Grandfathered Employees.  Within 90 
days after the Notice to Proceed, the Contractor shall become a 
sponsor/participating employer of the BJC MEPP, the BJC MEWA, and 
other existing benefit plans (or comparable successor plans if 
continuation of the existing plans is not practicable) including post 
retirement benefit (PRB) plans, as applicable, for Grandfathered 
Employees and retired plan participants, with responsibility for 
management and administration of these plans.  The Contractor shall 
also have responsibility for maintaining the qualified status of the plans.  
No employee who qualifies as a Grandfathered Employee under the BJC 
MEPP shall lose the right to participate in the BJC MEPP as a result of 
this transition.   

 
(2) Non-Grandfathered Employees.  Non-Grandfathered Employees shall 

receive a benefits package that provides for market-based retirement and 
medical benefit plans that are competitive with the industry from which the 
Contractor recruits its employees and in accordance with this Contract, 
any applicable collective bargaining agreement(s), and applicable law, 
including Section 4(c) of the Service Contract Act.  

(3) Service Credit For Leave. 

(a) For LPP Incumbent Employees, TPMC Employees, and UDS 
Employees hired by the Contractor pursuant to Clauses H.3 
(A)(1)(a), (b), and (c), and (A)(2)(c), the Contractor shall carry over 
the length of service credit for leave as well as leave balances 
accrued as of the date these employees are hired by the 
Contractor.  Service credit for the represented workforce shall be 
applied consistently with any applicable collective bargaining 
agreement(s) and applicable law;    

(b) For USEC Incumbent Employees hired by the Contractor pursuant 
to Clauses H.3(A)(1)(a), (b), and (c); (B)(2)(a) and (b); and 
(A)(3)(a), the Contractor shall carry over the length of service 
credit from USEC for purposes of determining rates of accruing 
leave for these employees. Service credit for the represented 
workforce shall be applied consistently with any applicable 
collective bargaining agreement(s) and applicable law; and  

(c)       For all USEC employees hired by the Contractor other than those 
above in paragraph (b), the Contractor shall carry over the length 
of service credit for purposes of determining rates of accruing 
leave for  these employees as required by and consistent with any 
applicable collective bargaining agreement(s) and applicable law. 

(4)     Service Credit for Fringe Benefits Other Than Leave.  Consistent with 
the terms of the applicable benefit plan(s), the Contractor shall credit all 
LPP Incumbent Employees, TPMC Employees, USEC Incumbent 
Employees, and UDS Employees hired by the Contractor under this 
Contract with their current length of service toward fringe benefits, 



DE-AC30-10CC40017 
Modification 154 

H-21 
 

which also includes retirement benefits and severance pay.  Consistent 
with the terms of the plan(s), the transition of the employees during the 
first six months of the Contract from the LPP Incumbent Contractor, 
TPMC, UDS, and USEC to the Contractor shall not constitute a break in 
service under the plan(s).  Service credit for all individuals hired by the 
Contractor shall be applied consistent with any applicable collective 
bargaining agreement(s), applicable law, and the terms of the 
applicable benefit plan(s).  Service credit for purposes of severance pay 
is subject to Clause H.4(E)(3)(d).  

 (C) Administrative Agreements with Lead Sponsor. The lead sponsor (BJC) or a lead 
sponsor successor of the BJC MEPP, BJC MEWA and other benefit plans in 
which the Contractor and BJC or a lead sponsor successor are participating 
employers/sponsors, shall have primary responsibility for management and 
administration of these plans.  BJC or a lead sponsor successor shall provide 
management and administrative services for the Contractor for the BJC MEPP, 
BJC MEWA, and other benefit plans in which the Contractor and BJC or a lead 
sponsor successor are participating employers/sponsors.  The Contractor shall 
enter into administrative agreements with the lead sponsor, BJC, or a lead 
sponsor successor, for the management and administration of these plans.  The 
agreements and costs contained therein shall be subject to the approval of the 
Contracting Officer. 

 
(D)      Annual Actuarial Evaluations.  Notwithstanding the above, the Contractor has 

responsibility for administering and maintaining the qualified status of all pension 
and other benefit plans that it sponsors under this Contract. The Contractor shall 
submit to the Contracting Officer annual actuarial evaluations for all applicable 
benefit plans as well as certify that the benefit plans are in full compliance with 
IRC and ERISA requirements.  Such certification shall demonstrate that the 
benefit plans are qualified under the IRC.  This evaluation shall include but not be 
limited to written reports relating to how the benefit plans pass IRC 
discrimination, participation and coverage testing requirements.  Each detailed 
annual written actuarial evaluation shall identify any conditions that may 
adversely affect the qualification status of the plans within eighteen months or 
less of the date of the evaluation, including but not limited to discrimination, 
participation and coverage testing requirements for the contractor and any of its 
subcontractors that are participating employers in the plans.  

 
(1) Meeting Test Requirements. The Contractor shall closely monitor each of 

its individual subcontractor employer segments participating in the BJC 
MEPP.  With the approval of the Contracting Officer, the Contractor shall 
establish threshold factors that – based upon the experience of the BJC 
MEPP regarding the testing requirements – indicate when the Contractor 
and/or its individual subcontractor employer segments may not meet 
testing requirements within the next two plan years.  Every six months the 
Contractor shall identify any employer plan segments for the Contractor 
and its individual subcontractor employee segments that may not meet 
testing requirements for the current plan year and the following plan year. 

 
(2) Failure to Meet Test Requirements. In the case of employer segments for 

which the approved threshold factors described in Paragraph (C)(1) 
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above and other factors as approved or requested by the Contracting 
Officer indicate that the employer segments may not meet testing 
requirements, the Contractor, in conjunction with the lead sponsor, shall 
provide the Contracting Officer with a corrective action plan for 
addressing the potential or actual failure to meet testing requirements and 
quarterly updates on the segment’s status for testing purposes.  After the 
corrective action plan has been submitted and approved by the 
Contracting Officer, the Contractor shall provide quarterly updates on the 
segment's status for testing purposes. 

 
(E) Withdrawal from the BJC MEPP. In addition to the requirement in Clause H.4 

(G)(7), the Contractor shall not withdraw from the BJC MEPP or the BJC MEWA 
without the consent of the Contracting Officer.  If the Contractor withdraws 
without the consent of the Contracting Officer, all costs associated with such 
withdrawal may be determined to be unallowable and the Government retains the 
right to assert a claim against the Contractor for any costs of the Department 
associated with such withdrawal.   

 
(F) Changes to the BJC MEPP. In addition to any other provisions of this Contract, 

including but not limited to Clauses H.4(G)(6) and (7), any changes or 
amendments to the BJC MEPP are subject to Contracting Officer prior approval 
and shall be in accordance with applicable law, including compliance with any 
applicable collective bargaining agreement(s).   

 
(G) Equivalent Benefits to the BJC MEWA. Subject to the approval of the Contracting 

Officer and to the extent consistent with any applicable collective bargaining 
agreement(s) and applicable law, the Contractor may provide equivalent benefits 
to those benefits provided under the BJC MEWA to Grandfathered Employees. 

 
(H) Change in Name. The name(s) of the BJC MEPP, the BJC MEWA, and other 

benefit plans may change as a result of the change in lead sponsorship of these 
plans.  Any references to the BJC MEPP, the BJC MEWA, and other benefit 
plans contained in this Contract apply to these plans as renamed. 

 
 

H.6 WORKFORCE TRANSITION AND BENEFITS TRANSITION: PLANS AND 
TIMEFRAMES 

 
(A) Workforce Transition Plan. In addition to the Transition Plan required by Section 

C.2.1, PWS, of this Contract, the Contractor shall submit a written Workforce 
Transition Plan (WF Transition Plan) describing in detail the Contractor’s plans 
and procedures as to how the Contractor will comply with the hiring preferences 
set forth in Clause H.3, Workforce Transition and Employee Hiring Preferences, 
Clause H.5(A) and this Paragraph (A). Notwithstanding timeframes identified 
elsewhere in the Contract, the Contractor shall perform the following activities in 
the specified timeframes:  
 
(1) Within ten days after Notice to Proceed, the Contractor shall: 

 
(a)  Submit to the Contracting Officer a description of any and all 

transition agreements that it intends to enter into with the 
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Portsmouth Contractors to ensure compliance with Clauses 
H.3(A)(1) and (3) during the first 90 days after Notice to Proceed 
and during the six month Workforce Transition Period identified in 
Clause H.2(A);  

 
(b) Establish and submit to the Contracting Officer a written 

communication plan that details the communication that the 
Contractor and its subcontractors will engage in with the 
Portsmouth Contractors regarding implementation of the hiring 
preference requirements set forth in Clauses H.3(A)(1) and (3); 
and  

 
(c) Provide estimated costs and detailed breakouts of the costs to 

accomplish workforce transition activities within the timeframes 
specified.      

 
(d)      Obtain information from the Portsmouth Contractors identifying 

their employees that have initially been identified as being at risk 
of being involuntarily separated.  Provide and define a process as 
part of the transition agreements required in paragraph (1)(a) 
above for obtaining updated and continuous information 
throughout the Workforce Transition Period regarding the 
identification of employees by the Portsmouth Contractors that 
have been identified as being at risk of being involuntarily 
separated.  

 
(2) Within 15 days after Notice to Proceed, the Contractor shall: 

 
(a) Submit to the Contracting Officer copies of the draft WF Transition 

Plan for the Contractor and its first and second tier subcontractors, 
including processes and procedures regarding how the Contractor 
will implement and ensure compliance with the hiring preferences 
set forth in Clauses H.3(A)(1) and (3); and 

 
(b) Establish a written communication plan with the LPP Incumbent 

Employees, TPMC Employees, UDS Employees, and USEC 
Employees regarding the implementation of the hiring preferences 
in Clauses H.3(A)(1) and (3) and provide a copy to the Contracting 
Officer. 

 
(3) Within 30 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer copies of the final Workforce Transition Plan and the 
draft transition agreements it proposes to enter into consistent with 
requirements of Clauses H.3(A)(1) and (3) and Paragraphs (A)(1) and (2).  

 
(4) Within 60 days after Notice to Proceed, the Contractor shall provide to the 

Contracting Officer copies of the final transition agreements described in 
paragraph (A)(1)(a) above. 
 

(5) The Contractor shall submit reports to the Contracting Officer  
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regarding the Contractor’s and its subcontractors’ implementation of the 
hiring preferences required by Clause H.3, Workforce Transition and 
Employee Hiring Preferences, in accordance with the timeframes set forth 
below.  These reports shall include at a minimum the following 
information:  employee hire dates or anticipated hire dates, employee 
salary levels, and the names of the former employers of the employees 
hired by the Contractor and/or hired by the Contractor’s first and second 
tier subcontractors.   

 
(a) During the 90 day Contract Transition Period and pursuant to 

Section C.2.1, PWS, such reports shall be provided to the 
Contracting Officer on a weekly basis. 

 
(b) During the remainder of the six-month Workforce Transition 

Period, such reports shall be provided to the Contracting Officer 
on a biweekly basis. 

 
(c) After the Workforce Transition Period as defined in Clause H.2(A), 

such reports shall be provided within the timeframes as requested 
by the Contracting Officer. 

 
(6)       Within six months after Notice to Proceed, the Contractor shall provide a 

written description of the process that it will utilize in obtaining information 
from USEC, TPMC, and UDS regarding their respective employees that 
have been identified by their employer as being at risk of being 
involuntarily separated in order for the Contractor to ensure compliance 
with Clauses H.3(A)(2) and (A)(3)(a).  The Contractor shall provide copies 
of all and any written agreements into which it has entered with USEC, 
TPMC (Clause H.3(A)(2)(c)) and UDS (Clause H.3(A)(2)(c)) for 
transitioning their respective employees pursuant to Clauses H.3(A)(2) 
and (A)(3)(a). 

 
(B) Benefits Transition. The Contractor shall submit a written draft Benefits Transition 

Plan within 20 days after Notice to Proceed describing in detail the Contractor’s 
plans and procedures as to how the Contractor will comply with Clause H.4, 
Employee Compensation: Pay and Benefits, Clause H.5, Special Provisions 
Applicable to Workforce Transition and Employee Compensation: Pay and 
Benefits, and this Paragraph (B). The Contractor shall provide a final written 
Benefits Transition Plan to the Contracting Officer within 30 days after Contract 
award.  All transitions into and/or of the BJC MEPP, the BJC MEWA and other 
existing benefit plans, as well as establishment of any new plans, shall be 
completed within 90 days after Notice to Proceed.    

 
(1) The Contractor shall perform the following activities within the specified 

timeframes:  
 

(a) Within ten days after Notice to Proceed, the Contractor shall: 
 

(1) Provide the Contracting Officer with a list of Contractor 
personnel who will be responsible for transitioning into the 
BJC MEPP, the BJC MEWA, and other existing benefit 



DE-AC30-10CC40017 
Modification 154 

H-25 
 

plans and/or development of new benefit plans, including 
specifically the personnel responsible for ensuring that the 
Contractor becomes a sponsor/participating employer of 
the BJC MEPP and the BJC MEWA and contact 
information for the above personnel;  

 
(2) Request the Portsmouth Contractors and BJC to provide 

information and documents necessary for the Contractor to 
adhere to the requirements set forth in this Contract 
pertaining to sponsorship of the BJC MEPP, the BJC 
MEWA, and other existing benefits plans or establishment 
of any new benefits plans, including but not limited to the 
transition of the existing pension and other benefit plans or 
establishment of any new benefits plans on or before the 
end of the 90-day Transition Period; and    

 
(3)       Provide estimated costs and detailed breakouts of the 

costs to accomplish workforce and benefits transition 
activities within the timeframes specified, including the 
costs for enrolled actuaries and counsel.  

 
(b) Within 15 days after Notice to Proceed, the Contractor shall 

provide to the Contracting Officer a list of the information and 
documents that the Contractor has requested from BJC and the 
Portsmouth Contractors pertaining to the transition into and/or of 
the BJC MEPP, the BJC MEWA, and other existing benefit plans.  
The Contractor shall notify the Contracting Officer on a timely 
basis of any issues or problems that it encounters in obtaining 
information or documents requested from BJC or any of the 
Portsmouth Contractors.  Regardless of such notification, the 
Contractor remains responsible under this Contract for ensuring 
compliance with the terms of this Contract, including the 
timeframes set forth in this clause and the requirements in Clause 
H.3, Workforce Transition and Employee Hiring Preferences, 
Clause H.4, Employee Compensation: Pay and Benefits, and 
Clause H.5, Special Provisions Applicable to Workforce Transition 
and Employee Compensation: Pay and Benefits.   

 
(c) Within 20 days of Notice to Proceed, the Contractor shall: 

  
(1) Submit a detailed description of its plans and processes, 

including timeframes and specific projected dates for 
accomplishment of each activity necessary to ensure 
compliance with the requirements set forth in Clauses H.4 
(E) and H.5(B), including requirements pertaining to the 
transition of employee benefit plans; and 

 
(2) Meet via televideo, teleconference, and/or in person with 

relevant personnel who administer the benefit plans for the 
LPP Incumbent Contractor and BJC. The meeting shall 
include the Contractor’s benefit plan administrators and 
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personnel, head of human resources, ERISA counsel, 
actuaries, and any and all other personnel deemed 
necessary by the Contractor.  During such meeting, the 
Contractor shall discuss all matters necessary to ensure 
the Contractor adheres to its sponsorship obligations 
under Clauses H.4(E)(2) and H.5, Special Provisions 
Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits, including execution of 
transition agreements with BJC and the Portsmouth 
Contractors, as applicable.  The minutes of the meeting as 
well as a written description of any substantive issues 
identified at the meeting shall be submitted to the 
Contracting Officer within two days after the meeting. 

  
(d) Within 30 days after Notice to Proceed and as part of the written 

Benefits Transition Plan, the Contractor shall provide a written 
description of how the existing pension and other benefit plans 
provided to employees pursuant to Clause H.4, Employee 
Compensation: Pay and Benefits, and Clause H.5, Special 
Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits, will be amended or restated on 
or before the last day of the 90 day Transition Period.  If an asset 
transfer(s) and/or the creation of a new benefit plan(s) are 
necessary in order for the Contractor to adhere to the benefits 
sponsorship requirements set forth in this Contract, the Contractor 
shall provide a description of the necessary transactions, including 
but not limited to how the Contractor proposes to comply with the 
Contract and applicable law governing such transactions. 

 
(e) Within 45 days after Notice to Proceed, the Contractor shall:  

 
(1) Submit to the Contracting Officer a draft Contractor 

Employee Compensation Plan demonstrating how the 
Contractor will comply with the requirements of this 
Contract regarding employee compensation.  The draft 
Contractor Employee Compensation Plan shall describe 
the Contractor’s policies regarding compensation, 
pensions and other benefits, and how these policies will 
support at reasonable cost the effective recruitment and 
retention of a highly skilled, motivated, and experienced 
workforce. 

 
(2) Submit to the Contracting Officer drafts of all amendments 

to or restatements of the pension and other benefit plans 
presently sponsored by BJC and the LPP Incumbent 
Contractor, including but not limited to amendments 
effectuating the change in sponsorship/participating 
employer in the BJC MEPP.  If applicable, the Contractor 
shall also submit all draft restated benefit plans and draft 
Summary Plan Descriptions (SPDs) for pension and other 
benefit plans sponsored by BJC and the LPP Incumbent 
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Contractor.  Any and all such amendments shall comply 
with applicable law governing such transactions and 
changes in sponsorship of the plans.   

 
(3) Submit to the Contracting Officer drafts of any new benefit 

plan(s) as well as draft SPDs that the Contractor proposes 
to sponsor.  

 
(4) Provide draft copies of the transition agreements which the  

Contractor will enter into with BJC and the Portsmouth 
Contractors to ensure the Contractor’s compliance with the 
pay and benefits requirements set forth in Clauses H.4, 
Employee Compensation: Pay and Benefits, and H.5 
Special Provisions Applicable to Workforce Transition and 
Employee Compensation: Pay and Benefits.  Copies of 
these executed transition agreements shall be provided in 
accordance with Section C.2.1, PWS of this Contract. 

 
(f) No later than 60 days after Notice to Proceed and prior to the 

adoption of the documents identified in Paragraphs (B)(1)(e)(ii) 
and (iii) above, the Contractor shall submit to the Contracting 
Officer the proposed final versions of these documents for 
approval. 

 
(g) The Contractor shall respond to any comments provided by the 

Contracting Officer under any of the above paragraphs within two 
days of receipt of the comments.  

  
(2) After the six month Workforce Transition Period and throughout the 

remaining period of performance of the Contract, the Contractor shall 
provide the following information promptly to the Contracting Officer upon 
the request of the Contracting Officer: 

 
(a) Documents relating to benefit plans offered to Contractor 

Employees, including but not limited to SPDs, all Plan documents, 
applicable amendments, employee handbooks that summarize 
benefits provided to employees and other documents that 
describe benefits provided to employees of the Contractor who 
perform work on this Contract, and 

 
(b) Any and all other documents pertaining to implementation of and 

compliance with implementation of the compensation and benefit 
programs identified in Clause H.4, Employee Compensation: Pay 
and Benefits, and Clause H.5,  Special Provisions Applicable to 
Workforce Transition and Employee Compensation: Pay and 
Benefits. 

 
   

H.7 POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER BENEFIT 
PLANS 
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(A) If this Contract expires or terminates and DOE has awarded a contract under       
which the new contractor becomes a sponsor and assumes responsibility for 
management and administration of the UCOR MEPP, the UCOR MEWA, or any 
other benefit plans(collectively, the “Plans”), covering active or retired 
Grandfathered Employees or Non-Grandfathered Employees with respect to 
employees at the Portsmouth and Paducah Gaseous Diffusion Plant Sites,  the 
Contractor shall cooperate and transfer to the new contractor its responsibility for 
sponsorship, management and administration of the Plans consistent with direction 
from the Contracting Officer.    

 
(B) If this Contract expires or terminates and DOE has not awarded a contract to a 

new contractor under which the new contractor becomes a sponsor and/or primary 
sponsor and/or assumes partial or primary responsibility for management and 
administration of the Plans, or if the Contracting Officer determines that the scope 
of work under the Contract has been completed (any one such event may be 
deemed by the Contracting Officer to be “Contract Completion” for purposes of this 
clause), whichever is earlier, and notwithstanding any other obligations and 
requirements concerning expiration or termination under any other clause of this 
Contract, the following actions shall occur regarding the Contractor’s obligations 
regarding the Plans at the time of Contract Completion: 

 
(1) Subject to subparagraph (B)(2) below, and notwithstanding any legal 

obligations independent of the Contract, the Contractor may have regarding 
responsibilities for sponsorship, management, and administration of the 
Plans, the Contractor shall remain a sponsor/participating employer of the 
Plans, in accordance with applicable legal requirements. 

 
(2) The Contractor and DOE shall exercise their best efforts to reach agreement 

on the Contractor's responsibilities for sponsorship, management and 
administration of the Plans prior to or at the time of Contract Completion.  
However, if the parties have not reached agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the 
Plans prior to or at the time of Contract Completion, unless and until such 
agreement is reached, the Contractor shall comply with written direction 
from the Contracting Officer regarding the Contractor's responsibilities for 
continued provision of pension and welfare benefits under the Plans, 
including but not limited to continued sponsorship of the Plans, in 
accordance with applicable legal requirements. To the extent that the 
Contractor incurs costs in implementing direction from the Contracting 
Officer, the Contractor’s costs will be reimbursed pursuant to applicable 
Contract provisions. 

 
(3) In the event a transfer of assets in the UCOR MEPP is determined to be 

necessary, the contractor shall cooperate fully in the transfer of any assets 
in a manner consist with any fiduciary duty, applicable law and subject to the 
approval and direction of the Contracting Officer.” 
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H.8 LABOR RELATIONS 
 

(A) The Contractor shall respect the right of employees to organize and to form, 
join, or assist labor organizations, to bargain collectively through their chosen 
labor representatives, to engage in other concerted activities for the purpose of 
collective bargaining or other mutual aid or protection, and to refrain from any or 
all of these activities. 

 
(B) The Contractor shall meet with the Contracting Officer or designee(s) for the 

purpose of reviewing the Contractor’s bargaining objectives prior to negotiations 
of any collective bargaining agreement or revision thereto and shall consult with 
and obtain the approval of the Contracting Officer regarding appropriate 
economic bargaining parameters, including those for pension and medical benefit 
costs, prior to the Contractor entering into the collective bargaining process.  
During the collective bargaining process, the Contractor shall notify the 
Contracting Officer before submitting or agreeing to any collective bargaining 
proposal which can be calculated to affect allowable costs under this Contract or 
which could involve other items of special interest to the Government.  During the 
collective bargaining process, the Contractor shall obtain the approval of the 
Contracting Officer before proposing or agreeing to changes in any pension or 
other benefit plans. 

 
(1) The Contractor will seek to maintain harmonious bargaining relationships 

that reflect a judicious expenditure of public funds, equitable resolution of 
disputes and effective and efficient bargaining relationships consistent 
with the requirements of FAR Subpart 22.1 and DEAR Subpart 970.2201 
and all applicable Federal and state labor relations laws. 

 
(2) The Contractor will notify the Contracting Officer or designee in a timely 

fashion of all labor relations issues and matters of local interest including 
organizing initiatives, unfair labor practice, work stoppages, picketing, 
labor arbitrations, and settlement agreements and will furnish such 
additional information as may be required from time to time by the 
Contracting Officer. 

 
(C) Consistent with applicable labor laws and regulations for that work that is being 

performed by members of United Steel, Paper and Forestry, Rubber, 
Manufacturing, Energy, Allied Industrial and Service Workers Union (USW) on 
the effective date of this Contract, the Contractor agrees to initially consult with 
USW regarding the initial terms and conditions of employment and to recognize 
USW as the collective-bargaining representative for employees performing work 
that has historically and traditionally been performed by USW members and is 
covered in the scope of this Contract, and to bargain in good faith to a collective 
bargaining agreement that gives due consideration to applicable terms and 
conditions of the existing LPP, TPMC, UDS, and USEC collective bargaining 
agreement(s) for work at the Portsmouth Gaseous Diffusion Plant Site. 
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H.9 WORKFORCE RESTRUCTURING 
 
Notwithstanding any other provision in this Contract, when the Contractor determines that a 
reduction of force is necessary, the Contractor shall notify the Contracting Officer in writing in 
accordance with DOE 350.1 and other related guidance.  The Contractor shall 
provide information as directed by the Contracting Officer related to workforce 
restructuring activities and to enable compliance with Section 3161 of the National Defense 
Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to employees 
who may be eligible for provisions of the Act.  The Contractor shall supply workforce 
restructuring related information and reports as needed by DOE.  The Contractor shall extend 
displaced employee hiring preference in accordance with the Section I Clause entitled, 
DEAR 952.226-74, Displaced Employee Hiring Preference and Clause H.3, Workforce 
Transition and Employee Hiring Preferences. 

 
 
H.10 OVERTIME CONTROL PLAN 
 
Notwithstanding any other provision in this contract, if the aggregate overtime premium pay as a 
percent (%) of base salary exceeds 2 % for non-represented employees or 10% for represented 
employees, the contractor shall submit to the Contracting Officer separate annual Overtime 
Control Plans in accordance with the Section I Clause entitled, FAR 52.222-2, Payment for 
Overtime Premiums. 
 
 
H.11 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION PROGRAM 

ACT (EEOICPA) 
 

The contractor shall provide support of the EEOICPA established under Title XXXVI of the 
National Defense Authorization Act of 2001 (Public Law 106-398).  The contractor shall 
provide records in accordance with the Section I Clause entitled, DEAR 970.5204-3, 
Access to and Ownership of Records, in support of EEOICPA claims and the claim 
process under the EEOICPA.  
 
The contractor shall: 

 
(A) Verify employment and provide other records which contain pertinent information 

for compensation under the EEOICPA.  The contractor shall provide this support 
for itself and any named subcontractors’ employees.   

 
(B) Provide reports as directed by the U.S. Department of Energy (DOE), such as 

costs associated with EEOICPA.  
 

(C) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as 
requested by the U.S. Department of Energy Portsmouth Paducah Project Office 
(DOE-PPPO). 

 
(D) Locate, retrieve and provide a minimum of two (2) copies of any personnel and 

other program records as requested. 
 



DE-AC30-10CC40017 
Modification 154 

H-31 
 

(E) Perform records research needed to complete the Department of Labor (DOL) 
claims or to locate records needed to complete the claims. 

 
(F) Perform/coordinate records declassification activities required for the processing 

of claims forms. 
 

(G) Keep Federal Compensation Program Act (FCPA) information current on 
EEOICPA claims activities. 

 
(H) Ensure costs information is input to the FCPA electronic reporting system by the 

10th of each month. 
 

(I) Ensure all EEOICPA claims received are completed and returned to DOE within 
45 calendar days of the date entered in the FCPA electronic reporting system. 

 
The FCPA electronic reporting system will be provided to the contractor. 

 
 
H.12 KEY PERSONNEL 
 

(A) Introduction.   
 

Key Personnel are considered essential to the success of all work being 
performed under this contract.  This Clause provides specific requirements, in 
addition to the requirements of the clause in Section I entitled, “Key Personnel,” 
for Key Personnel, requirements for changes to Key Personnel, reductions in 
Contract fee for changes to Key Personnel, and identification of all Key 
Personnel for this Contract. 

 
(B) Key Personnel Requirements.   

 
The Contracting Officer and designated Contracting Officer’s Representative(s) 
shall have direct access to the Key Personnel.  All Key Personnel shall be 
permanently assigned to the position.  In addition to the definition contained in 
the Section I Clause entitled, DEAR 952.231-71, Insurance – Litigation and 
Claims, Key Person(s) are considered managerial personnel.   

 
(C) Definitions 

 
For the purposes of this Clause, Changes to Key Personnel is defined as: (i) any 
change to the position assignment of a current Key Person under the contract, 
except for a person who acts for short periods of time, in the place of a Key 
Person during his or her absence, the total time of which shall not exceed 
30 working days during any given year; (ii) utilizing the services of a new 
substitute Key Person for assignment to the contract; or (iii) assigning a current 
Key Person for work outside the contract. 

 
(D) Contract Fee Reductions for Changes to Key Personnel 

 
(1) Notwithstanding approval by the Contracting Officer, any time the 

Program Manager (the initial Program Manager or any substitution 
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approved by the Contracting Officer) is changed for any reason within two 
(2) years of being placed in the position, Available Fee described in 
Section B, will be permanently reduced by $250,000 for each and every 
occurrence of a change to the Program Manager. 

 
(2) Notwithstanding approval by the Contracting Officer, any time a Key 

Person other than the Program Manager (any initial Key Person or any 
substitution approved by the Contracting Officer) is changed for any 
reason within two (2) years of being placed in the position, Available Fee 
described in Section B, be permanently reduced by $50,000 for each and 
every occurrence of a change to the Key Person.  

 
(3) The contractor may request in writing that the Contracting Officer 

consider waiving all or part of a reduction in contract fee.  Such written 
request shall include the factual basis for the request. The Contracting 
Officer shall have unilateral discretion to make the determination to waive 
or not waive all or part of a reduction in contract fee. 

 
(E) Key Personnel for this Contract 
 

The list of Key Personnel for this contract will be amended during the course of 
the contract to add or delete Key Personnel as approved by the Contracting 
Officer.  The following is the current list of Key Personnel for this contract: 
 
    

Name Position 
Dennis Carr Program Manager  
Dennis Carr Manager, Environmental Remediation 
Fred Hughes Manager, Facility S&M and D&D 
Dean Lobdell Manager, Waste Management 
Arnie Whipple Manager, Planning & Site-Wide Integration 
Marc Jewett Manager, Regulatory Planning & Implementation 
Bob French Manager, Environment, Safety, Health & Quality 
Sharon Shirley Manager, Business Management 
Heatherly Dukes Manager, Nuclear Safety & Engineering 

 
 
H.13 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION 
 

(A) Imminent Health and Safety Hazard is a given condition or situation which, if not 
immediately corrected, could result in a serious injury or death, including 
exposure to radiation and toxic/hazardous chemicals.  Imminent Danger in 
relation to the facility safety envelope is a condition, situation, or proposed 
activity which, if not terminated, could cause, prevent mitigation of, or seriously 
increase the risk of (1) nuclear criticality, (2) radiation exposure, (3) 
fire/explosion, and/or (4) toxic hazardous chemical exposure. 

 
(B) Work Stoppage.  In the event of an imminent health and safety hazard, identified 

by facility line management or operators or facility health and safety personnel 
overviewing facility operations, or other individuals, the individual or group 
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identifying the imminent hazard situation shall immediately take actions to 
eliminate or mitigate the hazard (i.e., by directing the operator/implementer of the 
activity or process causing the imminent hazard to stop work, or by initiating 
emergency response actions or other actions) to protect the health and safety of 
the workers and the public, and to protect U.S. Department of Energy (DOE) 
facilities and the environment.  In the event an imminent health and safety hazard 
is identified, the individual or group identifying the hazard should coordinate with 
an appropriate contractor official, who will direct the shutdown or other actions, 
as required.  Such mitigating action should subsequently be coordinated with the 
DOE and contractor management.  The suspension or stop-work order should be 
promptly confirmed in writing from the Contracting Officer. 

 
(C) Shutdown.  In the event of an imminent danger in relation to the facility safety 

envelope or a non-imminent health and safety hazard identified by facility line 
managers, facility operators, health and safety personnel overviewing facility 
operations, or by independent oversight organizations, the individual or group 
identifying the potential health and safety hazard may recommend facility 
shutdown in addition to any immediate actions needed to mitigate the situation.  
However, the recommendation must be coordinated with contractor 
management, and the DOE Portsmouth/Paducah Project Office (PPPO) 
Manager.  Any written direction to suspend operations shall be issued by the 
Contracting Officer, pursuant to the Section F Clause entitled, FAR 52.242-15, 
Stop-Work Order. 

 
(D) Facility Representatives.  DOE personnel designated as Facility Representatives 

provide the technical/safety oversight of operations.  The Facility Representative 
has the authority to “stop work,” which applies to the shutdown of an entire plant, 
activity, or job.  This stop-work authority will be used for an operation of a facility 
which is performing work the Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the public if 

allowed to continue; 
 

(2) Could adversely affect the safe operation of, or could cause serious 
damage to the facility if allowed to continue; or 

 
(3) Could result in the release of radiological or chemical hazards to the 

environment in excess of regulatory limits.   
 

(E) This clause flows down to all subcontractors at all tiers.  Therefore, the contractor 
shall insert a clause, modified appropriately to substitute “contractor 
representatives” for “the Contracting Officer” in all subcontracts. 

 
 
H.14 ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR AND U.S. 

DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL COMPLIANCE ACTIVITIES 
 

(A) In this Clause: 
 

(1) “Environmental” requirements means requirements imposed by 
applicable federal, state, and local environmental laws and regulations, 
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including, without limitation, statutes, ordinances, regulations, court 
orders, consent decrees, administrative orders, or compliance 
agreements including consent orders, permits, and licenses; and 

 
(2) “Party” means either the contractor or DOE. 

 
(B) Fines and Penalties.  The contractor shall accept, in its own name, service of 

proposed notices, or notices of, correction, penalty, fine, violation, administrative 
orders, citation, or notice of alleged violations, (e.g., Notice of Correction [NOC], 
Notice of Penalty [NOP], Notice of Deficiency [NOD], Notice of Fine [NOF], 
Preliminary Notice of Violation [PNOV], Notice of Violation [NOV], and Notice of 
Alleged Violation [NOAV]) and any similar type notices issued by federal or state 
regulators to the contractor resulting from or relating to contractor’s performance of 
work under this contract, without regard to liability.  The contractor shall 
immediately notify DOE of such receipt and shall provide copies or originals of 
such documents within two working days.  

 
(C) Responsibility and liability for fines or penalties arising from or related to violations 

of environmental requirements shall be borne by the party causing the violation 
regardless of which party: 

 
(1) The cognizant regulatory authority fines or penalizes; 

 
(2) Signs permit applications (including situations where DOE signs defective 

or non-conforming permit applications or other environmental submittals 
prepared by or under the direction of the contractor), manifests, reports, 
or other required documents; 

 
(3) Is a permittee; or 

 
(4) Is the named subject of an enforcement action or assessment of a fine or 

penalty. 
 

(D) Negotiations.  DOE may in its discretion choose to be in charge of, and direct, all 
negotiations with regulatory agencies regarding permits, fines, penalties, and any 
other proposed notice, notice, administrative order, and any similar type of notice 
as described in paragraph (B) above.  As directed or required by DOE, the 
contractor shall participate in negotiations with regulatory agencies; however, the 
contractor shall not make any commitments or offers to regulators purporting to 
bind or binding the Government in any form or fashion, including monetary 
obligations, without receiving written authorization or concurrence from the 
Contracting Officer or his/her authorized representative prior to making such 
offers/commitments.  Failure to obtain such advance written approval may result 
in otherwise allowable costs being declared unallowable and/or the contractor 
being liable for any excess costs to the Government associated with or resulting 
from such offers/commitments. 

 
(E) For purposes of FAR 31.205-15(a), costs of fines and penalties resulting from 

violations of, or failure of the contractor to comply with, environmental requirements 
are unallowable costs. 
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(F) Termination, Expiration, Permit Transfer.  In the event of expiration or termination 
of this contract, DOE may require the contractor to take all necessary steps to 
transfer on an allowable cost basis some or all environmental permits held by the 
contractor.  DOE or another contractor designated by DOE will assume 
responsibility for such permits, with the approval of the regulating agency.  The 
contractor shall remain liable for all unresolved costs, claims, demands, fines and 
penalties, including reasonable legal costs, arising prior to the date such permits 
are transferred to another party.   

 
(G) Miscellaneous.  The contractor shall accept assignment or transfer of permits 

pertaining to matters under this contract currently held by DOE and its existing 
contractors.  The contractor may submit for DOE’s consideration, requests for 
alternate review, comment, or signature schedules for environmental permit 
applications or other regulatory materials covered by this Clause.  Any such 
schedule revision shall be effective only upon written approval from the 
Contracting Officer.   

 
 

H.15 ENVIRONMENTAL RESPONSIBILITY 
 

(A) General.  The contractor is required to comply with all environmental laws, 
regulations, directives, orders, and procedures applicable to the work being 
performed under this contract.  This includes, but is not limited to, compliance 
with applicable federal, state and local laws and regulations, permits, interagency 
agreements such as consent orders, consent decrees, and settlement 
agreements between the U. S. Department of Energy (DOE) and federal and 
state regulatory agencies.  The Portsmouth Consent Decree and Consent Order 
constitute a requirement pursuant to which the contractor agrees to plan and 
perform the contract work. 

 
(B) Environmental Permits.  This paragraph addresses three permit scenarios, where 

the contractor is the sole permittee; where the contractor and DOE are joint 
permittees; and where multiple contractors are permittees.   

 
 

(1) Contractor as Sole Permittee.  To the extent permitted by law and subject 
to other applicable provisions of the contract that impose responsibilities 
on DOE, and provisions of law that impose responsibilities on DOE or 
third parties, the contractor shall be responsible for obtaining in its own 
name, shall sign, and shall be solely responsible for compliance with all 
permits, authorizations and approvals from federal, state, and local 
regulatory agencies which are necessary for the performance of the work 
required of the contractor under this contract.  Under this permit scenario, 
the contractor shall make no commitments or set precedents that are 
detrimental to DOE or other contractors.  The contractor shall coordinate 
its permitting activities with DOE, and with other contractors which may 
be affected by the permit or precedent established therein, prior to taking 
the permit action.   

 
(2) DOE as Permittee, or Contractor and DOE as Joint Permittees.  Where 

appropriate, required by law, or required by applicable regulatory 
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agencies, DOE will sign permits as permittee, or as owner or as 
owner/operator with the contractor as operator or co-operator, 
respectively.  DOE will co-sign hazardous waste permit applications as 
owner/operator where required by applicable law.  In this scenario, the 
contractor shall coordinate its actions with DOE.  DOE is responsible for 
timely notification to the contractor of any issues or changes in the 
regulatory environment that impact or may impact contractor 
implementation of any permit requirement.  The contractor shall be 
responsible for timely notification to DOE of any issues or changes in the 
regulatory environment that impact or may impact contractor 
implementation of any permit requirement.   

 
(3) Multiple Contractors as Permittees.  Where appropriate, in situations 

where multiple contractors are operators or co-operators of operations 
requiring environmental permits, DOE will sign such permits as owner or 
co-operator and affected contractors shall sign as operators, or co-
operators.  In this scenario, the contractor shall coordinate as appropriate 
with DOE and other contractors affected by the permit. 

 
(C) Permit Applications.  The contractor shall provide to DOE for review and comment in 

draft form any permit applications and other regulatory materials necessary to be 
submitted to regulatory agencies for the purposes of obtaining a permit.  Whenever 
reasonably possible all such materials shall be provided to DOE initially not later than 
90 days prior to the date they are to be submitted to the regulatory agency.  The 
contractor shall normally provide final regulatory documents to DOE at least 30 days 
prior to the date of submittal to the regulatory agencies for DOE’s final review and 
signature or concurrence.  Special circumstances may require permits to be 
submitted in a shorter time frame.  As soon as the contractor is aware of any such 
special circumstance, the contractor will provide notice to DOE as to the timeframe in 
which the documents will be submitted to DOE.  The contractor may submit for 
DOE’s consideration, requests for alternate review, comment, or signature, 
schedules for environmental permit applications or other regulatory materials 
covered by this Clause.  Any such requests shall be submitted 30 days before such 
material would ordinarily be required to be provided to DOE.  Any such schedule 
revision shall be effective only upon approval from the Contracting Officer.   

 
(D) Copies, Technical Information.  The contractor shall provide DOE copies of all 

environmental permits, authorizations, and regulatory approvals issued to the 
contractor by the regulatory agencies.  DOE will, upon request, make available to 
the contractor access to copies of all environmental permits, authorizations, and 
approvals issued by the regulatory agencies to DOE that the contractor may 
need to comply with under applicable law.  The contractor and DOE will provide 
to each other copies of all documentation, such as, letters, reports, or other such 
materials transmitted either to or from regulatory agencies relating to the contract 
work.  The contractor and DOE shall maintain all necessary technical information 
required to support applications for revision of DOE or other Site contractor 
environmental permits when such applications or revisions are related to the 
contractor’s operations.  Upon request, the contractor or DOE shall provide to the 
other access to all necessary and available technical information required to 
support applications for or revisions to permits or permit applications.  The 
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contractor shall provide to DOE a certification statement relating to such 
technical information in the form required by the following paragraph.   

 
(E) Certifications.  The contractor shall provide a written certification statement 

attesting that information DOE is requested to sign was prepared in accordance 
with applicable requirements.  The contractor shall include the following 
certification statement in the submittal of such materials to DOE: 

 
I certify under penalty of law that this document and all attachments were 
prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate 
the information submitted.  Based on my inquiry of the person or persons 
who manage the system, or those persons directly responsible for 
gathering the information, the information is, to the best of my knowledge 
and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the 
possibility of fine and imprisonment for knowing violations. 

 
The certification statement shall be signed by the individual authorized to sign 
such certification statements submitted to federal or state regulatory agencies 
under the applicable regulatory program. 

 
 
H.16 EMERGENCY CLAUSE 
 

(A) The U.S. Department of Energy (DOE) Portsmouth/Paducah Project Office (PPPO) 
Manager or designee shall have sole discretion to determine when an emergency 
situation exists at the Portsmouth site.  In the event that either the DOE-PPPO 
Manager or designee determines such an emergency exists, the applicable DOE 
Manager or designee will have the authority to direct any and all activities of the 
contractor and subcontractors necessary to resolve the emergency situation.  The 
applicable DOE Manager or designee may direct the activities of the contractor and 
subcontractors throughout the duration of the emergency. 

 
(B) The contractor shall include this Clause in all subcontracts at any tier for work 

performed at the Portsmouth site. 
 

 
H.17 ALTERNATIVE DISPUTE RESOLUTION (ADR) 
 

It is federal policy, as enunciated in the Administrative Dispute Resolution Act of 1996,  5 
U.S.C. § 571, et seq., and Part 33 of the Federal Acquisition Regulation, to use 
consensual alternative means of dispute resolution “to the maximum extent practicable” 
to resolve issues in controversy involving the federal government.  Therefore, should an 
issue in controversy arise in conjunction with or related to the performance of this 
contract, and should the parties not be able to resolve the issue through unassisted 
negotiations, prior to resorting to the formal claim and appeal process provided for under 
the “Disputes” clause and the Contract Disputes Act of 1978, 41 U.S.C. § 601, et seq. 
(CDA), they will consider using one or more alternative dispute resolution (ADR) 
techniques to achieve resolution of the issue.  To that end, they will jointly or separately 
contact the United States Civilian Board of Contract Appeals (CBCA) in order to discuss 
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possible ADR options and will exert their best efforts to devise a mutually acceptable 
agreement to establish terms and guidelines for ADR proceedings as may be 
appropriate.  
 
This clause does not establish a condition precedent to the formal filing of a claim with 
the contracting officer or to the filing of an appeal pursuant to the CDA. Any attempt to 
resolve an issue in controversy through non-binding ADR will be without prejudice to the 
parties’ rights to adjudicate an issue not resolved through ADR. The particulars of any 
ADR proceedings will not be part of the administrative record for adjudication of the 
issue in controversy. 

 
 

H.18 LITIGATION SUPPORT 
 

(A) The contractor shall maintain a legal function to support litigation, arbitration, 
environmental, procurement, employment, labor, and the Price-Anderson 
Amendments Act areas of law.  The contractor shall provide sound litigation 
management practices.  Within 60 days of Notice to Proceed, the contractor shall 
provide a Litigation Management Plan compliant with Code of Federal 
Regulations Title 10 Subpart 719, Contractor Legal Management Requirements. 

 
(B) As required by the Contracting Officer, the contractor shall provide support to the 

Government on regulatory matters, third-party claims, and threatened or actual 
litigation.  Support includes, but is not necessarily limited to: case preparation, 
document retrieval, review and reproduction, witness preparation, expert witness 
testimony, and assistance with discovery or other information requests 
responsive to any legal proceeding. 

 
 

H.19 ASSIGNMENT AND ADMINISTRATION OF SUBCONTRACTS 
 

(A) Assignment of Subcontracts.  The Government reserves the right to direct the 
contractor to assign to the Government or another contractor any subcontract 
awarded under this contract, including lower-tier subcontracts.  This Clause is 
required as a flow-down Clause in all subcontracts. 

 
(B) Assignment of DOE Prime Contracts.  During the period of performance of this 

Contract it may become necessary for the U.S. Department of Energy (DOE) to 
transfer and assign existing or future DOE prime contracts supporting site work 
to this contract.  The contractor shall accept the transfers and assignments.  The 
transfer of these prime contracts will be for administration purposes and in effect 
the transferred contracts will become subcontracts to this contract.  Any 
recommendations and/or suggestions on individual transfers shall be submitted 
in writing to the Contracting Officer prior to the transfer or assignment. 

 
(C) Administration of Subcontracts.  The administration of all subcontracts entered 

into and/or managed by the contractor, including responsibility for payment 
hereunder, shall remain with the contractor unless assigned at the direction of 
the DOE. 

 



DE-AC30-10CC40017 
Modification 154 

H-39 
 

(D) Transfer of Subcontracts.  The contractor agrees to accept transfer of existing 
subcontracts as determined necessary by DOE for continuity of operations.  The 
contractor shall attempt to negotiate changes to the assigned subcontracts 
incorporating mandatory flow-down provisions at no cost.  If the subcontractor 
refuses to accept the changes or requests price adjustments, the contractor will 
notify the Contracting Officer in writing. 

 
 
H.20 DISPOSITION OF INTELLECTUAL PROPERTY – FAILURE TO COMPLETE 

CONTRACT PERFORMANCE 
 

The following provisions shall apply in the event the contractor does not complete 
contract performance for any reason: 

 
(A) The Government may take possession of and use all technical data, including 

limited rights data, restricted computer software, and data and software obtained 
from subcontractors, licensors, and licensees, necessary to complete the work in 
conformance with this contract, including the right to use the data in any 
Government solicitations for the completion of the work contemplated under this 
contract.  Technical data includes, but is not limited to, specifications, designs, 
drawings, operations manuals, flowcharts, software, databases and any other 
information necessary for of the completion of the work under this contract.  
Limited rights data and restricted computer software will be protected in 
accordance with the provisions of the Section I Clause entitled DEAR 970.5227-1 
Rights in Data-Facilities.  The contractor shall ensure that its subcontractors and 
licensors make similar rights available to the Government and its contractors. 

 
(B) The contractor agrees to and does hereby grant to the Government an irrevocable, 

non-exclusive, paid-up license in and to any inventions or discoveries regardless of 
when conceived or actually reduced to practice by the contractor, and any other 
intellectual property, including technical data, which are owned or controlled by the 
contractor, at any time through completion of this contract and which are 
incorporated or embodied in the construction of the facilities or which are utilized in 
the operation or remediation of the facilities or which cover articles, materials or 
products manufactured at a facility:  (1) to practice or to have practiced by or for 
the Government at the facility; and (2) to transfer such license with the transfer of 
that facility.  The acceptance or exercise by the Government of the aforesaid rights 
and license shall not prevent the Government at anytime from contesting the 
enforceability, validity or scope of, or title to, any rights or patents or other 
intellectual property herein licensed.  

 
(C) In addition, the contractor will take all necessary steps to assign permits, 

authorizations, leases, and licenses in any third party intellectual property to the 
Government, or such other third party as the Government may designate, that 
are necessary for the completion of the work contemplated under this contract. 

 
 
H.21 PRIVACY ACT SYSTEMS OF RECORDS 
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The contractor shall design, develop, or adopt the following systems of records on 
individuals to accomplish an agency function pursuant to the Section I Clause entitled, 
FAR 52.224-2, Privacy Act. 

 
System No.   Title 
DOE-5  Personnel Records of Former Contractor Employees 
DOE-13 Payroll & Leave Records 
DOE-14 Report of Compensation 
DOE-15 Intelligence Related Access Authorization 
DOE-23 Property Accountability System 
DOE-28 General Training Records 
DOE-31 Firearms Qualifications Requirements 
DOE-33 Personnel Medical Records 
DOE-35 Personnel Radiation Exposure Records 
DOE-43 Personnel Security Clearance File 
DOE-51 Employee and Visitor Access Control Records 
DOE-53 Access Authorization for ADP Equipment 

 
 
H.22 RESPONSIBLE CORPORATE OFFICIAL AND CORPORATE BOARD OF 

DIRECTORS   
 
 Responsible Corporate Official 
 

(A) The contractor has provided a guarantee of performance from its parent(s) 
company in the form set forth in Section J Attachment entitled, Performance 
Guarantee Agreement. Responsible Corporate Official and Corporate Board of 
Directors; the facsimile for Ken Camplin is 434-522-5450. 

 
(B) DOE may contact, as necessary, the single Responsible Corporate Official from 

the contractor signing the Performance Guarantee Agreement.  The Responsible 
Corporate Official identified below shall be at an organizational level above the 
contractor and shall have sole corporate authority and accountability for the 
performance of the contract to resolve any issues with DOE beyond the authority 
of the Project Manager. The following clauses are added in furtherance of the 
Department of Energy (DOE) commitment to managing its facilities in a manner 
that will promote the natural environment and protect the health and well being of 
its Federal employees and contractor personnel. 
 
Name:  Bruce Stanski 
Position:  Group President 
Company/Organization:  Fluor Government Group  
Address:  2300 Clarendon Blvd., Suite 1110, Arlington, VA  22201 
Phone:  703-351-6461  
Facsimile:  703-469-1593 
Email:  Bruce.Stanski@fluor.com 
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(C) Should the Responsible Corporate Official change during the period of the 
contract, the contractor shall notify the Contracting Officer in writing within 30 
days of any change. 

 
The contractor has provided by name and affiliation each member of the Corporate 
Board of Directors that will have corporate oversight.  In the event any of the signatories 
to the Guarantee of Performance enters into proceedings relating to bankruptcy, whether 
voluntary or involuntary, the contractor agrees to furnish written notification of the 
bankruptcy to the Contracting Officer. 
 
DOE may contact, as necessary, any member of the Responsible Corporate Board of 
Directors, who is accountable for corporate oversight of the contractor organization and 
key personnel. 
 
Responsible Corporate Board of Directors (information required for each Board 
Member): 
 
Name:  Steve Dobbs 
Position:  Senior Group President 
Company/Organization:  Fluor Corporation 
Address:  6700 Las Colinas Blvd., Irving, TX  75039  
Phone:  469-398-7670 
Facsimile:  469-398-7261 
Email:  Steve.Dobbs@fluor.com 
 
 
Name:  Eric Best 
Position:  Group CFO 
Company/Organization:  Fluor Government Group 
Address:  100 Fluor Daniel Drive, Greenville, SC  29672  
Phone:  469-398-7670 
Facsimile:  469-398-7261 
Email:  Steve.Dobbs@fluor.com 
 
 
Name:  S. Robert Cochran 
Position:  President 
Company/Organization:  B&W Technical Services Group, Inc.  
Address:  2016 Mt. Athos Rd., Lynchburg, VA  24504 
Phone:  434-522-6808 
Facsimile:  434-522-5450 
Email:  srcochran@babcock.com 
 
 
Name:  Ken Camplin 
Position:  Vice President Corporate Development 
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Company/Organization:  B&W Technical Services Group, Inc. 
Address:  800 Main Street, Lynchburg, VA  24504  
Phone:  434-522-5115 
Facsimile:  _______________ 
Email:  krcamplin@babcock.com 
 
 

H.23 MENTOR-PROTÉGÉ PROGRAM 
 

(A) Both the U.S. Department of Energy (DOE) and the Small Business 
Administration (SBA) have established Mentor-Protégé Programs to encourage 
federal prime contractors to assist small businesses, firms certified under Section 
8(a) of the Small Business Act by the SBA, other small disadvantaged 
businesses, women-owned small businesses, historically black colleges and 
universities and minority institutions, other minority institutions of higher learning, 
and small business concerns owned and controlled by service disabled veterans 
in enhancing its business abilities.  Within 90 days of Notice to Proceed and 
continuing throughout the contract period of performance, the contractor shall 
mentor at least one active Protégé company through the DOE and/or SBA 
Mentor-Protégé Programs.  Mentor and Protégé firms will develop and submit 
“lessons learned” evaluations to DOE at the conclusion of the contract. 

 
(B) DOE Mentor-Protégé Agreements shall be in accordance with DEAR Subpart 

919.70, The Department of Energy Mentor-Protégé Program. 
 

(C) SBA Mentor-Protégé Agreements shall be in accordance with applicable SBA 
regulations. 

 
 
H.24 LOBBYING RESTRICTION (ENERGY & WATER DEVELOPMENT AND RELATED 

AGENCIES APPROPRIATIONS ACT, 2008) 
 

The contractor agrees that none of the funds obligated on this award shall be expended, 
directly or indirectly, to influence Congressional action on any legislation or appropriation 
matters pending before Congress, other than to communicate to members of congress 
as described in 18 U.S.C. 1913.  This restriction is in addition to those prescribed 
elsewhere in statute and regulation. 

 
H.25 PERFORMANCE GUARANTEE AGREEMENT 
 

The contractor’s parent organization(s) has (have) provided a Performance Guarantee 
Agreement in a manner and form acceptable to the Contracting Officer assuring the 
performance, duties, and responsibilities of the contractor will be satisfactorily fulfilled.  
The Performance Guarantee Agreement(s) is incorporated herein and included as 
Contract Section J Attachment, entitled, Performance Guarantee Agreement(s). 

 
 
H.26 WITHDRAWAL OF WORK 
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(A) The Government may, at its option and during the performance of this contract, 
unilaterally have any of the work contemplated by Section C, Performance Work 
Statement, of this contract performed by either another contractor or to have the 
work performed by Government employees.  

 
(B) Work may be withdrawn:   

 
(1) In order for the Government to conduct pilot programs;  

 
(2) If the contractor’s estimated cost of the work is considered unreasonable;  

 
(3) For less than satisfactory performance by the contractor; or 

 
(4) For any other reason deemed by the Contracting Officer to be in the best 

interests of the Government.   
 

(C) If any work is withdrawn by the Contracting Officer, the contractor agrees to fully 
cooperate with the new performing entity and to provide whatever support is 
required. 

 
 
H.27 USE OF DOE FACILITIES 
 

The contractor may conduct programs of local community assistance to mitigate adverse 
impacts of closure or reconfiguration of U.S. Department of Energy (DOE) facilities.  
Such programs may provide for the lease or transfer of DOE property at less than fair 
market value in accordance with the Hall Amendment (Public Law 103-160, Sections 
3154 and 3155).  The Contracting Officer must approve, in writing, prior to any lease or 
transfer of DOE property under this program.  Any lease or transfer of property under 
this program must also be approved and executed (issued) by the DOE Certified Realty 
Specialist, as appropriate. 

 
 
H.28 INFORMATION 
 

(A) Management of Information Resources.  The contractor shall design and 
implement Information Resources Management (IRM) capabilities as required to 
execute this Contract in accordance with the Office of Management and Budget 
(OMB) Circular A-130, Management of Federal Information Resources.   

 
(B) Release of Information.   The contractor shall provide timely, accurate, and 

complete responses to information requested by DOE to comply with Freedom of 
Information Act and Privacy Act requirements. 

 
(C) Unclassified Controlled Nuclear Information (UCNI).  Documents originated by 

the contractor or furnished by the Government to the contractor, in connection 
with this contract, may contain Unclassified Controlled Nuclear Information as 
determined pursuant to Section 148 of the Atomic Energy Act of 1954, as 
amended.  The contractor shall be responsible for protecting such information 
from unauthorized dissemination in accordance with DOE regulations and 
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directives and Section I Clauses entitled, DEAR 952.204-2, Security 
Requirements and DEAR 952.204-70, Classification/Declassification. 

 
(D) Confidentiality of Information.  To the extent that the work under this contract 

requires that the contractor be given access to confidential or proprietary 
business, technical, or financial information belonging to the Government or other 
companies, the contractor shall, after receipt thereof, treat such information as 
confidential and agrees not to appropriate such information to its own use or to 
disclose such information to third parties unless specifically authorized by the 
Contracting Officer in writing.  The foregoing obligations, however, shall not apply 
to:  

 
(1) Information which, at the time of receipt by the contractor, is in the public 

domain; 
 

(2) Information which is published after receipt thereof by the contractor or 
otherwise becomes part of the public domain through no fault of the 
contractor; 

 
(3) Information which the contractor can demonstrate was in its possession 

at the time of receipt thereof and was not acquired directly or indirectly 
from the Government or other companies; 

 
(4) Information which the contractor can demonstrate was received by it from 

a third party that did not require the contractor to hold it in confidence. 
 

The contractor shall obtain the written agreement, in a form satisfactory to the 
Contracting Officer, of each employee permitted access to such information, 
whereby the employee agrees that he/she will not discuss, divulge or disclose 
any such information or data to any person or entity except those persons within 
the contractor’s organization directly concerned with the performance of the 
contract.  

 
The contractor agrees, if requested by the Government, to sign an agreement 
identical, in all material respects, to the provisions of this subparagraph (d), with 
each company supplying information to the contractor under this contract, and to 
supply a copy of such agreement to the Contracting Officer.  Upon request from 
the Contracting Officer, the contractor shall supply the Government with reports 
itemizing information received as confidential or proprietary and setting forth the 
company or companies from which the contractor received such information.  

 
The contractor agrees that upon request by DOE, it will execute a DOE-approved 
agreement with any party whose facilities or proprietary data it is given access to 
or is furnished, restricting use and disclosure of the data or the information 
obtained from the facilities.  Upon request by DOE, such an agreement shall also 
be signed by contractor personnel.   

 
(E) The Government reserves the right to require the contractor to include this 

Clause or a modified version of this Clause in any subcontract as directed in 
writing by the Contracting Officer. 
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H.29 ADDITION AND ALTERATIONS TO IMPLEMENT EXECUTIVE ORDER 13423, 

STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND 
TRANSPORTATION MANAGEMENT AND ITS IMPLEMENTING INSTRUCTIONS 

 
This contract involves contractor operation of Government-owned facilities and/or 
vehicles and the provisions of Executive Order 13423 are applicable to the contractor to 
the same extent they would be applicable if the Government were operating the facilities 
or vehicles.  Information on the requirements of the Executive Order and its 
Implementing Instructions may be found at http://ofee.gov/Executive Order/Executive 
Order13423_main.asp.  This requirement includes the Electronics Stewardship 
requirements of Implementing Instruction XII.  When acquiring desktop or laptop 
computers and computer monitors, the contractor shall acquire Electronic Product 
Environmental Assessment Tool registered products conforming to IEEE 1680-2006 
Standard and ranked at least bronze, provided such products are life cycle cost efficient 
and meet applicable performance requirements.  Information on EPEAT-registered 
computer products is available at www.epeat.net.    

 
 
H.30 PRICE-ANDERSON AMENDMENTS ACT NONCOMPLIANCE 
 

The contractor shall establish an internal Price-Anderson Amendments Act (PAAA) 
noncompliance identification, tracking, and corrective action system and shall provide 
access to and fully support DOE reviews of the system.  The contractor shall also 
implement a Price- Anderson Amendments Act reporting process which meets 
applicable DOE standards.  The contractor shall be accountable for ensuring that 
subcontractors adhere to these requirements. 

 
 
H.31 STANDARD INSURANCE REQUIREMENTS 

 
In accordance with DEAR clause 952.231-71, entitled "Insurance - Litigation and 
Claims," the following kinds and minimum amounts of insurance are required during the 
performance of this contract: 

 
(A) Worker's compensation and employer's liability insurance: 

 
(1) The amount required by the state in which work is performed under 

applicable workers' compensation and occupational disease statutes. 
 

(2) Employer's liability insurance in the amount of $100,000. 
 

(B) General liability insurance.  Bodily injury liability coverage written on the 
comprehensive form of policy of at least $500,000 per occurrence. 

 
(C) Automobile liability insurance.  Coverage shall be provided on a comprehensive 

basis.  It shall provide for bodily injury and property damage liability covering the 
operation of all automobiles used in connection with performance of this contract.  
Policies covering automobiles operated in the United States shall provide 
coverage of at least $200,000 per person and $500,000 per occurrence for bodily 
injury and $20,000 per occurrence for property damage. 

http://ofee.gov/Executive%20Order/Executive%20Order13423_main.asp
http://ofee.gov/Executive%20Order/Executive%20Order13423_main.asp
http://www.epeat.net/
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The amount of liability coverage on other policies shall be commensurate with any legal 
requirements of the state and locality, plus sufficient to meet normal and customary 
claims. 

 
 
H.32 DEPARTMENT OF LABOR WAGE DETERMINATIONS 
 

When the Service Contract Act is applicable to the performance of this contract, the 
contractor shall comply with the requirements of U.S. Department of Labor Wage 
Determination Number 2005-2424 Rev. 8, dated 6/19/2013.  (NOTE: The update to H.32 
in Mod 020 was inadvertently missed and would have read 2005-2423 Rev 12 dated 
6/13/2011).  Copies of the wage determinations are attached to this contract (Section J, 
U.S. Department of Labor Wage Determination).  Revised wage determinations from the 
Department of Labor shall be incorporated into this contract.  The contractor and/or 
subcontractor shall comply with the revised wage determination for Service Contract Act 
covered employees. 

When the Davis-Bacon Act is applicable to the performance of this contract, the 
contractor shall comply with the requirements of Davis-Bacon Wage Determination 
Number OH080029, OH29, dated 4/3/09.  Copies of the wage determinations are 
attached to this contract (Section J, U.S. Department of Labor Wage Determination).  
Revised wage determinations from the Department of Labor shall be incorporated into 
this contract. The contractor and/or subcontractor shall comply with the revised wage 
determination for Davis-Bacon Act covered employees. 

 
H.33 GOVERNMENT-OWNED PROPERTY AND EQUIPMENT RESPONSIBILITIES FOR 

CONTRACT TRANSITION PERIOD 
 

All real and personal property currently accountable to the incumbent contractor for 
contract performance will be provided to the contractor.  During the contract transition 
period, an inventory record of such property in the DOE Facilities Information 
Management System (FIMS) and current contractor’s personal property databases will 
be provided to the contractor.  Specifically, the following property acceptance 
requirements will be implemented: 

 
(A) The contractor must perform a joint wall-to-wall physical inventory with the 

current contractor(s) of all accountable high-risk and sensitive property during the 
transition period and accept full accountability for the high-risk property at the 
end of transition. 

 
(B) The contractor must accept, at the end of transition, transfer of accountability for 

the remaining government-owned real and personal property not covered under 
paragraph (1), based on existing inventory records, on an “as-is, where-is” basis, 
or perform a wall-to-wall inventory within 120 calendar days of the effective date 
of the Contract.   Any discrepancies from the existing inventory records shall be 
reported to the CO.  As the formal inventories are completed, the contractor shall 
assume responsibility and liability for subsequent losses and damages.  If the 
physical inventory is not accomplished within the allotted time frame, the 
previous contractor's records will become the inventory baseline.     



DE-AC30-10CC40017 
Modification 154 

H-47 
 

 
 
H.34 COOPERATION WITH OTHER SITE CONTRACTORS 
 

(A) The DOE has/or will have prime contracts or agreements in place with the 
following entities:  Depleted Uranium Hexafluoride (DUF6) contractor, 
Infrastructure, Facilities Support Services contractor, United States Enrichment 
Cooperation (USEC), and other entities that provide support to the DOE 
Portsmouth/Paducah Project Office. 

 
(B) In the event that DOE awards other contracts or establishes agreements with 

additional entities whose work affects the Contract, all terms and conditions of 
this provision apply to the contractor’s relationship with such entities. 

 
(C) In the performance of this D&D project contract, the contractor agrees to 

cooperate in a timely manner with DOE prime contractors and other entities.  
Cooperation includes, but is not limited to, the following types of activities: 
working together to resolve interface and work performance issues; establishing 
working groups; participating in meetings; providing access to applicable 
technical and contract information and data such as schedule and milestone 
data; discussing technical matters related to the Portsmouth site; providing 
access to contractor facilities or areas; and allowing observation of technical 
activities by appropriate personnel. 

 
(D) The contractor is not authorized to direct any other DOE prime contractor or 

other entities, except as specified elsewhere in this contract or directed by the 
CO. 

 
(E) The contractor shall not commit or permit any act which will interfere with the 

performance of work by any other DOE contractor or by Government employees.  
If DOE determines that the contractor’s activities may interfere with another DOE 
contractor, the CO shall provide instructions. 

 
 
H.35 TRANSITION TO FOLLOW-ON CONTRACT  
 

The contractor recognizes that the work and services covered by this contract are vital to 
the DOE mission and must be maintained without interruption, both at the 
commencement and the expiration of this contract.  It is therefore understood and further 
agreed in recognition of the above: 

 
(A) That at the expiration of the contract term or any earlier termination thereof, the 

contractor shall cooperate with a successor contractor or the Government by 
allowing either to interview its employees for possible employment, and if such 
employees accept employment with the successor contractor, shall release such 
employees established in coordination with the new employer or by DOE.  The 
contractor shall cooperate with the successor contractor and Government with 
regard to the termination or transfer arrangements for such employees to assure 
maximum protection of employee service credits and fringe benefits. 
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(B) After selection by the Government of any successor contractor, the contractor 
and such successor contractor shall jointly prepare mutual detailed plans for 
phase-out and phase-in operations.  Such plans shall specify a training and 
orientation program for the successor contractor to cover each phase of the 
scope of work covered by the contract.  A proposed date by which the successor 
contractor will assume responsibility for such work shall be established.  The 
contractor shall assume full responsibility for such work until assumption thereof 
by the successor contractor.  Execution of the proposed plan or any part thereof 
shall be accomplished in accordance with the CO’s direction and approval. 

 
(C) This clause shall apply to subcontracts as approved by the CO. 

 
 
H.36 PERSONNEL SECURITY CLEARANCES 
 

(A) The contractor is required to conduct pre-employment investigative screening of 
its prospective employees in order to ensure trustworthiness and reliability.  The 
contractor shall provide certification to the Contracting Officer (CO) that an 
investigative screening has been completed prior to employment.  The 
certification shall include verification of identity, previous employment and 
education, and the results of credit and law enforcement checks. 

 
(B) Personnel assigned by the contractor to work at the DOE site will be required to 

obtain a security clearance.  The levels of clearance are as follows: 
 

Clearance level 
Q – sensitive/nonsensitive 
L – confidential 
 

Under this contract, contractor personnel may be required to have an “L” or “Q” 
clearance level.  Key Personnel shall be required to have or be able to obtain a 
“Q” clearance level.  The contractor shall seek opportunities to reduce the levels 
of clearance required for personnel based upon the site conditions. 

 
(C) This requirement may be waived by the CO for personnel not involved with 

classified information while clearances are being processed, or for personnel 
associated with the program for short periods of time, such as consultants. 

 
(D) The contractor shall retrieve and dispose of badges for employees: 1) who are no 

longer working on the contract; 2) who no longer require access; 3) when their 
badge expires; or 4) when the contract expires or is terminated.  

 
 
H.37 CONTRACTOR COMMUNITY COMMITMENT PLAN  
 

DOE and the contractor are charged with carrying out the critical mission of the 
decontamination and decommissioning (D&D) of the Portsmouth Gaseous Diffusion 
Plant (GDP).  The Portsmouth GDP has benefited from its location in southern Ohio and 
from the workforce and other resources provided by the region.  In recognition of these 
benefits, the contractor shall take meaningful actions to implement its community 
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commitment as described in DEAR 970.5226-3 which is included in Section I of the 
contract.  
 
DOE will not prescribe which community commitment activities the contractor may 
engage in but identifies the activities listed in (A), (B) and (C) below as worthwhile 
endeavors for its consideration.  The list is not intended to preclude other constructive 
community activities. 
 
The contractor shall submit to DOE an annual plan for the community commitment 
activities and report on program success semi-annually.   
 
The contractor may use fee dollars for these or other community commitment activities 
as it deems appropriate.  All costs to be incurred by the contractor for community 
commitment activities are unallowable and non-reimbursable under the contract.  

 
(A) Regional Educational Outreach Programs 

 
The objectives of these programs include teacher enhancement, student support, 
curriculum enhancement, educational technology, public understanding, and 
providing the services of Portsmouth GDP employees to schools, colleges, and 
universities. 
 
The Regional Educational Outreach Programs could involve providing contractor 
employees an opportunity to improve their employment skills and opportunities 
by an educational assistance allowance, provision for outside training programs 
either during or outside regular work hours, or executive training programs for 
non-executive employees.  This could also involve participating in activities that 
foster relationships with regional educational institutions and other institutions of 
higher learning or encouraging students to pursue science, engineering, and 
technology careers. 
 

(B) Regional Purchasing Programs 
 

The contractor could conduct business alliances with regional vendors.  These 
alliances may include training and mentoring programs to enable regional 
vendors to compete effectively for Portsmouth GDP subcontracts and purchase 
orders and/or assistance with the development of business systems (accounting, 
budget, payroll, property, etc.) to enable regional vendors to meet the audit and 
reporting requirements of the Portsmouth GDP and DOE.  These alliances may 
also serve to encourage the formation of regional trade associations which will 
better enable regional businesses to satisfy Portsmouth GDP’s needs. 
 
The contractor could coordinate and cooperate with the Chambers of Commerce, 
Small Business Development Centers, and like organizations, and make 
prospective regional vendors aware of any assistance that may be available from 
these entities. 
 
DOE encourages the use of regional vendors in fulfilling Portsmouth GDP 
requirements. 
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The contractor shall encourage its subcontractors, at all tiers, to participate in 
these activities. 

 
(C) Community Support 

 
The contractor may directly sponsor specific local community activities or 
sponsor individual employees available to work with a specific local community 
activity.  The contractor may provide support and assistance to community 
service organizations.  The contractor may support strategic partnerships with 
professional and scientific organizations to enhance recruitment into all levels of 
its Portsmouth GDP organization. 
 
The contractor may support other community involvement activities as it deems 
appropriate. 
 

 
H.38 SPECIAL PROVISIONS RELATING TO WORK FUNDED UNDER AMERICAN 

RECOVERY AND REINVESTMENT ACT OF 2009 (APR 2009) 
 

Preamble:    
  
Work performed under this contract will be funded, in whole or in part, with funds 
appropriated by the American Recovery and Reinvestment Act of 2009, Pub. L. 111-5, 
(Recovery Act or Act). The Recovery Act’s purposes are to stimulate the economy and 
to create and retain jobs.  The Act gives preference to activities that can be started and 
completed expeditiously, including a goal of using at least 50 percent of the funds made 
available by it for activities that can be initiated not later than June 17, 2009.  
  
Contractors should begin planning activities for their first tier subcontractors, including 
obtaining a DUNS number (or updating the existing DUNS record), and registering with 
the Central Contractor Registration (CCR).     
  
Be advised that Recovery Act funds can be used in conjunction with other funding as 
necessary to complete projects, but tracking and reporting must be separate to meet the 
reporting requirements of the Recovery Act and related Guidance.  For projects funded 
by sources other than the Recovery Act, Contractors should plan to keep separate 
records for Recovery Act funds and to ensure those records comply with the 
requirements of the Act.    
  
The Government has not fully developed the implementing instructions of the Recovery 
Act, particularly concerning the how and where for the new reporting requirements.  The 
Contractor will be provided these details as they become available.  The Contractor must 
comply with all requirements of the Act.  If the contractor believes there is any 
inconsistency between ARRA requirements and current contract requirements, the 
issues will be referred to the Contracting Officer for reconciliation.  
  
Be advised that special provisions may apply to projects funded by the Act relating to:  

• Reporting, tracking and segregation of incurred costs;   
• Reporting on job creation and preservation;   
• Publication of information on the Internet;  
• Protecting whistleblowers; and   
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• Requiring prompt referral of evidence of a false claim to the Inspector General.  
  

Definitions:  
  
For purposes of this clause, “Covered Funds” means funds expended or obligated from 
appropriations under the American Recovery and Reinvestment Act of 2009, Pub. L. 
111-5.  Covered Funds will have special accounting codes and will be identified as 
Recovery Act funds in the contract and/or modification using Recovery Act funds.  
Covered Funds must be reimbursed by September 30, 2015.  
  
Non-Federal employer means any employer with respect to Covered Funds – the 
contractor or subcontractor, as the case may be, if the contractor or subcontractor is an 
employer; and any professional membership organization, certification of other 
professional body, any agent or licensee of the Federal government, or any person 
acting directly or indirectly in the interest of an employer receiving Covered Funds; or 
with respect to Covered Funds received by a State or local government, the State or 
local government receiving the funds and any contractor or subcontractor receiving the 
funds and any contractor or subcontractor of the State or local government; and does 
not mean any department, agency, or other entity of the federal government.   

  
(A) Flow Down Provision   

  
This clause must be included in every first-tier subcontract.   

 
(B) Segregation and Payment of Costs   

  
Contractor must segregate the obligations and expenditures related to funding 
under the Recovery Act.  Financial and accounting systems should be revised as 
necessary to segregate, track and maintain these funds apart and separate from 
other revenue streams.  No part of the funds from the Recovery Act shall be 
commingled with any other funds or used for a purpose other than that of making 
payments for costs allowable for Recovery Act projects.  Where Recovery Act 
funds are authorized to be used in conjunction with other funding to complete 
projects, tracking and reporting must be separate from the original funding 
source to meet the reporting requirements of the Recovery Act and OMB 
Guidance.   

  
Invoices must clearly indicate the portion of the requested payment that is for 
work funded by the Recovery Act.  
 
For contractors currently using drawdown on a letter of credit, the current 
procedure remains in effect and is used for ARRA activity in lieu of invoicing.  

  
(C) Prohibition on Use of Funds    

  
None of the funds provided under this agreement derived from the American 
Recovery and Reinvestment Act of 2009, Pub. L. 111-5, may be for any casino or 
other gambling establishment, aquarium, zoo, golf course, or swimming pool.     

  
(D) Wage Rates   
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All laborers and mechanics employed by contractors and subcontractors on 
projects funded directly by or assisted in whole or in part by and through the 
Federal Government pursuant to the American Recovery and Reinvestment Act 
of 2009, Pub. L. 111-5, shall be paid wages at rates not less than those 
prevailing on projects of a character similar in the locality as determined by the 
Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, 
United States Code.  With respect to the labor standards specified in this section, 
the Secretary of Labor shall have the authority and functions set forth in 
Reorganization Plan numbered 14 of 1950 (64 Stat. 1267, 5 U.S.C. App.) and 
section 3145 of title 40 United States Code. See 
http://www.dol.gov/esa/whd/contracts/dbra.htm.  

  
(E) Publication   

  
Information about this agreement will be published on the Internet and linked to 
the website www.recovery.gov , maintained by the Accountability and 
Transparency Board (the Board).  The Board may exclude posting contractual or 
other information on the website on a case-by-case basis when necessary to 
protect national security or to protect information that is not subject to disclosure 
under sections 552 and 552a of title 5, United States Code.   

  
(F) Registration requirements  

  
Contractor shall ensure that all first-tier subcontractors have a DUNS number 
and are registered in the Central Contractor Registration (CCR) no later than the 
date the first report is due under FAR 52.201-11, American Recovery and 
Reinvestment Act  -- Reporting Requirements.  

  
(G) Utilization of Small Business 

  
Contractor shall to the maximum extent practicable give a preference to small 
business in the award of subcontracts for projects funded by Recovery Act 
dollars.  
 

 
H.39 APPLICABLE CLAUSES FOR CONSTRUCTION AND AMERICAN RECOVERY AND 

REINVESTMENT ACT (RECOVERY ACT) 
 

The following Section I clauses are applicable if construction work occurs under the 
contract: 

  
FAR 52.222-6  Davis-Bacon Act (JUL 2005) 
FAR 52.222-7  Withholding of Funds (FEB 1988) 
FAR 52.222-8  Payrolls and Basic Records (FEB 1988) 
FAR 52.222-9  Apprentices and Trainees (JUL 2005) 
FAR 52.222-10 Compliance with Copeland Act Requirements (FEB 1988) 
FAR 52.222-11 Subcontracts (Labor Standards) (JUL 2005) 
FAR 52.222-12 Contract Termination – Debarment (FEB 1988) 
FAR 52.222-13 Compliance with Davis-Bacon and Related Act Regulations  

(FEB 1988) 
FAR 52.222-14 Disputes Concerning Labor Standards (FEB 1988) 

http://www.dol.gov/esa/whd/contracts/dbra.htm
http://www.recovery.gov/
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FAR 52.222-15 Certification of Eligibility (FEB 1988) 
FAR 52.222-16 Approval of Wage Rates (FEB 1988) 
FAR 52.222-27 Affirmative Action Compliance Requirements for Construction 

(FEB 1999) 
FAR 52.225-11 Buy American Act—Construction Materials Under Trade 

Agreements (Mar 2009) 
FAR 52.236-5   Material and Workmanship (APR 1984) 
FAR 52.236-7   Permits and Responsibilities (NOV 1991) 
FAR 52.236-18   Work Oversight in Cost Reimbursement Construction Contracts 

(APR 1984) 
FAR 52.236-19  Organization and Direction of the Work (APR 1984)  
 
Note:  The above listing of clauses does not relieve the contractor of including the 
appropriate clauses for a specific type of subcontract. 
 
The following Section I clauses are applicable if Recovery Act funds are used for any 
work performed under the contract: 
 
FAR 52.203-15   Whistleblower Protections under the American Recovery and 

Reinvestment Act of 2009 (Mar 2009) 
FAR 52.204-11 American Recovery and Reinvestment Act – Reporting 

Requirements (Mar 2009) 
FAR 52.225-23 Required Use Of American Iron, Steel, And Other Manufactured 

Goods—Buy American Act—Construction Materials Under Trade 
Agreements (Mar 2009) 

 
H.40 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
 

(A) The Contractor acknowledges that it has taken steps reasonably necessary 
to ascertain the nature and location of the work, and that it has investigated and 
satisfied itself as to the general and local conditions which can affect the work or 
its cost, including but not limited to (1) conditions bearing upon transportation, 
disposal, handling, and storage of materials; (2) the availability of labor, water, 
electric power, and roads; (3) uncertainties of weather, river stages, tides, or 
similar physical conditions at the site; (4) the conformation and conditions of the 
ground; (5) the character of equipment and facilities needed preliminary to and 
during work performance; and (6) the general condition of the process buildings 
and their contents.  The Contractor also acknowledges that it has satisfied itself 
as to the general character, quality, and quantity of surface and subsurface 
materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work done 
by the Government, as well as from the technical documentation made available 
and specifications made a part of this paragraph will not relieve the Contractor 
from responsibility for estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully perform the work without 
additional expense to the Government. 

 
(B) The Government assumes no responsibility for any conclusions or interpretations 

made by the Contractor based on the information made available by the 
Government.  Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can 
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affect the work by any of its officers or agents before the execution of this 
contract, unless that understanding or representation is expressly stated in this 
contract. 

 
H.41 PARENT ORGANIZATION SUPPORT 
 

(A) For on-site work, U.S. Department of Energy (DOE) fee generally provides 
adequate compensation for parent organization expenses incurred in the general 
management of this contract.  The general construct of this contract results in 
minimal parent organization investment (in terms of its own resources, such as 
labor, material, overhead, etc.) in the contract work.  

 
Accordingly, allocations of parent organization expenses are unallowable for the 
prime contractor, major subcontractors, and/or teaming partners, unless 
authorized by the Contracting Officer in accordance with this Clause. 

 
(B) The contractor may propose, or DOE may require, parent organization support 

to: 
 

(1) Monitor safety and performance in the execution of contract 
requirements;  

 
(2) Ensure achievement of contract environmental clean-up and closure 

commitments; 
 

(3) Sustain excellence of contract key personnel; 
 

(4) Ensure effective internal processes and controls for disciplined contract 
execution; 
 

(5) Assess contract performance and apply parent organization problem-
solving resources on problem areas; and 
 

(6) Provide other parent organization capabilities to facilitate contract 
performance. 

 
(C) The Contracting Officer may, at its unilateral discretion, authorize parent 

organization support, and the corresponding indirect or direct costs, if a direct-
benefiting relationship to DOE is demonstrated.  All parent organization support 
shall be authorized in advance by the Contracting Officer. 

 
(D) If parent organization support is proposed by the contractor or required by DOE, the 

contractor shall submit for DOE review and approval, an annual Parent Organization 
Support Plan (POSP).  The Contractor shall submit its initial POSP 60 days prior to:  
(1) the end of the Contract Transition Period; or (2) the commencement date of 
parent organization support proposed by the contractor or required by the 
Government.  Any subsequent POSP shall be submitted 90 days prior to the start of 
each year of contract performance. 
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H.42 URANIUM TRANSFER 
 

(A)   General 
 
The DOE shall transfer to the Contractor up to approximately 1605 MTU UF6 
annually for calendar year’s (CY) 2011  through 3rd quarter CY2012 in quarterly 
increments not to exceed 450 MTU UF6. Beginning in 4th quarter CY2012, the 
DOE shall transfer up to 2,400 MTU per year of natural uranium in quarterly 
transfers not to exceed 600 MTU UF6 consistent with the 2012 Secretarial 
Determination.   
 
The CY2014 Secretarial Determination authorized EM transfers of 2,055 MTU of 
natural uranium per year, with up to 600 MTU per quarter.  The Secretarial 
Determination included a caveat that in the event NNSA transfers do not reach 
650 MTU, EM may transfer in excess of 600 MTU in the fourth quarter so long as 
the total amount transferred does not exceed 2,705 MTU natural uranium 
equivalent in the year.   
 
The CY2015 Secretarial Determination authorized up to 2,000 MTU natural 
uranium hexafluoride, in transfers up to 600 MTU per quarter until June 30, 2015, 
and up to 400 MTU per quarter for the remainder of CY 2015.  In CY2016 and 
thereafter, DOE may transfer up to 1,600 MTU per calendar year contained in 
natural uranium hexafluoride in transfers up to 400 MTU per quarter.  In the 
event transfers of low-enriched uranium do not reach the equivalent of 500 MTU 
of natural uranium in any calendar year, transfers of natural uranium may exceed 
400 MTU in the fourth quarter of the CY so long as the total amount transferred 
by DOE does not exceed the equivalent of 2,500 MTU of natural uranium in 
CY2015 or the equivalent of 2,100 MTU of natural uranium in a subsequent year. 
 
Further such transfers shall not be inconsistent with the Agreement between 
Louisiana Energy Services, LLC, and U.S. Department of Energy Governing a 
UF6 Holding Account (DOE/LES UHA).  In exchange, the Contractor shall 
perform a portion of the PWS commensurate in value with the transferred UF6’s 
value as established in the corresponding contract modifications.  To the extent 
practicable, DOE anticipates providing the Contractor an estimate of the amount 
of UF6 to be transferred two quarters in advance of such transfers. Failure by 
DOE to provide such estimates in advance does not relieve the Contractor from 
performance under the contract. 

 
(B)  Title Transfer and Delivery of the Uranium 

 
The Contractor is responsible for taking title of the natural uranium hexafluoride 
transferred by DOE in compliance with all applicable laws and regulations. Prior 
to the first title transfer, a detailed Uranium Transfer Plan that includes a 
description of compliance with the aforementioned laws and regulations shall be 
submitted to DOE. The Uranium Transfer Plan is an integrated checklist of the 
conditions that have to be met for DOE to transfer the material to the Contractor, 
not a plan for the sale of the uranium. The fair market value will be determined on 
a date certain immediately preceding the uranium transfer.  Quarterly 
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modifications to the contract will be executed within 5 calendar days after mutual 
agreement between DOE and the Contractor, to document the value of the 
barter.  The title for the material is expected to be transferred to the Contractor 
within 5 calendar days after each quarterly modification is executed by the 
contracting officer. The amount of natural uranium hexafluoride to be transferred 
will be identified in each Modification. 
 
At the time of title transfer to Contractor and at all times thereafter while the 
Uranium Transfer Material remains in DOE’s possession, the Uranium Transfer 
Material shall be uranium hexafluoride meeting the current ASTM specification 
for commercial natural UF6 (C-787-11). 
 
Should the Contractor request title transfer and delivery of the natural uranium 
hexafluoride transferred by the DOE at the USEC yards at the Paducah 
Gaseous Diffusion Plant, DOE shall deliver, or arrange for delivery of, the 
cylinders containing the natural uranium to the Contractor or the Contractor’s 
designee at the USEC yards at the Paducah Gaseous Diffusion Plant.  Any 
such agreement with USEC required to facilitate such delivery shall be the 
responsibility of the Contractor, except to the extent such delivery will be 
accomplished by a Book Transfer of material from DOE to the Contractor. 
 
Should the Contractor request delivery of the natural uranium hexafluoride 
transferred by the DOE at the Portsmouth Gaseous Diffusion Plant, DOE shall 
deliver, or arrange for delivery of, the cylinders containing the natural uranium 
to the Contractor or the Contractor’s designee at the Portsmouth Gaseous 
Diffusion Plant. 
 
Should the Contractor request delivery of the natural uranium hexafluoride 
transferred by the DOE at the Louisiana Energy Services (LES) enrichment 
facility near Eunice, NM (“LES facility”), DOE shall deliver, or arrange for 
delivery of, cylinders containing the natural uranium to the Contractor or the 
Contractor’s designee at the LES yards at the LES facility.  Any such 
agreement with LES required to facilitate such delivery shall be the 
responsibility of the Contractor, except to the extent such delivery will be 
accomplished by a Book Transfer of material from DOE to the Contractor.  
Further, in the event of such a Book Transfer and consistent with the DOE/LES 
UHA, DOE currently anticipates retrieving the cylinders from LES after they 
have been emptied. 
  
The Uranium Transfer Material shall be delivered in cylinders meeting the 
current regulatory requirements and industry standards including the ANSI 14.1 
and USEC-651(Rev.9) The UF6 Manual:  Good Handling Practices for Uranium 
(Hexafluoride) or any successor publication or revision, or comparable 
standards at other North American enrichment facilities.  Within ninety(90) days 
of DOE’s transfer of  title to the Uranium Transfer Material, the Contractor has 
the right to reject particular Uranium Transfer Material and cylinders containing 
such Uranium Transfer Material that Contractor determines fail to conform to 
the requirements of this Section or are otherwise defective in some manner. In 
the event Contractor rejects one or more cylinders, DOE shall promptly replace 
the rejected cylinders with conforming cylinders containing an amount of 
conforming natural uranium no less than the amount contained in the rejected 
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cylinder within 14 days after receiving written notice from Contractor of the 
rejection. Costs of replacing uranium and cylinders, including the costs of 
returning the rejected cylinders and uranium, shall be borne by DOE and such 
replacement costs shall be the sole extent of the damages available to the 
Contractor for nonconformance. 
 
The current DOE inventory of natural uranium hexafluoride resides in non-48Y 
thin-wall cylinders (e.g., 48G, 48H, 48Hx, etc.).  With respect to this current 
inventory, the DOE agrees that: 
 
For uranium transfers at the Paducah Gaseous Diffusion Plant: 
 
At the request of the Contractor, DOE shall exchange the natural uranium 
hexafluoride in 48G cylinders (“Exchange G Cylinders”) transferred subsequent 
to the effective date of modification 29 for an equivalent quantity (kgU) of natural 
uranium hexafluoride in 48Y cylinders (“Exchange Y Cylinders”).  Such exchange 
must be for the material and cylinders originally transferred to the Contractor.  
 
DOE agrees to accept title to any of the above referenced 48G returned 
cylinder(s), including its (their) contents, from H.42.2.(g)(i)(a) directly from the 
Contractor’s designated party and the Contractor shall not take title to the 
returned cylinder(s) or its (their) content. 
 
The Exchange Y Cylinders shall comply with the provisions of H.42.2.(f), and 
contain natural uranium hexafluoride that meets the requirements and 
specifications identified in section H.42.2.(b) and (h).   
 
DOE shall deliver or arrange for delivery of the Exchange Y Cylinders on a 
mutually agreed upon schedule. 
 
Within thirty days of DOE’s delivery of the last Exchange Y Cylinders, if the 
contractor realizes additional value from the G to Y Cylinder exchange, the 
contractor shall provide additional services under this contract commensurate to 
such realized value. 
 
For uranium transfers at the Portsmouth Gaseous Diffusion Plant or LES facility: 
  
DOE shall provide natural uranium hexafluoride in 48Y cylinders. 
 
The 48Y Cylinders shall comply with the provisions of H.42.2.(f), and contain 
natural uranium hexafluoride that meets the requirements and specifications 
identified in section H.42.2.(b) and (h).  
 
Performance by the Contractor of any of the work scope required for the DOE to 
meet the provisions of this section H.42.2.(g) is performed under the provisions 
of section C.2.6, Nuclear Material Storage, Disposition and Accountability and is 
a reimbursable cost under this contract. 
 
DOE agrees that the uranium transferred to Contractor will meet the following 
requirements: 
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DOE shall transfer to Contractor good and marketable title to all Uranium 
Transfer Material and the cylinders containing such Uranium Transfer Material, 
and such title shall be free of all claims, liens, charges, pledges, security 
interests, and encumbrances.   
 
At the time of title transfer to Contractor and at all times thereafter while in DOE’s 
possession, the Uranium Transfer Material shall bear a country of origin and 
NMMSS obligation code that is lawful under applicable laws and regulations for 
enrichment into fabricated commercial nuclear fuel for consumption in the United 
States or other further processing in the United States; and 
 
The Uranium Transfer Material was not obtained by DOE under any arrangement 
or transaction designed to circumvent the provisions of the Suspension 
Agreements (signed October 1992, and as amended) between the U.S. 
Department of Commerce and the Russian Federation concerning the 
importation of uranium or procedures enacted from time to time by the United 
States Department of Commerce for administering and enforcing Russian 
origin/obligation uranium delivery limitations set forth in 42U.S.C.2297h-10(b)(5). 

 
(C) Value of the Uranium Transfer Material/Value of Services 

 
Should the Contractor elect to sell the Uranium Transfer Material, any such sale 
shall be consistent with all applicable laws and regulations.  Within 30 days 
after the close of each month the Contractor shall provide DOE a detailed 
reconciliation status report identifying the current value remaining from the 
barter(s) of the Uranium Transfer Material that is available for credit against 
costs for work performed under the Contract. 
 
Following the transfer of Uranium Transfer Material to the Contractor, unless 
written direction is received from the Contracting Officer directing otherwise, the 
Contractor shall credit the value of the transferred material (as specified in 
Clause B.6) against any invoice for work performed under the Contract that is 
submitted thirty or more days after the Contractor takes title to the Uranium 
Transfer Material. 

 
(D)  Possession 

 
The Contractor will designate, within 60 calendar days after the modification is 
executed, the entity who will take physical possession of the material. The 
Contractor’s designee will take physical possession within 90 calendar days after 
the modification is executed.  When the Contractor or its designee takes 
possession of the uranium, it is responsible for compliance with all applicable 
laws and regulations.  In the event the uranium transfers occur at the 
Portsmouth Gaseous Diffusion Plant, and the Contractor or its designee does 
not take physical possession of the material within 90 days of the title transfer, 
DOE, at the Contractor’s request, will continue storing the material for the 
Contractor.  Contractor will remove such material no later than ninety (90) days 
after expiration, termination, or closeout of its contract with DOE (DE-AC30-
10CC40017).  In the event, the Contractor does not remove the material within 
that timeframe, the Contractor shall be assessed a $500 per day charge for 
storage until the material is not within DOE possession and control. Expenses 
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incurred by the Contractor or its designee to remove the material from the 
Portsmouth Gaseous Diffusion Plant shall be borne by the Contractor or its 
designee. 

 
(E)  Security and Safeguards 

 
The use, disposition, export and re-export of the material are subject to 
applicable U.S. laws and regulations, including but not limited to the Atomic 
Energy Act of 1954,as amended; the Arms Export Control Act (22U.S.C.2751et 
seq.); the Export Administration Act of1979 (50U.S.C.Append2401et seq.); 
Assistance to Foreign Atomic Energy Activities (10CFR part 810); Export and 
Import of Nuclear Equipment and Material (10CFR part 110); International Traffic 
in Arms Regulation (22CFR parts 120et seq.); Export Administration 
Regulations(15CFR part730et seq.); Foreign Assets Control Regulations (31CFR 
parts500et seq.);and the Espionage Act (18 U.S.C. 793etseq.). 

 
 

H.43  GREEN PURCHASING UNDER DOE SERVICE CONTRACTS 
  
 

Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy, and 
Transportation Management, the Department of Energy is committed to managing its 
facilities in manner that will promote the natural environment and protect the health and 
well-being of Federal employees and contractor service providers.  In the performance of 
work under this contract, the Contractor shall exert its best efforts to provide its services 
in a manner that will promote the natural environment and protect the health and well-
being of Federal employees, contract service providers and visitors using the facility.  
Green purchasing or environmentally preferable contracting includes the initiatives 
described below: 

 
• Alternative Fuels and Vehicles are described at 

http://www.afdc.energy.gov/afdc/ 
• Biobased Products are described at http://www.biopreferred.gov/ 
• Energy efficient products are described at http://energystar.gov/products for 

Energy Star products and at http://www.eere.energy.gov/femp/procurement 
for FEMP designated products 

• Environmentally Preferable Computers are described at http://www.epeat.net 
• Non-Ozone Depleting Products are described at 

http://www.epa.gov/Ozone/snap/index.html 
• Recycled Products are described at http://epa.gov/cpg 
• Water efficient products are described at http://epa.gov/watersense/ 

 
To the extent that the services provided by the Contractor require the provision of any of 
the above types of products, the environmentally preferable type of product is to be 
furnished unless the type of product is not available competitively within a reasonable 
time, at a reasonable price, is not life cycle efficient in the case of energy consuming 
products, or does not meet reasonable performance standards.  The clauses at FAR 
52.223-2, Affirmative Procurement of Biobased Products under Service and 
Construction Contracts, 52.223-15, Energy Efficient in Energy Consuming Products, in 

http://www.afdc.energy.gov/afdc/
http://www.biopreferred.gov/
http://energystar.gov/products
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/Ozone/snap/index.html
http://epa.gov/cpg
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Section I require the use of products that have biobased content, are energy efficient, or 
have recycled content. 

 
H.44 GREEN PURCHASING UNDER CONTRACTS FOR PERSONAL COMPUTERS 

(DESKTOPS, LAPTOPS, AND MONITORS)  
 
Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and 
Transportation Management, the Department of Energy is committed to managing its 
facilities in a manner that will promote the natural environment and protect the health 
and well-being of its Federal employees and contractor service providers.  Any personal 
computer equipment (i.e., desktops, laptops, or monitors) delivered hereunder shall be 
energy efficient such that it compliant with EnergyStar or FEMP standards as set forth at 
48 CFR 52.223-15.  Likewise, when supplying personal computer equipment hereunder, 
the contractor shall endure that the equipment is rated at least silver pursuant to IEEE 
1680 Standard for the Environmental Assessment of Personal Computer Products as set 
forth at 48 CFR 52.223-16 Alternate I.  

 
H.45 MODIFICATION OF DEFINITIZATION 
 

(A) The contractor agrees to begin promptly negotiating with the Contracting Officer 
the terms of a definitive modification for the work directed under this modification. 
The contractor agrees to submit a technical, cost, and fee proposal. 

 
The schedule for definitizing Modification 029 is as follows: 

 
Action       Date 
Contractor submits Proposal    May 30, 2012 
 
Commence negotiations     Aug 17, 2012 
 
Complete Negotiations     Sept 7, 2012 
 
Certificate of current cost or pricing data received Sept 21, 2012 
 
Execute definitization contract modifications  Sept 28, 2012 
 
*The contractor’s proposal shall consider the impacts to CLIN 0002 and CLIN 006 for to 
the base period of the contract (excluding scope definitized under Modification 023 for 
FY 11). Any impacts as a result of previous Modification 020 and Modification 025 which 
impact the contract beyond FY11 and for which the requirements have not been 
superseded herein shall be included in proposal. 

  
H.46 SALE OF PROPERTY 
 

If the contractor acquires property under this contract that is later determined to 
excess/surplus property and the contractor receives approval from the Contracting 
Officer to sell such property and retain the proceeds, the proceeds from the sale shall be 
handled as a credit to the contractor’s contract cost.  The contractor shall issue a credit 
on its voucher that is submitted to the U.S. Department of Energy for reimbursement of 
cost documenting the sale of such property.  
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H.47 NNSA/EM STRATEGIC SOURCING PARTERSHIP 
 

The contractor shall participate in the National Nuclear Security Administration 
(NNSA)/Environmental Management (EM) Strategic Sourcing Partnership. Under this 
partnership, EM contractors shall work with the NNSA/EM Supply Chain Management 
Center (SCMC) to yield an enterprise-wide, synergistic strategic sourcing solution that 
leverages NNSA and EM purchasing power to gain pricing, processing, and reporting 
efficiencies to reduce costs overall for the Government. 

 
H.48 REPORT AND APPROVAL REQUIREMENTS FOR CONFERENCE RELATED 
ACTIVITIES 
 

The contractor is required to report and obtain approval from the contracting officer 
before incurring any costs associated with conference related activities. Conference 
expenses are defined as follows: Conference expenses are defined as all direct and 
indirect conference costs paid by the Government, whether paid directly by agencies or 
reimbursed by agencies to contractors, travelers or others associated with the 
conference, but do not include funds paid under Federal grants to grantees. Conference 
expenses include any associated authorized travel and per diem expenses, rental of 
rooms for official business, audiovisual use, light refreshments, registration fees, ground 
transportation, and other expenses as defined by 
the Federal Travel Regulations (FTR). All outlays for conference preparation and 
planning should be included, but employee time for conference preparation should not 
be included. The FTR provides some examples of direct and indirect conference costs 
included within conference expenses. See 41 CFR 301- 74.2. Conference expenses 
should be net of any fees or revenue received by the agency or contractor through the 
conference. 

 
H.49 WORKERS COMPENSATION INSURANCE 
 

(A) Contractors, other than those whose workers’ compensation coverage is 
provided through a state funded arrangement or a corporate benefits program, 
shall submit to the Contracting Officer for approval all new compensation policies 
and all initial proposals for self-insurance (contractors shall provide copies to the 
Contracting Officer of all renewal policies for workers compensation). 

 
(B) Workers compensation loss income benefit payments, when supplemented by 

other programs (such as salary continuation, short-term disability) are to be 
administered so that total benefit payments from all sources shall not exceed 100 
percent of the employee's net pay. 

 
(C) Contractors approve all workers compensation settlement claims up to the 

threshold established by the Contracting Officer for DOE approval and submit all 
settlement claims above the threshold to DOE for approval. 
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(D) The Contractor shall obtain approval from the CO before making any significant 
change to its workers compensation coverage and shall furnish reports as may 
be required from time to time by the CO. 

 
H.50 REPORTING OF WORKFORCE RESTRUCTURING DATA 
 

The contractor shall establish a scheduled collection of contractor workforce reductions 
associated with workforce restructuring actions including voluntary separations and 
involuntary separations that are not for cause.  Contractor shall report actual and 
projected workforce reductions on an annual basis no later than March 15th of each year.  
The collection of contractor workforce reduction data will be administered through the 
IBenefits system (https://ibenefits.energy.gov) for the collection of the following: 
 
(A) Actual number of voluntary/involuntary separations for the prior Fiscal Year (FY) 

(that is, FY 20XX), and 
(B) Actual and projected number of voluntary/involuntary separations for the current 

year (that is, FY 20XX).  Include any actual separations that have already 
occurred in the current FY.  

 

H.80 RISK MANAGEMENT AND INSURANCE PROGRAMS 
 

Contractor officials shall ensure that the requirements set forth below are applied in the 
establishment and administration of DOE-funded prime cost reimbursement contracts for 
management and operation of DOE facilities and other designated long-lived onsite 
contracts for which the contractor has established separate operating business units. 

 
(A) BASIC REQUIREMENTS 

 
(2) Maintain commercial insurance or a self-insured program, (i.e., any 

insurance policy or coverage that protects the contractor from the risk of 
legal liability for adverse actions associated with its operation, including 
malpractice, injury, or negligence) as required by the terms of the 
contract. Types of insurance include automobile, general liability, and 
other third party liability insurance. Other forms of coverage must be 
justified as necessary in the operation of the Department facility and/or 
the performance of the contract, and approved by the DOE. 

 
(B) Contractors shall not purchase insurance to cover public liability for nuclear 

incidents without DOE authorization (See DEAR 950.5070, Indemnification, and 
DEAR 950.70, Nuclear Indemnification of DOE Contractors). 
 

(C) Demonstrate that insurance programs and costs comply with the cost limitations 
and exclusions at FAR 28.307, Insurance Under Cost Reimbursement Contracts; 
and FAR 31.205-19, DEAR 931.205-19, and DEAR 970.3102-05-19, Insurance 
and Indemnification. 
 
(1) Demonstrate that the insurance program is being conducted in the 

government's best interest and at reasonable cost. 

https://ibenefits.energy.gov/
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(2) The contractor shall submit copies of all insurance policies or insurance 

arrangements to the contracting officer no later than 30 days after the 
purchase date and receipt of the insurance policy and any required 
certificate of insurance from the insurer. 

 
(3) When purchasing commercial insurance, the contractor shall use a 

competitive process to ensure costs are reasonable. 
 
(4) Ensure self-insurance programs include the following elements: 

 
(a) Compliance with criteria set forth in FAR 28.308, Self-Insurance. 

Approval of self-insurance is predicated upon submission of 
verifiable proof that the self-insurance charge does exceed the 
cost of purchased insurance. This includes hybrid plans (i.e., 
commercially purchased insurance with self-insured retention 
(SIR) such as large deductible, matching deductible, retrospective 
rating cash flow plans, and other plans where insurance reserves 
are under the control of the insured). The SIR components of such 
plans are self-insurance and are subject to the approval and 
submission requirements of FAR 28.308, as applicable. 

 
(b) Demonstration of full compliance with applicable state and federal 

regulations and related professional administration necessary for 
participation in alternative insurance programs 

. 
(c) Safeguards to ensure third party claims and claims settlements 

are processed in accordance with approved procedures. 
 

(d) Accounting of self-insurance charges. 
 

(e) Accrual of self-insurance reserve. The Contracting Officer's 
approval is required and predicated upon the following: 

 
(1) The claims reserve shall be held in a special fund or 

interest bearing account. 
 

(2) Submission of a formal written statement to the 
Contracting Officer stating that use of the reserve is 
exclusively for the payment of insurance claims' and 
losses, and that DOE shall receive its equitable share of 
any excess funds or reserve. 

 
(3) Annual accounting and justification as to the 

reasonableness of the claims reserve submitted for 
Contracting Officer's review. 

 
(4) Claim reserves, not payable within the year the loss 

occurred, are discounted to present value based on the 
prevailing Treasury rate. 
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(f) Separately identify and account for interest cost on a Letter of 
Credit used to guarantee self-insured retention, as an unallowable 
cost and omitted from charges to the DOE contract. 

 
(g) Comply with the Contracting Officer's written direction for ensuring 

the continuation of insurance coverage and settlement of incurred 
and/or open claims and payments of premiums owed or owing to 
the insurer for prior DOE contractors. 

 
(D) PLAN EXPERIENCE REPORTING. The Contractor shall: 

 
(1) provide the Contracting Officer with annual experience reports for each 

type of insurance (e.g., automobile and general liability), listing the 
following for each category: 

 
(a)  The amount paid for each claim. 
 
(b) The amount reserved for each claim. 
 
(c) The direct expenses related to each claim. 
 
(d) A summary for the year showing total number of claims. 
 
(e) A total amount for claims paid. 
 
(f) A total amount reserved for claims. 
 
(g) The total amount of direct expenses. 

 
(2) provide the Contracting Officer with an annual report of insurance costs 

and/or self-insurance charges.  When applicable, separately identify total 
policy expenses (e.g., commissions, premiums, and costs for claims 
servicing) and major claims during the year, including those expected to 
become major claims (e.g., those claims valued at $100,000 or greater). 

 
(3) provide additional claim financial experience data as may be requested 

on a case-by-case basis. 
 

(E) TERMINATING OPERATIONS. The Contractor shall: 
 

(1) ensure protection of the government's interest through proper recording of 
cancellation credits due to policy terminations and/or experience rating. 

 
(2) identify and provide continuing insurance policy administration and 

management requirements to a successor, other DOE contractor, or as 
specified by the Contracting Officer. 

 
(3) reach agreement with DOE on the handling and settlement of self-

insurance claims incurred but not reported at the time of contract 
termination; otherwise, the contractor shall retain this liability. 
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(F) SUCCESSOR CONTRACTOR OR INSURANCE POLICY CANCELLATION.  
The Contractor shall: 

 
(1) obtain the written approval of the Contracting Officer for any change in 

program direction; and 
 

(2) ensure insurance coverage replacement is maintained as required and/or 
approved by the Contracting Officer. 

 

H.81 ACCESS CONTROLS FOR VISITING MINORS 
 

Access of minors to PPPO areas and facilities controlled for radiologic purposes is not 
permitted for minors under the age of 18 under any circumstance.  Visiting minors may 
only be permitted into Controlled Access Areas when approved by the PPPO Health 
Physicist, the appropriate Site Lead and the PPPO Deputy Manager and Manager, or 
Designee.  Such approval shall be documented in writing.  Visiting minors must be 
accompanied by, and under the supervision of, a parent, legal guardian or chaperone. In 
addition, a Parental Consent for Minors Visiting PPPO must be completed for each 
visiting minor.  This policy is not applicable to workers, who are under the age of 18, 
including the U.S. Department of Energy (DOE) contractors and their subcontractors and 
persons working under DOE grants. 

 

H.82 ACCESS TO AND OWNERSHIP OF RECORDS 
 

(A) Government-owned records. Except as provided in paragraph (b) of this clause, 
all records acquired or generated by the contractor in its performance of this 
contract, including records series described within the contract as Privacy Act 
systems of records, shall be the property of the Government and shall be 
maintained in accordance with 36 Code of Federal Regulations (CFR), Chapter 
XII, -- Subchapter B, “Records Management.” The contractor shall ensure 
records classified as Privacy Act system of records are maintained in accordance 
with FAR 52.224.2 “Privacy Act.” 

 
(B) Contractor-owned records. The following records are considered the property of 

the contractor and are not within the scope of paragraph (a) of this clause. 
 

(1) Employment-related records (such as worker’s compensation files; 
employee relations records, records on salary and employee benefits; 
drug testing records, labor negotiation records; records on ethics, 
employee concerns; records generated during the course of responding 
to allegations of research misconduct; records generated during other 
employee related investigations conducted under an expectation of 
confidentiality; employee assistance program records; and personnel and 
medical/health-related records and similar files), and non-employee 
patient medical/health-related records, except those records described by 
the contract as being operated and maintained by the Contractor in 
Privacy Act system of records. 
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(2) Confidential contractor financial information, internal corporate 
governance records and correspondence between the contractor and 
other segments of the contractor located away from the DOE facility (i.e., 
the contractor's corporate headquarters); 

(3) Records relating to any procurement action by the contractor, except for 
records that under 48 CFR 970.5232-3 are described as the property of 
the Government; and 

(4) Legal records, including legal opinions, litigation files, and documents 
covered by the attorney-client and attorney work product privileges; and 

(5) The following categories of records maintained pursuant to the 
technology transfer clause of this contract: 
(a) Executed license agreements, including exhibits or appendices 

containing information on royalties, royalty rates, other financial 
information, or commercialization plans, and all related 
documents, notes and correspondence. 

(b) The contractor's protected Cooperative Research and 
Development Agreement (CRADA) information and appendices to 
a CRADA that contain licensing terms and conditions, or royalty or 
royalty rate information. 

(c) Patent, copyright, mask work, and trademark application files and 
related contractor invention disclosures, documents and 
correspondence, where the contractor has elected rights or has 
permission to assert rights and has not relinquished such rights or 
turned such rights over to the Government. 

 
(C) Contract completion or termination. Upon contract completion or termination, the 

contractor shall ensure final disposition of all Government-owned records to a 
Federal Record Center, the National Archives and Records Administration, to a 
successor contractor, its designee, or other destinations, as directed by the 
Contracting Officer. Upon the request of the Government, the contractor shall 
provide either the original contractor-owned records or copies of the records 
identified in paragraph (b) of this clause, to DOE or its designees, including 
successor contractors. Upon delivery, title to such records shall vest in DOE or 
its designees, and such records shall be protected in accordance with applicable 
federal laws (including the Privacy Act) as appropriate. If the contractor chooses 
to provide its original contractor-owned records to the Government or its 
designee, the contractor shall retain future rights to access and copy such 
records as needed. 

 
(D) Inspection, copying, and audit of records. All records acquired or generated by 

the Contractor under this contract in the possession of the Contractor, including 
those described at paragraph (b) of this clause, shall be subject to inspection, 
copying, and audit by the Government or its designees at all reasonable times, 
and the Contractor shall afford the Government or its designees reasonable 
facilities for such inspection, copying, and audit; provided, however, that upon 
request by the Contracting Officer, the Contractor shall deliver such records to a 
location specified by the Contracting Officer for inspection, copying, and audit. 
The Government or its designees shall use such records in accordance with 
applicable federal laws (including the Privacy Act), as appropriate. 
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(E) Applicability. This clause applies to all records created, received and maintained 
by the contractor without regard to the date or origination of such records 
including all records acquired from a predecessor contractor. 

 
(F) Records maintenance and retention. Contractor shall create, maintain, 

safeguard, and disposition records in accordance with 36 Code of Federal 
Regulations (CFR), Chapter XII, -- Subchapter B, “Records Management” and 
the National Archives and Records Administration (NARA)-approved Records 
Disposition Schedules. Records retention standards are applicable for all classes 
of records, whether or not the records are owned by the Government or the 
contractor. The Government may waive application of the NARA-approved 
Records Disposition Schedules, if, upon termination or completion of the 
contract, the Government exercises its right under paragraph (c) of this clause to 
obtain copies of records described in paragraph (b) and delivery of records 
described in paragraph (a) of this clause. 

 
(G) Subcontracts. 
 

(1) The contractor shall include the requirements of this clause in all 
subcontracts that contain the Radiation Protection and Nuclear Criticality 
clause at 952.223-72 , or whenever an on-site subcontract scope of work 
(i) could result in potential exposure to: A) radioactive materials; B) 
beryllium; or C) asbestos or (ii) involves a risk associated with chronic or 
acute exposure to toxic chemicals or substances or other hazardous 
materials that can cause adverse health impacts, in accordance with 10 
CFR part 851. In determining its flow-down responsibilities, the Contractor 
shall include the requirements of this clause in all on-site subcontracts 
where the scope of work is performed in: (A) Radiological Areas and/or 
Radioactive Materials Areas (as defined at 10 CFR 835.2); (B) areas 
where beryllium concentrations exceed or can reasonably be expected to 
exceed action levels specified in 10 CFR 850; (C) an Asbestos Regulated 
area (as defined at 29 CFR 1926.1101 or 29 CFR 1910.1001); or (D) a 
workplace where hazard prevention and abatement processes are 
implemented in compliance with 10 CFR 851.21 to specifically control 
potential exposure to toxic chemicals or substances or other hazardous 
materials that can cause long term health impacts. 

(2)    The Contractor may elect to take on the obligations of the provisions of 
this clause in lieu of the subcontractor, and maintain records that would 
otherwise be maintained by the subcontractor.  

 
 

H.83 CONFERENCE MANAGEMENT (AUG 2015) (AL 2015-09) 
 
The Contractor agrees that:  
 
(A) The contractor shall ensure that contractor-sponsored conferences reflect the 

DOE/EM’s commitment to fiscal responsibility, appropriate stewardship of 
taxpayer funds and support the mission of DOE/EM as well as other sponsors of 
work. In addition, the contractor will ensure conferences do not include any 
activities that create the appearance of taxpayer funds being used in a 
questionable manner.  
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(B) The definition of a conference is provided below: 
 

(1) General Definition. "Conference" is defined in the Federal Travel 
Regulation as, "[a] meeting, retreat, seminar, symposium, or event that 
involves attendee travel.  The term ‘conference' also applies to training 
activities that are considered to be conferences under 5 C.F.R 410.404." 
However, this definition is only a starting point. What constitutes a 
conference for the purpose of this guidance is a fact based determination 
based on an evaluation of the criteria herein.  
 

(2) Additional Indicia of Conferences. Conferences subject to this guidance 
are also often referred to by names other than "conference." Other 
common terms used include conventions, expositions, symposiums, 
seminars, workshops, or exhibitions. They typically involve topical matters 
of interest to, and the participation of, multiple agencies and/or 
nongovernmental participations. Indicia of a formal conference often 
include but are not limited to registration, registration fees, a published 
substantive agenda, and scheduled speakers, or discussion panels. 
Individual events may qualify as conferences without meeting all of the 
indicia listed above, but will generally meet some of them. Please note 
that some training events may qualify as conferences for the purposes of 
this guidance, particularly if they take place in a hotel or conference 
center. 

 
(3) Local Conferences. Events within the local duty location that do not 

require advance travel authorization may also qualify as a conference for 
the purposes of this guidance if the event exhibits other key indicia of a 
conference, especially the payment of a registration, exhibitor, sponsor, 
or conference fee. 

 
(4) Exemptions. For the purposes of this guidance, the exemptions below 

apply and these types of activities should not be considered to be 
conferences even if the event meets the general definition of conference 
in section 1 above. Even where an event is considered exempt from this 
guidance, organizations are expected to continue to apply strict scrutiny 
to DOE's participation to ensure the best use of government funds and 
adherence with not only all applicable laws and policy, but the underlying 
spirit or principles, including ensuring that only personnel attend events 
that have a mission-essential need to do so, that expenses be kept to a 
minimum, and that participation in any associated social events be limited 
and restrained to the greatest degree practicable to avoid the appearance 
of impropriety. Exemptions from this guidance should be granted 
sparingly and only when events fully meet the definition and intent of the 
criteria below: 

 
(a) Meetings necessary to carry out statutory oversight functions. This 

exemption would include activities such as investigations, 
inspections, audits, or non-conference planning site visits. 

(b) Meetings to consider internal agency business matters held in 
Federal facilities. This exemption would include activities such as 
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meetings that take place as part of an organization's regular course 
of business, do not exhibit indicia of a formal conference as 
outlined above, and take place in a Federal facility. 

(c) Bi-lateral and multi-lateral international cooperation engagements 
that do not exhibit indicia of a formal conference as outlined above 
that are focused on diplomatic relations. 

(d) Formal classroom training which does not exhibit indicia of a formal 
conference as outlined above. 

(e) Meetings such as Advisory Committee and Federal Advisory 
Committee meetings, Solicitation/Funding Opportunity 
Announcement Review Board meetings, peer review/objective 
review panel meetings, evaluation panel/board meetings, and 
program kick-off and review meetings (including those for grants 
and contracts). 

 
(C) Contractor-sponsored conferences include those events that meet the 

conference definition and either or both of the following:  
 
(1) The contractor provides funding to plan, promote, or implement an event, 

except in instances where a contractor: 
 
(a) covers participation costs in a conference for specified individuals 

(e.g. students, retirees, speakers, etc.) in a total amount not to 
exceed $10,000 (by individual contractor for a specific conference) 
or 

(b) purchases goods or services from the conference planners (e.g., 
attendee registration fees, renting booth space). 
 

(2) The contractor authorizes use of its official seal, or other seals/logos/ 
trademarks to promote a conference. Exceptions include non-M&O 
contractors who use their seal to promote a conference that is unrelated 
to their DOE contract(s) (e.g., if a DOE IT contractor were to host a 
general conference on cyber security).  

 
(D) Attending a conference, giving a speech or serving as an honorary chairperson 

does not connote sponsorship.  
 
(E) The contactor will provide information on conferences they plan to sponsor with 

expected costs exceeding $100,000 in the Department's Conference 
Management Tool, including: 

 
(1) Conference title, description, and date 
(2) Location and venue 
(3) Description of any unusual expenses (e.g., promotional items) 
(4) Description of contracting procedures used (e.g., competition for 

space/support) 
(5) Costs for space, food/beverages, audio visual, travel/per diem, 

registration costs, recovered costs (e.g., through exhibit fees) 
(6) Number of attendees 
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(F) The contractor will not expend funds on the proposed contractor-sponsored 
conferences with expenditures estimated to exceed $100,000 until notified of 
approval by the contracting officer.  

 
(G) For DOE-sponsored conferences, the contractor will not expend funds on the 

proposed conference until notified by the contracting officer.  
 

(1) DOE-sponsored conferences include events that meet the definition of a 
conference and where the Department provides funding to plan, promote, 
or implement the conference and/or authorizes use of the official DOE 
seal, or other seals/logos/ trademarks to promote a conference. 
Exceptions include instances where DOE: 
(a) covers participation costs in a conference for specified individuals 

(e.g. students, retirees, speakers, etc.) in a total amount not to 
exceed $10,000 (by individual contractor for a specific conference) 
or 

(b) purchases goods or services from the conference planners (e.g., 
attendee registration fees; renting booth space); or provide funding 
to the conference planners through Federal grants. 
 

(2) Attending a conference, giving a speech, or serving as an honorary 
chairperson does not connote sponsorship. 
 

(3) The contractor will provide cost and attendance information on their 
participation in all DOE-sponsored conference in the DOE Conference 
Management Tool. 

 
(H) For non-contractor sponsored conferences, the contractor shall develop and 

implement a process to ensure costs related to conferences are allowable, 
allocable, reasonable, and further the mission of DOE/NNSA. This process must 
at a minimum:  
 
(1) Track all conference expenses. 
(2) Require the Laboratory Director (or equivalent) or Chief Operating Officer 

approve a single conference with net costs to the contractor of $100,000 
or greater. 

 
(I) Contractors are not required to enter information on non-sponsored conferences 

in DOE'S Conference Management Tool. 
 
(J) Once funds have been expended on a non-sponsored conference, contractors 

may not authorize the use of their trademarks/logos for the conference, provide 
the conference planners with more than $10,000 for specified individuals to 
participate in the conference, or provide any other sponsorship funding for the 
conference. If a contractor does so, its expenditures for the conference may be 
deemed unallowable. 

 
 

H.84 PROHIBITION ON FUNDING FOR CERTAIN NONDISCLOSURE AGREEMENTS 
 

The Contractor agrees that:  
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(A) No cost associated with implementation or enforcement of nondisclosure 

policies, forms or agreements shall be allowable under this contract if such 
policies, forms or agreements do not contain the following provisions: ‘‘These 
provisions are consistent with and do not supersede, conflict with, or otherwise 
alter the employee obligations, rights, or liabilities created by existing statute or 
Executive order relating to (1) classified information, (2) communications to 
Congress, (3) the reporting to an Inspector General of a violation of any law, rule, 
or regulation, or mismanagement, a gross waste of funds, an abuse of authority, 
or a substantial and specific danger to public health or safety, or (4) any other 
whistleblower protection. The definitions, requirements, obligations, rights, 
sanctions, and liabilities created by controlling Executive orders and statutory 
provisions are incorporated into this agreement and are controlling. 

 
(B) The limitation above shall not contravene requirements applicable to Standard 

Form 312, Form 4414, or any other form issued by a Federal department or 
agency governing the nondisclosure of classified information.  

 
(C) Notwithstanding the provisions of paragraph (a), a nondisclosure or 

confidentiality policy form or agreement that is to be executed by a person 
connected with the conduct of an intelligence or intelligence-related activity, other 
than an employee or officer of the United States Government, may contain 
provisions appropriate to the particular activity for which such document is to be 
used. Such form or agreement shall, at a minimum, require that the person will 
not disclose any classified information received in the course of such activity 
unless specifically authorized to do so by the United States Government. Such 
nondisclosure or confidentiality forms shall also make it clear that they do not bar 
disclosures to Congress, or to an authorized official of an executive agency or 
the Department of Justice, that are essential to reporting a substantial violation of 
law. 
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PART II – CONTRACT CLAUSES 
 

SECTION I 
 

CONTRACT CLAUSES 
 
 
 

I.1 FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 

This Contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text.  Upon request, the Contracting Officer will make 
their full text available.  Also, the full text of a clause may be accessed electronically at 
these addresses: 

 
http://www.arnet.gov/far/ 

 
http://professionals.pr.doe.gov/ 

 
 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.2  FAR 52.202-1 Definitions (JUL 2004) as modified by DEAR 952.202-1 
(MAR 2002) 

None 

I.3  FAR 52.203-3 Gratuities (APR 1984) None 
I.4  FAR 52.203-5 Covenant Against Contingent Fees (APR 1984) None 
I.5  FAR 52.203-6 Restrictions on Subcontractor Sales to the Government 

(SEPT 2006) 
None 

I.6  FAR 52.203-7 Anti-Kickback Procedures (JUL 1995) None 
I.7  FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for 

Illegal or Improper Activity (JAN 1997) 
None 

I.8  FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity 
(JAN 1997) 

None 

I.9  FAR 52.203-12 Limitations on Payments to Influence Certain Federal 
Transactions (SEPT 2007) 

None 

I.10  FAR 52.203-13  Contractor Code Of Business Ethics And Conduct (DEC 
2008) 

None 

I.11  FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper 
(AUG 2000) 

None 

I.12  FAR 52.204-7 Central Contractor Registration (APR 2008)  None 
I.13  FAR 52.204-9 Personal Identity Verification of Contractor Personnel 

(JAN 2011) 
None 

I.14  FAR 52.209-6 Protecting the Government’s Interest when 
Subcontracting with Contractors Debarred, Suspended 
or Proposed for Debarment (SEPT 2006) 

None 

I.15  FAR 52.215-2 Audit and Records – Negotiation (MAR 2009) None 
I.16  FAR 52.215-8 Order of Precedence – Uniform Contract Format 

(OCT 1997) 
None 

http://www.arnet.gov/far/
http://professionals.pr.doe.gov/
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Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.17  FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data – 
Modifications (OCT 1997) 

None 

I.18  FAR 52.215-13 Subcontractor Cost or Pricing Data – Modifications 
(OCT 1997) 

None 

I.19  FAR 52.215-14 Integrity of Unit Prices (OCT 1997) None 
I.20  FAR 52.215-15 Pension Adjustments and Asset Reversions (OCT 2004) None 
I.21  FAR 52.215-17 Waiver of Facilities Capital Cost of Money (OCT 1997) None 
I.22  FAR 52.215-18 Reversion or Adjustment of Plans for Postretirement 

Benefits (PRB) Other Than Pensions (JUL 2005) 
None 

I.23   Reserved  
I.24  FAR 52.217-9 Option to Extend the Term of the Contract (MAR 2000) (a) within 30 

days; 75 days 
before the 
contract expires  
 
(c) 10 years(after 
Notice to 
Proceed)  plus 
the time allotted 
for the Contract 
Transition Period 

I.25  RESERVED   
I.26  FAR 52.219-8 Utilization of Small Business Concerns (MAY 2004) None 
I.27  FAR 52.219-9 Small Business Subcontracting Plan (APR 2008) – 

Alternate II (OCT 2001) 
None 

I.28  FAR 52.219-16 Liquidated Damages – Subcontracting Plan (JAN 1999) None 
I.29  FAR 52.219-25 Small Disadvantaged Business Participation Program – 

Disadvantaged Status and Reporting (APR 2008) 
None 

I.30  FAR 52.219-28 Post-Award Small Business Program Representation 
(JUN 2007) 

None 

I.31  FAR 52.222-1 Notice to the Government of Labor Disputes (FEB 1997)  None 
I.32  FAR 52.222-2 Payment for Overtime Premiums (JUL 1990)   (a) The 

percentage 
specified in the 
Section H Clause 
entitled, Overtime 
Control Plan 

I.33  FAR 52.222-3 Convict Labor (JUN 2003) None 
I.34  FAR 52.222-4 Contract Work Hours and Safety Standards Act – 

Overtime Compensation (JUL 2005) 
None 

I.35  FAR 52.222-6 Davis-Bacon Act (JUL 2005) None 
I.36  FAR 52.222-7 Withholding of Funds (FEB 1988) None 
I.37  FAR 52.222-8 Payrolls and Basic Records (FEB 1988) None 
I.38  FAR 52.222-9 Apprentices and Trainees (JUL 2005) None 
I.39  FAR 52.222-10 Compliance with Copeland Act Requirements (FEB 

1988) 
None 

I.40  FAR 52.222-11 Subcontracts (Labor Standards) (JUL 2005) None 
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Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.41  FAR 52.222-12 Contract Termination – Debarment (FEB 1988) None 
I.42  FAR 52.222-13 Compliance with Davis-Bacon and Related Act 

Regulations (FEB 1988) 
None 

I.43  FAR 52.222-14 Disputes Concerning Labor Standards (FEB 1988) None 
I.44  FAR 52.222-15 Certification of Eligibility (FEB 1988) None 
I.45  FAR 52.222-16 Approval of Wage Rates (FEB 1988) None 
I.46  FAR 52.222-21 Prohibition of Segregated Facilities (FEB 1999) None 
I.47  FAR 52.222-26 Equal Opportunity (MAR 2007) None 
I.48  FAR 52.222-27 Affirmative Action Compliance Requirements for 

Construction (FEB 1999) 
None 

I.49  FAR 52.222-30 Davis-Bacon Act—Price Adjustment (None or 
Separately Specified Method) (DEC 2001) 

None 

I.50  FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEPT 2006) 

None 

I.51  FAR 52.222-36 Affirmative Action for Workers with Disabilities (JUN 
1998) 

None 

I.52  FAR 52.222-37 Employment Reports on Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEPT 2006) 

None 

I.53  FAR 52.222-41 Service Contract Act of 1965, As Amended (NOV 2007) None 
I.54  FAR 52.222-50 Combating Trafficking in Persons (FEB 2009) None 
I.55  FAR 52.222-54 Employment Eligibility Verification (JAN 2009)  
I.56  FAR 52.223-3 Hazardous Material Identification and Material Safety 

Data (Jan 1997) – Alternate I (JUL 1995)  
 

I.57  FAR 52.223-6 Drug Free Workplace (MAY 2001) None 
I.58  FAR 52.223-9  Estimate Of Percentage Of Recovered Material Content 

For EPA-Designated Products (MAY 2008) 
(b)(2) CO  

I.59  FAR 52.223-10 Waste Reduction Program as modified by DOE 
Acquisition Letter 2008-05 (APR 2008) 

None 

I.60  FAR 52.223-12 Refrigeration Equipment and Air Conditioners (MAY 
1995)  

None 

I.61  FAR 52.223-14 Toxic Chemical Release Reporting (AUG 2003) None 
I.62  FAR 52.224-1 Privacy Act Notification (APR 1984) None 
I.63  FAR 52.224-2 Privacy Act (APR 1984) None 
I.64  FAR 52.225-1 Buy American Act – Supplies (FEB 2009)   None 
I.65  FAR 52.225-13 Restrictions on Certain Foreign Purchases (JUN 2008) None 
I.66  FAR 52.227-1 Authorization and Consent (DEC 2007) None 
I.67  FAR 52.227-2 Notice and Assistance Regarding Patent and Copyright 

Infringement (DEC 2007) 
None 

I.68  FAR 52.227-3 Patent Indemnity (APR 1984) None 
I.69  FAR 52.227-6 Royalty Information (APR 1984) None 
I.70  FAR 52.227-9 Refund of Royalties (APR 1984) None 
I.71  FAR 52.227-23 Rights to Proposal Data (Technical) (JUN 1987) None 
I.72  FAR 52.228-7 Insurance – Liability to Third Persons (MAR 1996) None 
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Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.73  FAR 52.230-2 Cost Accounting Standards (OCT 2008) None 
I.74  FAR 52.230-6 Administration of Cost Accounting Standards (MAR 

2008) 
None 

I.75  FAR 52.232-9 Limitation on Withholding of Payments (APR 1984) None 
I.76  FAR 52.232-17 Interest (OCT 2008) None 
I.77  FAR 52.232-22 Limitation of Funds (APR 1984) None 
I.78  FAR 52.232-23 Assignment of Claims (JAN 1986) None 
I.79  FAR 52.232-25 Prompt Payment (OCT 2008) – Alternate I (FEB 2002) None 
I.80  FAR 52.232-33 Payment of Electronic Funds Transfer – Central 

Contractor Registration (OCT 2003) 
None 

I.81  FAR 52.233-1 Disputes (JUL 2002) – Alternate I (DEC 1991) None 
I.82  FAR 52.233-3 Protest After Award (AUG 1996) – Alternate I (JUN 

1985) 
None 

I.83  FAR 52.233-4 Applicable Law for Breach of Contract Claim (OCT 
2004) 

None 

I.84  FAR 52.234-4 Earned Value Management System (JUL 2006)  (g) Pro2Serve;  
InSolves; WAI 

I.85  FAR 52.236-5 Material and Workmanship (APR 1984) None 
I.86  FAR 52.236-7 Permits and Responsibilities (NOV 1991) None 
I.87  FAR 52.236-18 Work Oversight in Cost Reimbursement Construction 

Contracts (APR 1984) 
None 

I.88  FAR 52.236-19 Organization and Direction of the Work (APR 1984)  None 
I.89  FAR 52.237-2 Protection of Government Buildings, Equipment, and 

Vegetation (APR 1984) 
None 

I.90  FAR 52.237-3 Continuity of Services (JAN 1991) None 
I.91  FAR 52.239-1 Privacy or Security Safeguards (AUG 1996) None 
I.92  FAR 52.242-1 Notice of Intent to Disallow Costs (APR 1984) None 
I.93  FAR 52.242-3 Penalties for Unallowable Costs (MAY 2001) None 
I.94  FAR 52.242-4 Certification of Final Indirect Costs (JAN 1997)  None  
I.95  FAR 52.242-13 Bankruptcy (JUL 1995) None 
I.96  FAR 52.243-2 Changes – Cost Reimbursement (AUG 1987) – 

Alternate II (APR 1984), and Alternate III (APR 1984)  
None 

I.97  FAR 52.243-6 Change Order Accounting (APR 1984) None 
I.98  FAR 52.243-7 Notification of Changes (APR 1984)  (b) 10  

(d) 30  
I.99  FAR 52.244-2 Subcontracts (JUN 2007) – Alternate I (JUN 2007)  (d) USEC 

(j) Pro2Serve; 
InSolves; 
WAI 

I.100  FAR 52.244-5 Competition in Subcontracting (DEC 1996) None 
I.101  FAR 52.244-6 Subcontracts for Commercial Items (FEB 2009)  None 
I.102  FAR 52.245-1 Government Property (JUN 2007) None 
I.103  FAR 52.245-9 Use and Charges (JUN 2007) None 
I.104  FAR 52.246-25 Limitation of Liability – Services (FEB 1997) None 
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FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.105  FAR 52.247-1 Commercial Bill of Lading Notations (FEB 2006) (a) Department of 
Energy 
(b) Department of 
Energy Contract 
No. DE-AC30-
10CC40017,  
the Contract 
Administration 
Office specified 
in the Section G 
Clause entitled, 
Contract 
Administration 

I.106  FAR 52.247-68 Report of Shipment (REPSHIP) (FEB 2006) None 
I.107  FAR 52.248-1 Value Engineering (FEB 2000)  
I.108  FAR 52.249-6 Termination (Cost Reimbursement) (MAY 2004)  None 
I.109  FAR 52.249-14 Excusable Delays (APR 1984) None 
I.110  FAR 52.251-1 Government Supply Sources (APR 1984)  None 
I.111  FAR 52.251-2 Interagency Fleet Management System Vehicles and 

Related Services (JAN 1991) 
None 

I.112  FAR 52.253-1 Computer Generated Forms (JAN 1991) None 
I.113  DEAR 952.203-70 Whistleblower Protection for Contractor Employees  

(DEC 2000) 
None 

I.114  DEAR 952.204-2 Security Requirements (October 2013) Deviation   None 
I.115  DEAR 952.204-70 Classification/Declassification (SEPT 1997) None 
I.116  DEAR 952.204-75 Public Affairs (DEC 2000) None 
I.117  DEAR 952.208-7 Tagging of Leased Vehicles (APR 1984) None 
I.118  DEAR 952.208-70 Printing (APR 1984) None 
I.119  DEAR 952.209-72 Organizational Conflicts of Interest Alternate I (JUN 

1997) 
None 

I.120  DEAR 952.215-70 Key Personnel (DEC 2000) None 
I.121  FAR 52.216-7/ 

DEAR 952.216-7 
Allowable Cost and Payment (DEC 2002)  (a) (3) 15th 

I.122  DEAR 952.223-75 Preservation of Individual Occupational Radiation 
Exposure Records (APR 1984) 

None 

I.123  DEAR 952.223-76 Conditional Payment of Fee or Profit – Safeguarding 
Restricted Data and Other Classified Information and 
Protection of Worker Safety and Health (JAN 2004) 
 

None 

I.124  DEAR 952.224-70 Paperwork Reduction Act (APR 1994) None 
I.125  DEAR 952.227-11 Patent Rights-Retention by the Contractor (Short Form) 

(FEB 1995) 
None 

I.126  DEAR 952.227-13 Patent Rights-Acquisition by the Government             
(SEP 1997) 

None 

I.127  DEAR 952.227-82 Rights to Proposal Data (APR 1994)  
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FAR/DEAR 
Reference Title 

Fill-In 
Information 

(see FAR 
52.104(d)) 

I.128  DEAR 952.227-84 Right to Request Patent Waiver (FEB 1998)  None 
I.129  DEAR 952.231-71 Insurance -- Litigation and Claims (APR 2002)  None 
I.130  DEAR 952.242-70 Technical Direction (DEC 2000) None 
I.131  DEAR 952.247-70 Foreign Travel (DEC 2000) None 
I.132  DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (JUN 1996)  None 
I.133  DEAR 952.251-70 Contractor Employee Travel Discounts (DEC 2000) None 
I.134  DEAR 970.5204-1 Counterintelligence (DEC 2000) None 
I.135  DEAR 970.5204-2 Laws, Regulations, and DOE Directives (DEC 2000) See Section J, 

Attachment 2, 
Lists A and B 

I.136  DEAR 970.5204-3 Access to and Ownership of Records (JUL 2005) (b)(1) through 
(b)(5) are 
Contractor-
owned records.   

I.137  DEAR 970.5223-1 Integration of Environment, Safety, and Health Into 
Work Planning and Execution (DEC 2000)  

None 

I.138  DEAR 970.5227-1 Rights in Data – Facilities- (DEC 2000) None 
I.139  DEAR 970.5229-1 State and Local Taxes (DEC 2000) None 
I.140  DEAR 970.5231-4 Preexisting Conditions (DEC 2000) Alternate II (DEC 

2000)   
(a) 8/16/10;  
8/16/10 

I.141  DEAR 970.5232-5. Liability with Respect to Cost Accounting Standards 
(DEC 2000) 

None 

    I.160 FAR 52.223-2  Affirmative Procurement of Biobased Products Under 
Service and Construction Contracts 

None 

I.161 FAR 52.223-5 Pollution Prevention and Right-to-Know Information with 
Alternate I 

None 

I.162 FAR 52.223-15 Energy Efficiency in Energy-Consuming Products None 
I.163 FAR 52.223-16 IEEE 1680 Standard for the Environmental Assessment 

of Personal Computer 
None 

I.164 FAR 52.223-17 Affirmative Procurement of EPA-Designated Items in 
Service and Construction Contracts 

None 

      I.165 FAR 52.223-19 Compliance with Environmental Management Systems None 
I.166 DEAR 952.223-78 Sustainable Acquisition Program None 

I.167 DEAR 970.5223-6 Executive Order 13423, Strengthening Federal 
Environmental, Energy, and Transportation 
Management 

None 

    
 
I.114 952.204-2 Security Requirements (October 2013) Deviation 
 

(A)  Responsibility. It is the Contractor's duty to protect all classified information, 
special nuclear material, and other DOE property.  The Contractor shall, in 
accordance with DOE security regulations and requirements, be responsible for 
protecting all classified information and all classified matter (including 
documents, material, and special nuclear material) which are in the Contractor's 
possession in connection with the performance of work under this contract 
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against sabotage, espionage, loss, or theft.  Except as otherwise expressly 
provided in this contract, the Contractor shall, upon completion or termination of 
this contract, transmit to DOE any classified matter or special nuclear material in 
the possession of the Contractor or any person under the Contractor's control in 
connection with performance of this contract.  If retention by the Contractor of 
any classified matter is required after the completion or termination of the 
contract, the Contractor shall identify the items and classification levels and 
categories of matter proposed for retention, the reasons for the retention, and the 
proposed period of retention.  If the retention is approved by the Contracting 
Officer, the security provisions of the contract shall continue to be applicable to 
the classified matter retained.  Special nuclear material shall not be retained after 
the completion or termination of the contract. 

 
(B)  Regulations.  The Contractor agrees to comply with all security regulations and 

contract requirements of DOE as incorporated into the contract. 
 

(C)  Definition of Classified Information.  The term Classified Information means 
information that is classified as Restricted Data or Formerly Restricted Data 
under the Atomic Energy Act of 1954, or information determined to require 
protection against unauthorized disclosure under Executive Order 12958, 
Classified National Security Information, as amended or prior executive orders, 
which is identified as National Security Information. 

 
 (D)  Definition of Restricted Data. The term Restricted Data means all data 

concerning design, manufacture, or utilization of atomic weapons; production of 
special nuclear material; or use of special nuclear material in the production of 
energy, but excluding data declassified or removed from the Restricted Data 
category pursuant to 42 U.S.C. 2162 [Section 142, as amended, of the Atomic 
Energy Act of 1954]. 

 
(E)  Definition of Formerly Restricted Data. The term "Formerly Restricted Data" 

means information removed from the Restricted Data category based on a joint 
determination by DOE or its predecessor agencies and the Department of 
Defense that the information-- (I) relates primarily to the military utilization of 
atomic weapons; and (2) can be adequately protected as National Security 
Information.  However, such information is subject to the same restrictions on 
transmission to other countries or regional defense organizations that apply to 
Restricted Data. 

 
(F)  Definition of National Security Information. The term "National Security 

Information" means information that has been determined, pursuant to Executive 
Order 12958, Classified National Security Information, as amended, or any 
predecessor order, to require protection against unauthorized disclosure, and 
that is marked to indicate its classified status when in documentary form. 

 
(G)  Definition of Special Nuclear Material. The term "special nuclear material" 

means-- (I) plutonium, uranium enriched in the isotope 233 or in the isotope 235, 
and any other material which, pursuant to 42 U.S.C. 2071 [section 51 as 
amended, of the Atomic Energy Act of 1954] has been determined to be special 
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nuclear material, but does not include source material; or (2) any material 
artificially enriched by any of the foregoing, but does not include source material. 

 
(H)  Access authorizations of personnel.   
 

(1)  The Contractor shall not permit any individual to have access to any 
classified information or special nuclear material, except in accordance 
with the Atomic Energy Act of 1954, and the DOE's regulations and 
contract requirements applicable to the particular level and category of 
classified information or particular category of special nuclear material to 
which access is required. 

 
(2)  The Contractor must conduct a thorough review, as defined at 48 CFR 

904.401, of an uncleared applicant or uncleared employee, and must test 
the individual for illegal drugs, prior to selecting the individual for a 
position requiring a DOE access authorization. 

 
(a)  A review must-- verify an uncleared applicant's or uncleared 

employee's educational background, including any high school 
diploma obtained within the past five years, and degrees or 
diplomas granted by an institution of higher learning; contact listed 
employers for the last three years and listed personal references; 
conduct local law enforcement checks when such checks are not 
prohibited by state or local law or regulation and when the 
uncleared applicant or uncleared employee resides in the 
jurisdiction where the Contractor is located; and conduct a credit 
check and other checks as appropriate. 

 
(b)  Contractor reviews are not required for an applicant for DOE 

access authorization who possesses a current access 
authorization from DOE or another Federal agency, or whose 
access authorization may be reapproved without a federal 
background investigation pursuant to Executive Order 12968, 
Access to Classified Information (August 4, 1995), Sections 3.3(c) 
and (d). 

 
 (c)  In collecting and using this information to make a determination as 

to whether it is appropriate to select an uncleared applicant or 
uncleared employee to a position requiring an access 
authorization, the Contractor must comply with all applicable laws, 
regulations, and Executive Orders, including those-- (A) governing 
the processing and privacy of an individual's information, such as 
the Fair Credit Reporting Act, Americans with Disabilities Act 
(ADA), and Health Insurance Portability and Accountability Act; 
and (B) prohibiting discrimination in employment, such as under 
the ADA, Title VII and the Age Discrimination in Employment Act, 
including with respect to pre- and post-offer of employment 
disability related questioning. 
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(d)  In addition to a review, each candidate for a DOE access 
authorization must be tested to demonstrate the absence of any 
illegal drug, as defined in 10 CFR 707.4.  All positions requiring 
access authorizations are deemed testing designated positions in 
accordance with 10 CFR Part 707.  All employees possessing 
access authorizations are subject to applicant, random or for 
cause testing for use of illegal drugs.  DOE will not process 
candidates for a DOE access authorization unless their tests 
confirm the absence from their system of any illegal drug. 

 
(e)  When an uncleared applicant or uncleared employee receives an 

offer of employment for a position that requires a DOE access 
authorization, the Contractor shall not place that individual in such 
a position prior to the individual's receipt of a DOE access 
authorization, unless an approval has been obtained from the 
head of the cognizant local security office.  If the individual is hired 
and placed in the position prior to receiving an access 
authorization, the uncleared employee may not be afforded 
access to classified information or matter or special nuclear 
material (in categories requiring access authorization) until an 
access authorization has been granted. 

 
(f)   The Contractor must maintain a record of information concerning 

each uncleared applicant or uncleared employee who is selected 
for a position requiring an access authorization.  Upon request 
only, the following information will be furnished to the head of the 
cognizant local DOE Security Office: 

 
(1)  The date(s) each Review was conducted; 

 
(2)  Each entity that provided information concerning the 

individual; 
 

(3)  A certification that the review was conducted in 
accordance with all applicable laws, regulations, and 
Executive Orders, including those governing the 
processing and privacy of an individual's information 
collected during the review; 

 
(4)  A certification that all information collected during the 

review was reviewed and evaluated in accordance with the 
Contractor's personnel policies; and 

 
(5)  The results of the test for illegal drugs. 

 
(I)  Criminal liability.  It is understood that disclosure of any classified information 

relating to the work or services ordered hereunder to any person not entitled to 
receive it, or failure to protect any classified information, special nuclear material, 
or other Government property that may come to the Contractor or any person 
under the Contractor's control in connection with work under this contract, may 



Portsmouth D&D Project    Section I 
Contract No. DE-AC30-10CC40017  Modification 130 
 

I-10 
 

subject the Contractor, its agents, employees, or Subcontractors to criminal 
liability under the laws of the United States (see the Atomic Energy Act of 1954, 
42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794). 

 
(J)  Foreign Ownership, Control, or Influence. 
   

(1)  The Contractor shall immediately provide the cognizant security office 
written notice of any change in the extent and nature of foreign 
ownership, control, or influence over the Contractor which would affect 
any answer to the questions presented in the Standard Form (SF) 328, 
Certificate Pertaining to Foreign Interests, executed prior to award of this 
contract.  In addition, any notice of changes in ownership or control which 
are required to be reported to the Securities and Exchange Commission, 
the Federal Trade Commission, or the Department of Justice shall also be 
furnished concurrently to the Contracting Officer.  Contractors are 
encouraged to submit this information through the use of the online tool at 
https://foci.td.anl.gov.  When completed the Contractor must print and 
sign one copy of the SF 328 and submit it to the Contracting Officer.  

 
(2) If a Contractor has changes involving foreign ownership, control, or 

influence, DOE must determine whether the changes will pose an undue 
risk to the common defense and security.  In making this determination, 
DOE will consider proposals made by the Contractor to avoid or mitigate 
foreign influences. 

 
(3)  If the cognizant security office at any time determines that the Contractor 

is, or is potentially, subject to foreign ownership, control, or influence, the 
Contractor shall comply with such instructions as the Contracting Officer 
shall provide in writing to protect any classified information or special 
nuclear material. 

 
(4)  The Contracting Officer may terminate this contract for default either if the 

Contractor fails to meet obligations imposed by this clause or if the 
Contractor creates a foreign ownership, control, or influence situation in 
order to avoid performance or a termination for default.  The Contracting 
Officer may terminate this contract for convenience if the Contractor 
becomes subject to foreign ownership, control, or influence and for 
reasons other than avoidance of performance of the contract, cannot, or 
chooses not to, avoid, or mitigate the foreign ownership, control, or 
influence problem. 

 
(K)  Employment announcements.  When placing announcements seeking applicants 

for positions requiring access authorizations, the Contractor shall include in the 
written vacancy announcement, a notification to prospective applicants that 
reviews, and tests for the absence of any illegal drug as defined in 10 CFR 
707.4, will be conducted by the employer and a background investigation by the 
Federal government may be required to obtain an access authorization prior to 
employment, and that subsequent reinvestigations may be required.  If the 
position is covered by the Counterintelligence Evaluation Program regulations at 
10 CFR 709, the announcement should also alert applicants that successful 



Portsmouth D&D Project    Section I 
Contract No. DE-AC30-10CC40017  Modification 130 
 

I-11 
 

completion of a counterintelligence evaluation may include a counterintelligence-
scope polygraph examination. 

  
(L)  Flow down to subcontracts.  The Contractor agrees to insert terms that conform 

substantially to the language of this clause, including this paragraph, in all 
subcontracts under its contract that will require subcontractor employees to 
possess access authorizations.  Additionally, the Contractor must require such 
subcontractors to have an existing DOD or DOE facility clearance or submit a 
completed SF 328, Certificate Pertaining to Foreign Interests, as required in 48 
CFR 952.204-73, Facility Clearance, and obtain a foreign ownership, control and 
influence determination and facility clearance prior to award of a subcontract.  
Information to be provided by a subcontractor pursuant to this clause may be 
submitted directly to the Contracting Officer.  For purposes of this clause, 
Subcontractor means any subcontractor at any tier and the term "Contracting 
Officer" means the DOE Contracting Officer.  When this clause is included in a 
subcontract, the term "Contractor" shall mean subcontractor and the term 
"contract" shall mean subcontract.  (End of clause) 

 
 
I.142 FAR 52.215-19, NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 

(A) The Contractor shall make the following notifications in writing:  
 

(1) When the Contractor becomes aware that a change in its ownership has 
occurred, or is certain to occur, that could result in changes in the 
valuation of its capitalized assets in the accounting records, the 
Contractor shall notify the Administrative Contracting Officer (ACO) within 
30 days.  

 
(2) The Contractor shall also notify the ACO within 30 days whenever 

changes to asset valuations or any other cost changes have occurred or 
are certain to occur as a result of a change in ownership.  

 
(B) The Contractor shall—  

 
(1) Maintain current, accurate, and complete inventory records of assets and 

their costs;  
 

(2) Provide the ACO or designated representative ready access to the 
records upon request;  

 
(3) Ensure that all individual and grouped assets, their capitalized values, 

accumulated depreciation or amortization, and remaining useful lives are 
identified accurately before and after each of the Contractor’s ownership 
changes; and  

 
(4) Retain and continue to maintain depreciation and amortization schedules 

based on the asset records maintained before each Contractor ownership 
change.  
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(C) The Contractor shall include the substance of this clause in all subcontracts 
under this Contract that meet the applicability requirement of FAR 15.408(k).  

 
 
I.143 FAR 52.222-39, NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT 

OF UNION DUES OR FEES (DEC 2004) 
 

(A) Definition. As used in this clause—“United States” means the 50 States, the 
District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, the U.S. Virgin Islands, and Wake Island.  

 
(B) Except as provided in paragraph (e) of this clause, during the term of this 

contract, the Contractor shall post a notice, in the form of a poster, informing 
employees of their rights concerning union membership and payment of union 
dues and fees, in conspicuous places in and about all its plants and offices, 
including all places where notices to employees are customarily posted. The 
notice shall include the following information (except that the information 
pertaining to National Labor Relations Board shall not be included in notices 
posted in the plants or offices of carriers subject to the Railway Labor Act, as 
amended (45 U.S.C. 151-188)).  

 
Notice to Employees 

 
Under Federal law, employees cannot be required to join a union or 
maintain membership in a union in order to retain their jobs. Under certain 
conditions, the law permits a union and an employer to enter into a union-
security agreement requiring employees to pay uniform periodic dues and 
initiation fees. However, employees who are not union members can 
object to the use of their payments for certain purposes and can only be 
required to pay their share of union costs relating to collective bargaining, 
contract administration, and grievance adjustment.  

 
If you do not want to pay that portion of dues or fees used to support 
activities not related to collective bargaining, contract administration, or 
grievance adjustment, you are entitled to an appropriate reduction in your 
payment. If you believe that you have been required to pay dues or fees 
used in part to support activities not related to collective bargaining, 
contract administration, or grievance adjustment, you may be entitled to a 
refund and to an appropriate reduction in future payments.  
 
For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NLRB) either at one of its Regional 
offices or at the following address or toll free number:  

 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY)  
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To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.  

 
(C) The Contractor shall comply with all provisions of Executive Order 13201 of 

February 17, 2001, and related implementing regulations at 29 CFR Part 470, 
and orders of the Secretary of Labor.  

 
(D) In the event that the Contractor does not comply with any of the requirements set 

forth in paragraphs (b), (c), or (g), the Secretary may direct that this contract be 
cancelled, terminated, or suspended in whole or in part, and declare the Contractor 
ineligible for further Government contracts in accordance with procedures at 29 CFR 
Part 470, Subpart B—Compliance Evaluations, Complaint Investigations and 
Enforcement Procedures. Such other sanctions or remedies may be imposed as are 
provided by 29 CFR Part 470, which implements Executive Order 13201, or as are 
otherwise provided by law.  

 
(E) The requirement to post the employee notice in paragraph (b) does not apply to—  

 
(1) Contractors and subcontractors that employ fewer than 15 persons;  
 
(2) Contractor establishments or construction work sites where no union has 

been formally recognized by the Contractor or certified as the exclusive 
bargaining representative of the Contractor’s employees;  

 
(3) Contractor establishments or construction work sites located in a 

jurisdiction named in the definition of the United States in which the law of 
that jurisdiction forbids enforcement of union-security agreements;  

 
(4) Contractor facilities where upon the written request of the Contractor, the 

Department of Labor Deputy Assistant Secretary for Labor-Management 
Programs has waived the posting requirements with respect to any of the 
Contractor’s facilities if the Deputy Assistant Secretary finds that the 
Contractor has demonstrated that—  

 
(a) The facility is in all respects separate and distinct from activities of 

the Contractor related to the performance of a contract; and  
(b) Such a waiver will not interfere with or impede the effectuation of 

the Executive order; or  
 

(5) Work outside the United States that does not involve the recruitment or 
employment of workers within the United States.  

 
(F) The Department of Labor publishes the official employee notice in two variations; 

one for contractors covered by the Railway Labor Act and a second for all other 
contractors. The Contractor shall—  

 
(1) Obtain the required employee notice poster from the Division of 

Interpretations and Standards, Office of Labor-Management Standards, 
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, 
Washington, DC 20210, or from any field office of the Department’s Office 

http://www.nlrb.gov/
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of Labor-Management Standards or Office of Federal Contract 
Compliance Programs;  

 
(2) Download a copy of the poster from the Office of Labor-Management 

Standards website at http://www.olms.dol.gov; or  
 

(3) Reproduce and use exact duplicate copies of the Department of Labor’s 
official poster.  

 
(G) The Contractor shall include the substance of this clause in every subcontract or 

purchase order that exceeds the simplified acquisition threshold, entered into in 
connection with this contract, unless exempted by the Department of Labor 
Deputy Assistant Secretary for Labor-Management Programs on account of 
special circumstances in the national interest under authority of 29 CFR 470.3(c). 
For indefinite quantity subcontracts, the Contractor shall include the substance of 
this clause if the value of orders in any calendar year of the subcontract is 
expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR 
Part 470, Subpart B—Compliance Evaluations, Complaint Investigations and 
Enforcement Procedures, the Secretary of Labor may direct the Contractor to 
take such action in the enforcement of these regulations, including the imposition 
of sanctions for noncompliance with respect to any such subcontract or purchase 
order. If the Contractor becomes involved in litigation with a subcontractor or 
vendor, or is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to 
enter into such litigation to protect the interests of the United States.  

 
 

I.144 FAR 52.222-42, STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES 
(MAY 1989) 

 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of 
the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service 
employees expected to be employed under the contract and states the wages and fringe 
benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

http://www.olms.dol.gov/
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This Statement is for Information Only:  It is not a Wage Determination 
 

Employee Class Monetary Wage—Fringe 
Benefits 

  
Accounting Clerk I                                               12.47 
Accounting Clerk II                                              14.00 
Admin Assistant                                                   19.41 
Chemical Operator                                               17.84 
Dosimetry Technician                                          15.67 
Drafter III                                                             17.46 
Drafter IV                                                             21.49 
Engineering Aide I                                               11.28 
Engineer Aide II                                                   12.47 
Engineer Aide III                                                  14.00 
Engineer Technician I                                          12.47 
Environmental/Laboratory Technician II             17.46 
Environmental/Laboratory Technician III 19.41 
Executive Assistant                                              23.74 
Facilities Coordinator                                            15.67 
Finance Clerk                                                          14.00 
General Clerk I                                                       11.28 
General Clerk II                                                     12.47 
Haz Mat Technician Specialist                              17.84 
Health Physics Technician III                                19.41 
Industrial Vacuum Loader Operator                      17.84 
Instrument Mechanic                                            22.82 
Information/Records Specialist II                        15.67 
Information/Records Specialist III                       17.46 
Information Mgmt. Technician II                         19.41 
Inventory Supply Specialist                                   16.55 
Laborer, Transportation                                        12.63 
Lead Mailroom Supply Specialist                       16.55 
Locomotive/Switchman                                       19.16 
Material Coordinator                                           19.16 
Medical Assistant                                                14.00 
Millwright                                                            22.82 
Office Manager                                                     28.72 
Pipefitter                                                               22.82 
Planning/Control Analyst B                                 23.74 
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Plant System Operator                                        21.76 
Plant System Senior Operations Specialist          22.82 
Private Motor Carrier Operator                            19.16 
Procurement Coordinator                                      15.67 
Procurement Technician II                                    15.67 
Procurement Technician III                                   19.41 
Professional Warehouse Attendant                      15.24 
Project Control Analyst                                       23.74 
QA Checker                                                          12.47 
QA Specialist                                                        15.67 
QA Technician                                                      19.41 
QA/QC Engineer                                                   17.46 
Quality Verifier II                                                  15.67 
Radiological Control Engineer                             17.46 
Radiation Control Technician III                         19.41 
Radiation Control Technician Specialist              15.67 
Radiochemistry Technician                                   19.41 
Records Clerk                                                        14.00 
Records Specialist                                                 19.41 
Regulatory Specialist                                             19.41 
Respirator Wash                                                     12.63 
Rigger                                                                   22.82 
Safety Technician Specialist                               15.67 
Secretary I                                                           14.00 
Secretary II                                                          15.67 
Secretary III                                                        17.46 
Training Administrator                                       23.74 
Word Processor III                                              15.67 

 
 
I.145 FAR 52.223-5, POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION 

AS MODIFIED BY DOE ACQUISITION LETTER 2008-05 (APR 2008) 
 

(A) Definitions. As used in this clause—  
“Priority chemical” means a chemical identified by the Interagency Environmental 
Leadership Workgroup or, alternatively, by an agency pursuant to Implementing 
Instruction VIII of Executive Order 13423, Greening the Government through 
Leadership in Environmental Management.  
“Toxic chemical” means a chemical or chemical category listed in 
40 CFR 372.65. 

  
(B) Executive Order 13423 requires Federal facilities to comply with the provisions of 

the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
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(42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13101-13109).  

 
(C) The Contractor shall provide all information needed by the Federal facility to 

comply with the following:  
 

(1) The emergency planning reporting requirements of Section 302 of 
EPCRA.  

 
(2) The emergency notice requirements of Section 304 of EPCRA.  

 
(3) The list of Material Safety Data Sheets, required by Section 311 of 

EPCRA.  
 

(4) The emergency and hazardous chemical inventory forms of Section 312 
of EPCRA.  

 
(5) The toxic chemical release inventory of Section 313 of EPCRA, which 

includes the reduction and recycling information required by Section 6607 
of PPA.  

 
(6) The toxic chemical, priority chemical, and hazardous substance release 

and use reduction goals of Implementing Instruction VIII of Executive 
Order 13423.  

 
 
I.146 FAR 52.223-10, WASTE REDUCTION PROGRAM AS MODIFIED BY DOE  
 ACQUISITION LETTER 2008-05 (APR 2008) 
 

(A) Definitions. As used in this clause—  
“Recycling” means the series of activities, including collection, separation, and 
processing, by which products or other materials are recovered from the solid 
waste stream for use in the form of raw materials in the manufacture of products 
other than fuel for producing heat or power by combustion.   
“Waste prevention” means any change in the design, manufacturing, purchase, 
or use of materials or products (including packaging) to reduce their amount or 
toxicity before they are discarded. Waste prevention also refers to the reuse of 
products or materials.  
“Waste reduction” means preventing or decreasing the amount of waste being 
generated through waste prevention, recycling, or purchasing recycled and 
environmentally preferable products.  

 
(B) Consistent with the requirements of Section 3(a) of Executive Order 13423, the 

Contractor shall establish a program to promote cost-effective waste reduction in 
all operations and facilities covered by this contract. The Contractor’s programs 
shall comply with applicable Federal, State, and local requirements, specifically 
including Section 6002 of the Resource Conservation and Recovery Act 
(42 U.S.C. 6962, et seq.) and implementing regulations (40 CFR Part 247).  

 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+250+1286++%2842%29%20%20AND%20%28%2842%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+250+1286++%2842%29%20%20AND%20%28%2842%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+250+1286++%2842%29%20%20AND%20%28%2842%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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I.147 FAR 52.223-11, OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 

(A) Definition.  “Ozone-depleting substance,” as used in this clause, means any 
substance the Environmental Protection Agency designates in 40 CFR Part 82 
as—  

 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 

tetrachloride, and methyl chloroform; or  
 

(2) Class II, including, but not limited to, hydrochlorofluorocarbons.  
 

(B) The Contractor shall label products which contain or are manufactured with 
ozone-depleting substances in the manner and to the extent required by 
42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:  

 
WARNING:  Contains (or manufactured with, if applicable) * 
______, a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere. 

 
* The Contractor shall insert the name of the substance(s).  

 
 
I.148 FAR 52.225-11, BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER 

TRADE AGREEMENTS (MAR 2009) 
 

(A) Definitions. As used in this clause—  
 

“Caribbean Basin country construction material” means a construction material 
that—  

 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin 

country; or  
 

(2) In the case of a construction material that consists in whole or in part of 
materials from another country, has been substantially transformed in a 
Caribbean Basin country into a new and different construction material 
distinct from the materials from which it was transformed.  

 
“Commercially available off-the-shelf (COTS) item” means– 
 
(a) Any item of supply (including construction material) that is  

 (1)   A commercial item (as defined in paragraph (1) of the 
definition at FAR 2.101); 

(2)   Solid in substantial quantities in the commercial 
marketplace; and  

(3) Offered to the Government, under a contractor or 
subcontract at any tier, without the modification, in the 
same form in which it is solid in the commercial 
marketplace; and  
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(b)  Does not include bulk cargo, as defined in section 3 of the 
Shipping Act of 1984 (46 U.S.C. App. 1702), such as agricultural 
products and petroleum products. 

 
“Component” means an article, material, or supply incorporated directly 
into a construction material.  

 
“Construction material” means an article, material, or supply brought to 
the construction site by the Contractor or subcontractor for incorporation 
into the building or work.  The term also includes an item brought to the 
site preassembled from articles, materials, or supplies.  However, 
emergency life safety systems, such as emergency lighting, fire alarm, 
and audio evacuation systems, that are discrete systems incorporated 
into a public building or work and that are produced as complete systems, 
are evaluated as a single and distinct construction material regardless of 
when or how the individual parts or components of those systems are 
delivered to the construction site.  Materials purchased directly by the 
Government are supplies, not construction material.  

 
“Cost of components” means—  

 
(c) For components purchased by the Contractor, the acquisition 

cost, including transportation costs to the place of incorporation 
into the construction material (whether or not such costs are paid 
to a domestic firm), and any applicable duty (whether or not a 
duty-free entry certificate is issued); or  

 
(d) For components manufactured by the Contractor, all costs 

associated with the manufacture of the component, including 
transportation costs as described in paragraph (1) of this 
definition, plus allocable overhead costs, but excluding profit.  
Cost of components does not include any costs associated with 
the manufacture of the construction material.  

 
“Designated country” means any of the following countries:  

 
(e) A World Trade Organization Government Procurement Agreement 

country (Aruba, Austria, Belgium, Bulgaria, Canada, Cyprus, 
Czech Republic, Denmark, Estonia, Finland, France, Germany, 
Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, 
Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, 
Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, 
Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, 
Switzerland, or United Kingdom);  

 
(f) A Free Trade Agreement country (Australia, Bahrain, Canada, 

Chile, Dominican Republic, El Salvador, Guatemala, Honduras, 
Mexico, Morocco, Nicaragua, or Singapore);  
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(g) A least developed country (Afghanistan, Angola, Bangladesh, 
Benin, Bhutan, Burkina Faso, Burundi, Cambodia, Central African 
Republic, Chad, Comoros, Democratic Republic of Congo, 
Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, 
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, 
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, 
Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, 
Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, 
Uganda, Vanuatu, Yemen, or Zambia); or  

 
(h) A Caribbean Basin country (Antigua and Barbuda, Aruba, 

Bahamas, Barbados, Belize, British Virgin Islands, Costa Rica, 
Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, 
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and 
the Grenadines, or Trinidad and Tobago).  

 
“Designated country construction material” means a construction material 
that is a WTO GPA country construction material, an FTA country 
construction material, a least developed country construction material, or 
a Caribbean Basin country construction material.  

 
“Domestic construction material” means—  

 
(i) An unmanufactured construction material mined or produced in 

the United States; or  
 

(j) A construction material manufactured in the United States, if  -- 
 
(1) the cost of its components mined, produced, or 

manufactured in the United States exceeds 50 percent of 
the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; 
or 

   (2) The construction material is a COTS item.  
 

“Foreign construction material” means a construction material other than 
a domestic construction material.  
 
“Free Trade Agreement country construction material” means a 
construction material that—  

 
(k) Is wholly the growth, product, or manufacture of a Free Trade 

Agreement (FTA) country; or  
 

(l) In the case of a construction material that consists in whole or in 
part of materials from another country, has been substantially 
transformed in a FTA country into a new and different construction 
material distinct from the materials from which it was transformed.  
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“Least developed country construction material” means a construction 
material that—  

 
(m) Is wholly the growth, product, or manufacture of a least developed 

country; or  
 

(n) In the case of a construction material that consists in whole or in 
part of materials from another country, has been substantially 
transformed in a least developed country into a new and different 
construction material distinct from the materials from which it was 
transformed.  

 
“United States” means the 50 States, the District of Columbia, and 
outlying areas.  

 
“WTO GPA country construction material” means a construction material 
that—  

 
(o) Is wholly the growth, product, or manufacture of a WTO GPA 

country; or  
 

(p) In the case of a construction material that consists in whole or in 
part of materials from another country, has been substantially 
transformed in a WTO GPA country into a new and different 
construction material distinct from the materials from which it was 
transformed.  

 
(B) Construction materials.  

 
(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by 

providing a preference for domestic construction material.  In accordance 
with 41 U.S. C. 431, the component test of the Buy American Act is 
waived for construction material that is a COTS item (See Far 
12.505(a)(2)).  In addition, the Contracting Officer has determined that the 
WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition.  
Therefore, the Buy American Act restrictions are waived for designated 
country construction materials.  

 
(2) The Contractor shall use only domestic or designated country 

construction material in performing this contract, except as provided in 
paragraphs (b)(3) and (b)(4) of this clause.  

 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the 

construction materials or components listed by the Government as 
follows:  

 
(a) None  

 
(4) The Contracting Officer may add other foreign construction material to the 

list in paragraph (b)(3) of this clause if the Government determines that—  



Portsmouth D&D Project    Section I 
Contract No. DE-AC30-10CC40017  Modification 130 
 

I-22 
 

 
(a) The cost of domestic construction material would be 

unreasonable.  The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of 
foreign material by more than 6 percent;  

 
(b) The application of the restriction of the Buy American Act to a 

particular construction material would be impracticable or 
inconsistent with the public interest; or  

 
(c) The construction material is not mined, produced, or 

manufactured in the United States in sufficient and reasonably 
available commercial quantities of a satisfactory quality.  

 
(C) Request for determination of inapplicability of the Buy American Act.  

 
(1) Any Contractor request to use foreign construction material in accordance 

with paragraph (b)(4) of this clause shall include adequate information for 
Government evaluation of the request, including—  

 
(a) A description of the foreign and domestic construction materials;  
 
(b) Unit of measure;  
 
(c) Quantity;  
 
(d) Price;  
 
(e) Time of delivery or availability;  
 
(f) Location of the construction project;  

 
(g) Name and address of the proposed supplier; and  
 
(h) A detailed justification of the reason for use of foreign construction 

materials cited in accordance with paragraph (b)(3) of this clause.  
 

(2) A request based on unreasonable cost shall include a reasonable survey 
of the market and a completed price comparison table in the format in 
paragraph (d) of this clause.  

 
(3) The price of construction material shall include all delivery costs to the 

construction site and any applicable duty (whether or not a duty-free 
certificate may be issued).  
 

(4) Any Contractor request for a determination submitted after contract award 
shall explain why the Contractor could not reasonably foresee the need 
for such determination and could not have requested the determination 
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before contract award.  If the Contractor does not submit a satisfactory 
explanation, the Contracting Officer need not make a determination.  

 
(5) If the Government determines after contract award that an exception to 

the Buy American Act applies and the Contracting Officer and the 
Contractor negotiate adequate consideration, the Contracting Officer will 
modify the contract to allow use of the foreign construction material.  
However, when the basis for the exception is the unreasonable price of a 
domestic construction material, adequate consideration is not less than 
the differential established in paragraph (b)(4)(i) of this clause.  

 
(6) Unless the Government determines that an exception to the Buy 

American Act applies, use of foreign construction material is 
noncompliant with the Buy American Act.  

 
(D) Data.  To permit evaluation of requests under paragraph (c) of this clause based 

on unreasonable cost, the Contractor shall include the following information and 
any applicable supporting data based on the survey of suppliers: 

  
Foreign and Domestic Construction Materials Price Comparison 

Construction Material 
Description Unit of Measure Quantity Price (Dollars)* 

Item 1:    
Foreign construction material    
Domestic construction 
material 

   


 

   

Item 2:    
Foreign construction material    
Domestic construction 
material 

   


 

   

 
[List name, address, telephone number, and contact for suppliers surveyed.  
Attach copy of response; if oral, attach summary.] 
 
[Include other applicable supporting information.] 
 
* Include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free entry certificate is issued). 

 
 
I.149 FAR 52.247-67, SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO 

THE GENERAL SERVICES ADMINISTRATION FOR AUDIT (FEB 2006) 
 

(A) The Contractor shall submit to the address identified below, for prepayment 
audit, transportation documents on which the United States will assume freight 
charges that were paid—  



Portsmouth D&D Project    Section I 
Contract No. DE-AC30-10CC40017  Modification 130 
 

I-24 
 

 
(1) By the Contractor under a cost-reimbursement contract; and  

 
(2) By a first-tier subcontractor under a cost-reimbursement subcontract 

thereunder.  
 

(B) Cost-reimbursement Contractors shall only submit for audit those bills of lading 
with freight shipment charges exceeding $100. Bills under $100 shall be retained 
on-site by the Contractor and made available for on-site audits. This exception 
only applies to freight shipment bills and is not intended to apply to bills and 
invoices for any other transportation services.  

 
(C) Contractors shall submit the above referenced transportation documents to—  

 
General Services Administration 
Attn:  FWA 
1800 F Street NW 
Washington, DC  20405 

 
 
I.150 FAR 52.252-6, AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 

(A) The use in this solicitation or contract of any Federal Acquisition Regulation 
(48 CFR Chapter 1) clause with an authorized deviation is indicated by the 
addition of “(DEVIATION)” after the date of the clause.  

 
(B) The use in this solicitation or contract of any Department of Energy Acquisition 

Regulation (48 CFR Chapter 9) clause with an authorized deviation is indicated 
by the addition of “(DEVIATION)” after the name of the regulation. 

 
 
I.151 DEAR 952.226-74, DISPLACED EMPLOYEE HIRING PREFERENCE (JUNE 1997)   
 

(A) Definition.   
 
Eligible employee means a current or former employee of a contractor or 
subcontractor employed at a Department of Energy Defense Nuclear Facility (1) 
whose position of employment has been, or will be, involuntarily terminated 
(except if terminated for cause), (2) who has also met the eligibility criteria 
contained in the Department of Energy guidance for contractor work force 
restructuring, as may be amended or supplemented from time to time, and (3) 
who is qualified for a particular job vacancy with the Department or one of its 
contractors with respect to work under its contract with the Department at the 
time the particular position is available. 
 

(B) Consistent with Department of Energy guidance for contractor work force 
restructuring, as may be amended or supplemented from time to time, the 
contractor agrees that it will provide a preference in hiring to an eligible employee 
to the extent practicable for work performed under this contract. 
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(C)  The requirements of this clause shall be included in subcontracts at any tier 
(except for subcontracts for commercial items pursuant to 41 U.S.C. 403) 
expected to exceed $500,000. 
 

 
I.152 DEAR 970.5223-2, AFFIRMATIVE PROCUREMENT PROGRAM AS MODIFIED BY  
 DOE ACQUISITION LETTER 2008-05 (APR 2008) 
 

(A) In the performance of this contract, the Contractor shall comply with the 
requirements of Executive Order 13423 and the U.S. Department of Energy 
(DOE) Affirmative Procurement Program Guidance.  This guidance includes 
requirements concerning environmentally preferable products and services, 
recycled content products and biobased products. This guidance is available on 
the Internet. 

 
(B) In complying with the requirements of paragraph (a) of this clause, the Contractor 

shall coordinate its activities with the DOE Recycling Coordinator. Reports 
required by paragraph (c) of this clause shall be submitted through the DOE 
Recycling Coordinator. 

 
(C) The Contractor shall prepare and submit reports, at the end of the Federal fiscal 

year, on matters related to the acquisition of items designated in EPA's 
Comprehensive Procurement Guidelines that Federal agencies and their 
Contractors are to procure with recovered/recycled content. 

 
(D) If the Contractor subcontracts a significant portion of the operation of the 

Government facility which includes the acquisition of items designated in EPA's 
Comprehensive Procurement Guidelines, the subcontract shall contain a clause 
substantially the same as this clause. The EPA Comprehensive Procurement 
Guidelines identify products which Federal agencies and their Contractors are to 
procure with recycled content pursuant to 40 CFR 247.  Examples of such a 
subcontract would be operation of the facility supply function, construction or 
remodeling at the facility, or maintenance of the facility motor vehicle fleet. In 
situations in which the facility management contractor can reasonably determine 
the amount of products with recovered/recycled content to be acquired under the 
subcontract, the facility management contractor is not required to flow down the 
reporting requirement of this clause. Instead, the facility management contractor 
may include such quantities in its own report and include an agreement in the 
subcontract that such products will be acquired with recovered/recycled content 
and that the subcontractor will advise if it is unable to procure such products with 
recovered/recycled content because the product is not available (i) competitively 
within a reasonable time, (ii) at a reasonable price, or, (iii) within the performance 
requirements. If reports are required of the subcontractor, such reports shall be 
submitted to the facility management contractor. The reports may be submitted at 
the conclusion of the subcontract term provided that the subcontract delivery 
term is not multi-year in nature. If the delivery term is multi-year, the 
subcontractor shall report its accomplishments for each Federal fiscal year in a 
manner and at a time or times acceptable to both parties  
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(E) When this clause is used in a subcontract, the word "Contractor" will be 
understood to mean "subcontractor" and the term "DOE Recycling Coordinator" 
will be understood to mean "Contractor Recycling Coordinator.” 

 
I.153 DEAR 970.5223-5, DOE MOTOR VEHICLE FLEET FUEL EFFICIENCY AS  
 MODIFIED BY DOE ACQUISITION LETTER 2008-05 (APR 2008) 
 

When managing Government-owned vehicles for the Department of Energy, the 
Contractor will conduct operations relating to such vehicles in accordance with the goals 
and requirements of Executive Order 13423 and implementing guidance contained in the 
document entitled U.S. Department of Energy Compliance Strategy for Executive Order 
13423 and future revisions of this compliance strategy that are identified in writing by the 
Contracting Officer. Section 8 of Executive Order 13423 exempts military tactical, law 
enforcement, and emergency vehicles from the requirements of the order. 

 
I.154 DEAR 970.5226-2, WORKFORCE RESTRUCTURING UNDER SECTION 3161 OF 

THE NATIONAL DEFENSE AUTHORIZATION ACT FOR FISCAL YEAR 1993 (DEC 
2000)  

  
(A) Consistent with the objectives of Section 3161 of the National Defense 

Authorization Act for Fiscal Year 1993, 42 U.S.C. 7274h, in instances where the 
Department of Energy has determined that a change in workforce at a 
Department of Energy Defense Nuclear Facility is necessary, the contractor 
agrees to (1) comply with the Department of Energy Workforce Restructuring 
Plan for the facility, if applicable, and (2) use its best efforts to accomplish 
workforce restructuring or displacement so as to mitigate social and economic 
impacts.  

 
(B) The requirements of this clause shall be included in subcontracts at any tier 

(except subcontracts for commercial items pursuant to 41 U.S.C. 403) expected 
to exceed $500,000. 

 
I.155 DEAR 970.5226-3, COMMUNITY COMMITMENT (DEC 2000)  
  
It is the policy of the DOE to be a constructive partner in the geographic region in which DOE 
conducts its business. The basic elements of this policy include: (1) Recognizing the diverse 
interests of the region and its stakeholders, (2) engaging regional stakeholders in issues and 
concerns of mutual interest, and (3) recognizing that giving back to the community is a 
worthwhile business practice. Accordingly, the Contractor agrees that its business operations 
and performance under the Contract will be consistent with the intent of the policy and elements 
set forth above. 
 
I.156 FAR 52.203-15, WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN 

RECOVERY AND REINVESTMENT ACT OF 2009 (MAR 2009) 
 

(A)  The Contractor shall post notice of employees rights and remedies for 
whistleblower protections provided under section 1553 of the American Recovery 
and Reinvestment Act of 2009 (Pub. L. 111–5). 
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(B) The Contractor shall include the substance of this clause including this paragraph 
(b) in all subcontracts. 

 
I.157 FAR 52.204-11, AMERICAN RECOVERY AND REINVESTMENT ACT – REPORTING 

REQUIREMENTS (MAR 2009) 

(A) Definitions. As used in this clause— 

“Contract,” as defined in FAR 2.101, means a mutually binding legal relationship 
obligating the seller to furnish the supplies or services (including construction) 
and the buyer to pay for them. It includes all types of commitments that obligate 
the Government to an expenditure of appropriated funds and that, except as 
otherwise authorized, are in writing. In addition to bilateral instruments, contracts 
include (but are not limited to) awards and notices of awards; job orders or task 
letters issued under basic ordering agreements; letter contracts; orders, such as 
purchase orders, under which the contract becomes effective by written 
acceptance or performance; and bilateral contract modifications. Contracts do 
not include grants and cooperative agreements covered by 31 U.S.C. 6301, et 
seq. For discussion of various types of contracts, see FAR Part 16. 

“First-tier subcontract” means a subcontract awarded directly by a Federal 
Government prime contractor whose contract is funded by the Recovery Act. 

“Jobs created” means an estimate of those new positions created and filled, or 
previously existing unfilled positions that are filled, as a result of funding by the 
American Recovery and Reinvestment Act of 2009 (Recovery Act). This 
definition covers only prime contractor positions established in the United States 
and outlying areas (see definition in FAR 2.101). The number shall be expressed 
as ‘‘full-time equivalent’’ (FTE), calculated cumulatively as all hours worked 
divided by the total number of hours in a full-time schedule, as defined by the 
contractor. For instance, two full-time employees and one part-time employee 
working half days would be reported as 2.5 FTE in each calendar quarter. 

“Jobs retained” means an estimate of those previously existing filled positions 
that are retained as a result of funding by the American Recovery and 
Reinvestment Act of 2009 (Recovery Act). This definition covers only prime 
contractor positions established in the United States and outlying areas (see 
definition in FAR 2.101). The number shall be expressed as ‘‘full-time equivalent’’ 
(FTE), calculated cumulatively as all hours worked divided by the total number of 
hours in a full-time schedule, as defined by the contractor. For instance, two full-
time employees and one part-time employee working half days would be 
reported as 2.5 FTE in each calendar quarter. 

“Total compensation” means the cash and noncash dollar value earned by the 
executive during the contractor’s past fiscal year of the following (for more 
information see 17 CFR 229.402(c)(2)): 

(1) Salary and bonus. 
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(2) Awards of stock, stock options, and stock appreciation rights. Use the 
dollar amount recognized for financial statement reporting purposes with 
respect to the fiscal year in accordance with the Statement of Financial 
Accounting Standards No. 123 (Revised 2004) (FAS 123R), Shared 
Based Payments. 

(3) Earnings for services under non-equity incentive plans. Does not include 
group life, health, hospitalization or medical reimbursement plans that do 
not discriminate in favor of executives, and are available generally to all 
salaried employees. 

(4) Change in pension value. This is the change in present value of defined 
benefit and actuarial pension plans. 

(5) Above-market earnings on deferred compensation which is not tax-
qualified. 

(6) Other compensation. For example, severance, termination payments, 
value of life insurance paid on behalf of the employee, perquisites or 
property if the value for the executive exceeds $10,000. 

(B) This contract requires the contractor to provide products and/or services that are 
funded under the American Recovery and Reinvestment Act of 2009 (Recovery 
Act). Section 1512(c) of the Recovery Act requires each contractor to report on 
its use of Recovery Act funds under this contract. These reports will be made 
available to the public. 

(C) Reports from contractors for all work funded, in whole or in part, by the Recovery 
Act, and for which an invoice is submitted prior to June 30, 2009, are due no later 
than July 10, 2009. Thereafter, reports shall be submitted no later than the 10th 
day after the end of each calendar quarter. 

(D) The Contractor shall report the following information, using the online reporting 
tool available at http://www.FederalReporting.gov. 

(1) The Government contract and order number, as applicable. 

(2) The amount of Recovery Act funds invoiced by the contractor for the 
reporting period. A cumulative amount from all the reports submitted for 
this action will be maintained by the government’s on-line reporting tool. 

(3) A list of all significant services performed or supplies delivered, including 
construction, for which the contractor invoiced in this calendar quarter. 

(4) Program or project title, if any. 

(5) A description of the overall purpose and expected outcomes or results of 
the contract, including significant deliverables and, if appropriate, 
associated units of measure. 

http://www.federalreporting.gov/
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(6) An assessment of the contractor’s progress towards the completion of the 
overall purpose and expected outcomes or results of the contract (i.e., not 
started, less than 50 percent completed, completed 50 percent or more, 
or fully completed). This covers the contract (or portion thereof) funded by 
the Recovery Act. 

(7) A narrative description of the employment impact of work funded by the 
Recovery Act. This narrative should be cumulative for each calendar 
quarter and only address the impact on the contractor’s workforce. At a 
minimum, the contractor shall provide— 

(a) A brief description of the types of jobs created and jobs retained in 
the United States and outlying areas (see definition in FAR 2.101). 
This description may rely on job titles, broader labor categories, or 
the contractor’s existing practice for describing jobs as long as the 
terms used are widely understood and describe the general nature 
of the work; and 

(b) An estimate of the number of jobs created and jobs retained by 
the prime contractor, in the United States and outlying areas. A 
job cannot be reported as both created and retained. 

(8) Names and total compensation of each of the five most highly 
compensated officers of the Contractor for the calendar year in which the 
contract is awarded if— 

(a) In the Contractor’s preceding fiscal year, the Contractor 
received— 

(1) 80 percent or more of its annual gross revenues from 
Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 

(2) $25,000,000 or more in annual gross revenues from 
Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 

(3) The public does not have access to information about the 
compensation of the senior executives through periodic 
reports filed under section 13(a) or 15(d) of the Securities 
Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal Revenue Code of 1986. 

(9) For subcontracts valued at less than $25,000 or any subcontracts 
awarded to an individual, or subcontracts awarded to a subcontractor that 
in the previous tax year had gross income under $300,000, the Contractor 
shall only report the aggregate number of such first tier subcontracts 
awarded in the quarter and their aggregate total dollar amount. 
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(10) For any first-tier subcontract funded in whole or in part under the 
Recovery Act, that is over $25,000 and not subject to reporting under 
paragraph 9, the contractor shall require the subcontractor to provide the 
information described in (i), (ix), (x), and (xi) below to the contractor for 
the purposes of the quarterly report. The contractor shall advise the 
subcontractor that the information will be made available to the public as 
required by section 1512 of the Recovery Act. The contractor shall 
provide detailed information on these first-tier subcontracts as follows: 

(a) Unique identifier (DUNS Number) for the subcontractor receiving 
the award and for the subcontractor’s parent company, if the 
subcontractor has a parent company. 

(b) Name of the subcontractor. 

(c) Amount of the subcontract award. 

(d) Date of the subcontract award. 

(e) The applicable North American Industry Classification System 
(NAICS) code. 

(f) Funding agency. 

(g) A description of the products or services (including construction) 
being provided under the subcontract, including the overall 
purpose and expected outcomes or results of the subcontract. 

(h) Subcontract number (the contract number assigned by the prime 
contractor). 

(i) Subcontractor’s physical address including street address, city, 
state, and country. Also include the nine-digit zip code and 
congressional district if applicable. 

(j) Subcontract primary performance location including street 
address, city, state, and country. Also include the nine-digit zip 
code and congressional district if applicable. 

(k) Names and total compensation of each of the subcontractor’s five 
most highly compensated officers, for the calendar year in which 
the subcontract is awarded if— 

(1) In the subcontractor’s preceding fiscal year, the 
subcontractor received— 

(2) 80 percent or more of its annual gross revenues in Federal 
contracts (and subcontracts), loans, grants (and 
subgrants), and cooperative agreements; and 
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(3) $25,000,000 or more in annual gross revenues from 
Federal contracts (and subcontracts), loans, grants (and 
subgrants), and cooperative agreements; and 

(4) The public does not have access to information about the 
compensation of the senior executives through periodic 
reports filed under section 13(a) or 15(d) of the Securities 
Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal Revenue Code of 1986. 

I.158 FAR 52.225-23  REQUIRED USE OF AMERICAN IRON, STEEL, AND OTHER 
MANUFACTURED GOODS—BUY AMERICAN ACT—CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (AUG 2009) 

 (A) Definitions. As used in this clause—  
 

“Construction material” means an article, material, or supply brought to the 
construction site by the Contractor or subcontractor for incorporation into the 
building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life 
safety systems, such as emergency lighting, fire alarm, and audio evacuation 
systems, that are discrete systems incorporated into a public building or work 
and that are produced as complete systems, are evaluated as a single and 
distinct construction material regardless of when or how the individual parts or 
components of those systems are delivered to the construction site. Materials 
purchased directly by the Government are supplies, not construction material.  

 
“Domestic construction material” means—  
(1)  An unmanufactured construction material mined or produced in the 

United States; or  
(2)  A construction material manufactured in the United States.  
 
“Foreign construction material” means a construction material other than a 
domestic construction material.  
 
“Free trade agreement (FTA) country construction material” means a 
construction material that—  
(1)  Is wholly the growth, product, or manufacture of an FTA country; or  
(2)  In the case of a construction material that consists in whole or in part of 

materials from another country, has been substantially transformed in an 
FTA country into a new and different construction material distinct from 
the materials from which it was transformed.  

 
“Least developed country construction material” means a construction material 
that—  
(1)  Is wholly the growth, product, or manufacture of a least developed 

country; or  
(2) In the case of a construction material that consists in whole or in part of 

materials from another country, has been substantially transformed in a 
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least developed country into a new and different construction material 
distinct from the materials from which it was transformed.  

 
“Manufactured construction material” means any construction material that is not 
unmanufactured construction material.  
 
“Recovery Act designated country” means any of the following countries:  
(1)  A World Trade Organization Government Procurement Agreement (WTO 

GPA) country (Aruba, Austria, Belgium, Bulgaria, Canada, Cyprus, Czech 
Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong 
Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), 
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, 
Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, 
Slovenia, Spain, Sweden, Switzerland, Taiwan, or United Kingdom);  

(2)  A Free Trade Agreement country (FTA)(Australia, Bahrain, Canada, 
Chile, Costa Rica, Dominican Republic, El Salvador, Guatemala, 
Honduras, Israel, Mexico, Morocco, Nicaragua, Oman, Peru, or 
Singapore); or  

(3)  A least developed country (Afghanistan, Angola, Bangladesh, Benin, 
Bhutan, Burkina Faso, Burundi, Cambodia, Central African Republic, 
Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, 
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, 
Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Maldives, 
Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome 
and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, 
Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia).  

 
“Recovery Act designated country construction material” means a construction 
material that is a WTO GPA country construction material, an FTA country 
construction material, or a least developed country construction material.  
 
“Steel” means an alloy that includes at least 50 percent iron, between .02 and 2 
percent carbon, and may include other elements.  
 
“United States” means the 50 States, the District of Columbia, and outlying 
areas.  
 
“Unmanufactured construction material” means raw material brought to the 
construction site for incorporation into the building or work that has not been—  
(1)  Processed into a specific form and shape; or  
(2)  Combined with other raw material to create a material that has different 

properties than the properties of the individual raw materials.  
 
“WTO GPA country construction material” means a construction material that—  
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or  
(2)  In the case of a construction material that consists in whole or in part of 

materials from another country, has been substantially transformed in a 
WTO GPA country into a new and different construction material distinct 
from the materials from which it was transformed.  
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(B)  Construction materials.  
 

(1)  The restrictions of section 1605 of the American Recovery and 
Reinvestment Act of 2009 (Pub. L. 111-5) (Recovery Act) and the Buy 
American Act (41 U.S.C. 10a–10d) do not apply to Recovery Act 
designated country construction material. Consistent with U.S. obligations 
under international agreements, this clause implements—  
(a)  Section 1605 of the Recovery Act by requiring, unless an 

exception applies, that all iron, steel, and other manufactured 
goods used as construction material in the project are produced in 
the United States; and  

(b)  The Buy American Act by providing a preference for 
unmanufactured domestic construction material.  

 
(2)  The Contractor shall use only domestic or Recovery Act designated 

country construction material in performing this contract, except as 
provided in paragraphs (b)(3) and (b)(4) of this clause.  

 
(3)  The requirement in paragraph (b)(2) of this clause does not apply to the 

construction materials or components listed by the Government as 
follows:  
(a) None  
 

 (4)  The Contracting Officer may add other construction material to the list in 
paragraph (b)(3) of this clause if the Government determines that—  
(a)  The cost of domestic construction material would be 

unreasonable.  
(b)  The cost of domestic iron, steel, or other manufactured goods 

used as construction material is unreasonable when the 
cumulative cost of such material will increase the overall cost of 
the contract by more than 25 percent;  

(c)  The cost of unmanufactured construction material is unreasonable 
when the cost of such material exceeds the cost of foreign 
material by more than 6 percent;  

(d)  The construction material is not mined, produced, or 
manufactured in the United States in sufficient and reasonably 
available commercial quantities of a satisfactory quality; or  

(e)  The application of the restriction of section 1605 of the Recovery 
Act or the Buy American Act to a particular construction material 
would be inconsistent with the public interest.  

 
(5)  Request for determination of inapplicability of section 1605 of the 

Recovery Act or the Buy American Act.  
 

(a) Any Contractor request to use foreign construction material in 
accordance with paragraph (b)(4) of this clause shall include 
adequate information for Government evaluation of the request, 
including—  
(1)  A description of the foreign and domestic construction 

materials;  

http://uscode.house.gov/lawrevisioncounsel.shtml
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(2)  Unit of measure;  
(3)  Quantity;  
(4)  Cost;  
(5)  Time of delivery or availability;  
(6)  Location of the construction project;  
(7)  Name and address of the proposed supplier; and  
(8)  A detailed justification of the reason for use of foreign 

construction materials cited in accordance with paragraph 
(b)(4) of this clause.  

(b)  A request based on unreasonable cost shall include a reasonable 
survey of the market and a completed cost comparison table in 
the format in paragraph (d) of this clause.  

(c)  The cost of construction material shall include all delivery costs to 
the construction site and any applicable duty.  

(d)  Any Contractor request for a determination submitted after 
contract award shall explain why the Contractor could not 
reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the 
Contractor does not submit a satisfactory explanation, the 
Contracting Officer need not make a determination.  

 
(6) If the Government determines after contract award that an exception to 

section 1605 of the Recovery Act or the Buy American Act applies and 
the Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the contract to allow use 
of the foreign construction material. However, when the basis for the 
exception is the unreasonable cost of a domestic construction material, 
adequate consideration is not less than the differential established in 
paragraph (b)(4)(i) of this clause.  

 
(7)  Unless the Government determines that an exception to the section 1605 

of the Recovery Act or the Buy American Act applies, use of foreign 
construction material other than that covered by trade agreements is 
noncompliant with the applicable Act.  

 
(C)  Data. To permit evaluation of requests under paragraph (c) of this clause based 

on unreasonable cost, the Contractor shall include the following information and 
any applicable supporting data based on the survey of suppliers:  

 
Construction Material Description  Unit of Measure  Quantity  Cost (Dollars)*  

Item 1:           
Foreign construction 
material  

   
________  

   
________  

   
________  

Domestic construction 
material  

   
________  

   
________  

   
________  

            
Item 2:           
Foreign construction 
material  

   
________  

   
________  

   
________  
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Domestic construction 
material  

   
________  

   
________  

   
________  

            
[List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of 
response; if oral, attach summary.]  
[Include other applicable supporting information.]  
[* Include all delivery costs to the construction site.]  

Foreign and Domestic 

I.159 52.216-24 Limitation of Government Liability (Apr 1984) 
 

(A)  In performing this contract, the Contractor is not authorized to make expenditures 
or incur obligations exceeding $8,000,000.00 dollars 

 
(B)  The maximum amount for which the Government shall be liable if this contract is 

terminated is $8,000,000.00 dollars. 
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ACRONYM LIST 

ACM  Asbestos Containing Material 
ACP  American Centrifuge Plant 
ANS  American Nuclear Society 
ANSI  American National Standards Institute 
ASER  Annual Site Environmental Report 
BIO  Basis of Interim Operation 
CD-1  Critical Decision (Approve Alternative Selection and Cost Range) 
CD-2/3 Critical Decision (2 – Performance Baseline Validation or Independent Cost 

Review, 3 – Construction or Execution Readiness) 
CERCLA Comprehensive Environmental Response, Compensation and Recovery Act 
CFR  Code of Federal Regulations 
CPAF  Cost Plus Award Fee 
CSB  Cold Stand By 
CSD  Cold Shutdown 
D&D  Decontamination and Decommissioning 
DBT  Design Basis Threat 
DEAR  Department of Energy Acquisition Regulation 
DMSA  DOE Material Storage Area 
DOE O  Department of Energy Order 
DOE  Department of Energy 
DSA  Documented Safety Analysis 
DUF6  depleted uranium hexafluoride 
DU  Deferred Unit 
EEOICPA Energy Employees Occupational Illness Compensation Program Act 
EM  Office of Environmental Management 
EPA  Environmental Protection Agency 
EPACT Energy Policy Act 
ER  Environmental Remediation 
ESH&Q Environment, Safety, Health, and Quality 
ETS  Environmental Technical Services 
FAR  Federal Acquisition Regulation 
FIMS  Facility Information Management System 
FOIA  Freedom of Information Act 
FSS  Facility Support Services 
GDP  Gaseous Diffusion Plant 
GFS/I  Government-Furnished Services and Information 
HEU  Highly Enriched Uranium 
IGWMP Integrated Groundwater Monitoring Plan 
ISMS  Integrated Safety Management System 
LEU  Low Enriched Uranium 
LLW  Low-Level Waste 
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LPP  LATA/Parallax Portsmouth, LLC 
LTS  Long Term Stewardship 
MLLW  Mixed Low-Level Waste 
MOA  Memorandum of Agreement 
MOU  Memorandum of Understanding 
NCS  Nuclear Criticality Safety 
NDA  Non-destructive Assay/Analysis 
NEPA  National Environmental Policy Act 
Ni  Nickel (element) 
NMMSS Nuclear Material Management and Safeguards System 
NMC&A Nuclear Material Control and Accountability 
NPDES National Pollutant Discharge and Elimination Systems 
NQA-1  Nuclear Quality Assurance, Level 1 
NRC  Nuclear Regulatory Commission 
OSDWF On-Site Waste Disposal Facility 
PEDP  Portsmouth External Dosimetry Program 
PEIC  Portsmouth Environmental Information Center 
PIDP  Portsmouth Internal Dosimetry Program 
PIDS  Property Information Database System 
PIRP  Portsmouth Radiological Instrumentation Program 
PORTS Portsmouth Gaseous Diffusion Plant 
PPPO  Portsmouth Paducah Project Office 
PRGs  Preliminary Remediation Goals 
PRRP  Portsmouth Radiological Records Program 
PWS  Performance Work Statement 
QA/QC  Quality Assurance/Quality Control 
QAP  Quality Assurance Program 
R-114  refrigerant, coolant (1,2-dichlorotetrafluoroethane) C2Cl2F4 
RCRA  Resource Conservation and Recovery Act 
RFI  RCRA Facility Investigation 
RI/FS  Remedial Investigation and Feasibility Studies 
RSS  Radiological Site Services 
S&M  Surveillance and Maintenance 
S&S  Safeguards and Security 
SNM  Special Nuclear Materials 
SOW  Statement of Work 
STD  Standard 
SWMUs Solid Waste Management Units 
Tc-99  Technicium-99 
TPMC  Theta Pro2Serve Management Company, LLC 
TRU  Transuranic 
TSCA  Toxic Substances Control Act 
UDS  Uranium Disposition Services 
UFNVA Unclassified Foreign National Visits and Assignments 



Portsmouth D&D Project    Section J 
Contract No. DE-AC30-10CC40017    Attachment J-1 

J1-4 

USDOE United States Department of Energy 
USEC  United States Enrichment Corporation 
USEPA United States Environmental Protection Agency 
WAC  Waste Acceptance Criteria 
WM  Waste Management 
X-333  (see Table 1 – Initial Phase of Buildings and Areas) 
X-533  (see Table 1 – Initial Phase of Buildings and Areas) 
X-633  (see Table 1 – Initial Phase of Buildings and Areas) 
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LIST A 
 

 
REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS 

 
 

Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), this 
attachment contains a partial list of laws and regulations (List A), applicable to work performed under 
this Contract.  Omission of any applicable law or regulation from List A does not affect the obligation of 
the Contractor to comply with such law or regulation.  The contractor shall follow the most recent 
version of the DOE Orders, Laws, Regulations, etc.  If the new version creates a cost or schedule impact, 
the contractor shall notify the Contracting Officer prior to implementation. 
 
Table J.2.1 Code of Federal Regulations (CFR) 

Document Number Title 

10 CFR 19 Notices, Instructions, and Reports to Workers: Inspection and 
Investigations 

10 CFR 20 Standards for Protection Against Radiation 

10 CFR 63 Disposal of High-Level Radioactive Wastes in a Geologic Repository at 
Yucca Mountain, Nevada 

10 CFR 71 Packaging And Transportation Of Radioactive Material 

10 CFR 72 Licensing Requirements For The Independent Storage Of Spent Nuclear 
Fuel 

10 CFR 73 Physical Protection Of Plants And Materials 
10 CFR 436 Federal Energy Management And Planning Programs 
10 CFR 707 Workplace Substance Abuse Programs At DOE Sites 
10 CFR 708 DOE Contractor Employee Protection Program 

10 CFR 710 Criteria And Procedures For Determining Eligibility For Access To Classified 
Matter Or Special Nuclear Material 

10 CFR 712 Human Reliability Program 
10 CFR 719 Contractor Legal Management Requirements 
10 CFR 820 Procedural Rules For DOE Nuclear Activities 
10 CFR 830 Nuclear Safety Management 

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified 
Information Security Violations 

10 CFR 835 Occupational Radiation Protection 
10 CFR 850 Chronic Beryllium Disease Prevention Program 
10 CFR 851 Worker Safety and Health Program 
10 CFR 1021 National Environmental Policy Act Implementing Procedures 

10 CFR 1022 Compliance with Floodplain and Wetland Environmental Review 
Requirements 

10 CFR 1046 Medical, Physical Readiness, Training, and Access Authorization Standards 
for Protective Force Personnel 

29 CFR 1904 Recording And Reporting Occupational Injuries And Illnesses 
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29 CFR 1910 Occupational Safety And Health Standards 
29 CFR 1926 Safety And Health Regulations For Construction 
36 CFR 60 National Register of Historic Places 
36 CFR 79 Curation of Federally Owned and Administered Archeological Collections 

36 CFR 1220 Federal Records, General 
36 CFR 1222 Creation And Maintenance Of Federal Records 
36 CFR 1228 Disposition Of Federal Records 
36 CFR 1232 Audiovisual Records Management 
36 CFR 1234 Electronic Records Management 
36 CFR 1236 Management of Vital Records 

40 CFR 60.150 Standards Of Performance For New Stationary Sources 
40 CFR 61 National Emission Standards for Hazardous Air Pollutants 
40 CFR 82 Protection of Stratospheric Ozone 

40 CFR 122 EPA Administered Permit Programs: The National Pollutant Discharge 
Elimination System 

40 CFR 194.22 
Criteria for the Certification and Re-Certification of the Waste Isolation Pilot 
Plant's Compliance With the 40 CFR Part 191 Disposal Regulations, Quality 

Assurance 
40 CFR 261 Identification and Listing of Hazardous Waste 
40 CFR 262 Standards Applicable To Generators Of Hazardous Waste 

40 CFR 264 Standards For Owners And Operators Of Hazardous Waste Treatment, 
Storage, And Disposal Facilities 

40 CFR 265 Interim Status Standards For Owners And Operators Of Hazardous Waste 
Treatment, Storage, And Disposal Facilities 

40 CFR 268 Land Disposal Restrictions 
40 CFR 300-372 Comprehensive Environmental Response, Compensation, and Liability Act 

40 CFR 302 Designation, Reportable Quantities, and Notification 
40 CFR 355 Emergency Planning And Notification 
40 CFR 370 Hazardous Chemical Reporting: Community Right-To-Know 
40 CFR 372 Toxic Chemical Release Reporting: Community Right-To-Know 

40 CFR 761 Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, Distribution 
in Commerce, and use Prohibitions 

40 CFR 763 Asbestos 
41 CFR 101 Federal Property Management Regulations 
41 CFR 102 Federal Management Regulations 
41 CFR 109 DEPARTMENT OF ENERGY PROPERTY MANAGEMENT REGULATIONS 

48 CFR Part 970.5203-
2 Performance Improvement and Collaboration 

48 CFR Part 970.5223-
1 

Integration of Environmental, Safety, and Health into the Work Planning and 
Execution 

49 CFR 40 Procedures For Transportation Workplace Drug Testing Programs 
49 CFR 130 Oil Spill Prevention and Response Plans 

http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5203-2.htm
http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5203-2.htm
http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
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49 CFR 107 Hazardous Materials Program Procedures 
49 CFR 171 General Information, Regulations, and Definitions 

49 CFR 172 
Hazardous Materials Table, Special Provisions, Hazardous Materials 

Communications, Emergency Response Information and Training 
Requirements 

49 CFR 173 Shippers -- General Requirements for Shipments and Packagings 
49 CFR 174 Carriage By Rail 
49 CFR 177 Carriage by Public Highway. 
49 CFR 178 Specifications For Packagings 
49 CFR 179 Specifications For Tank Cars 
49 CFR 180 Continuing Qualification And Maintenance Of Packagings 
49 CFR 383 Commercial Driver's License Standards, Requirements and Penalties 
49 CFR 385 Safety Fitness Procedures 
49 CFR 387 Minimum Levels Of Financial Responsibility For Motor Carriers 
49 CFR 390 Federal Motor Carrier Safety Regulations: General 
49 CFR 391 Qualifications of Drivers 
49 CFR 392 Driving of Commercial Motor Vehicles 
49 CFR 393 Parts and Accessories Necessary for Safe Operations 
49 CFR 395 Hours Of Service Of Drivers 
49 CFR 396 Inspection, Repair and Maintenance 
49 CFR 397 Transportation of Hazardous Materials, Driving and Parking Rules 

FAR 52.222-54 Employment Eligibility Verification 
 

 
CONSENSUS STANDARDS 

American Industrial Hygiene Association (AIHA) “Emergency Response Planning Guidelines 
(ERPGs)” 
IEEE N323A- “Radiation Protection Instrumentation Test and Calibration- 05/01/97” 
American Public Health Association, American Water Works Assoc., Water Environment Fed., 
“Standard Methods for Water and Wastewater” (most current version) 
B.O.C.A., Uniform Building Code or Local Fire and Building Codes 
U.S. EPA Manual, SW 846, “Test Methods for Evaluating Solid Waste” (most current version) Nov. 
1986 
U.S. EPA Manual, “Contract Laboratory Program Statement of Work for Organic and Inorganic 
Analyses” (most current version) 
U. S. EPA Manual, 400-R-92-001, “Manual of Protective Action Guides and Protective Actions for 
Nuclear Incidents”, 1991 
Statement of Federal Financial Accounting Standards 6, 87, 106, 132 
NFPA 1  Fire Prevention Code 
NFPA 55 Compressed and Liquefied Gases in Portable Cylinders 
NFPA 505 Powered Industrial Trucks Including Type Designations, areas of Use, Maintenance and 
Operations 1992 Edition 
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American National Standards Institute (ANSI)/American Nuclear Society (ANS) 8 Nuclear Criticality 
Safety Consensus Standards 
American Conference of Governmental Industrial Hygienists (ACGIH), “Threshold Limit Values for 
Chemical Substances and Physical Agents and Biological Exposure Indices” 
National Institute for Occupational Safety and Health (NIOSH).  NIOSH Pocket Guide to Chemical 
Hazards. 
National Fire Protection Association (NFPA) Standards 
NFPA 5000, Building construction and Safety Code 
NFPA 13, Standard for the Installation of Sprinkler Systems 
NFPA 24, Standard for the Installation of Private Fire Service Mains and Their Appurtenances 
NFPA 25, Standard for the Inspection, Testing, and Maintenance of Water-Based Fire Protection 
Systems 
NFPA 30, Flammable and Combustible Liquids Code 
NFPA 70E, Standard for Electrical Safety in the Workplace 
NFPA 72, National Fire Alarm and Signaling Code 
NFPA 101, Life Safety Code 
NFPA 220, Standard on Types of Building Construction 
NFPA 241, Standard for Safeguarding Construction, Alteration, and Demolition Operations 
NFPA 484, Standard for Combustible Metals 
NFPA 801, Standard for Fire Protection for Facilities Handling Radioactive Materials 
NFPA 1962, Standard for the Inspection, Care, and Use of Fire Hose, Couplings, and Nozzles and 
the Service Testing of Fire Hose 
North American Electric Reliability Corporation (NERC) Standards 
Federal Energy Regulatory Commission (FERC) Standards 
Reliability First Corporation (RFC) Requirements 
 
 

 PUBLIC LAWS 
5 U.S.C. 552 et seq. Freedom of Information Act (FOIA) 
5 U.S.C. Appendix 2 Federal Advisory Committee Act (FACA) 
18 U.S.C. 1170 and 25 
U.S.C. 3001 

Native American Graves Protection and Repatriation Act of 1990 
(NAGPRA) 

15 U.S.C. 2601 Toxic Substances Control Act (TSCA) 
16 U.S.C. 470 National Historic Preservation Act (NHPA) 
16 U.S.C. 469 Archeological and Historic Preservation Act (AHPA) 
16 U.S.C. 470 Archeological Resources Protection Act (ARPA) 
16 U.S.C. 703 Migratory Bird Treaty Act 
16 U.S.C. 661 Fish and Wildlife Coordination Act 
16 U.S.C. 2901 Fish and Wildlife Conservation Act  
20 U.S.C., Ch. 6A, Sec. 
107a 

Randolph-Sheppard Vending Stand Act, as amended 

29 U.S.C. 401 et seq. Labor-Management Reporting and Disclosure Act of 1959   
33 U.S.C. 1251 Clean Water Act (CWA) 
40 U.S.C. 20 Federal Motor Vehicle Expenditure Control 
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40 U.S.C. 483 Federal Property Administrative Services Act 
41 U.S.C. 422 Cost Accounting Standard Board  
42 U.S.C. 2021 et seq. Low-Level Radioactive Waste Policy Act, as amended 
42 U.S.C. 2168 et seq. Prohibition Against Dissemination of Certain Unclassified Information 
42 U.S.C. 2286 Defense Nuclear Facilities Safety Board (DNFSB) 
42 U.S.C. 2297-8(a) The Public Health and Welfare 
42 U.S.C. 7401 Clean Air Act (CAA) 
42 U.S.C. 7256 National Defense Authorization Act 
42 U.S.C. 7512 Classification and Attainment Dates 
42 U.S.C. 7384 Energy Employees Occupational Illness Compensation Program Act 

(EEOICPA), Public Law 106-398 
42 U.S.C. 11411 Title V of the Stewart B. McKinney Homeless Assistance Act, as 

amended 
42 U.S.C. 2011-2259 Atomic Energy Act (AEA) 
42 U.S.C. 9601  Comprehensive Environmental Response, Compensation, and Liability 

Act (CERCLA) 
42 U.S.C. 7256 CERCLA Amendment 
42 U.S.C. 9605 CERCLA National Contingency Plan (NCP) 
42 U.S.C. 11001 - 
11050 

CERCLA Emergency Planning and Community Right to Know Act 
(EPCRA) 

42 U.S.C. 9620 CERCLA Federal Facility Agreement (FFA) 
42 U.S.C. 4321 National Environmental Policy Act (NEPA) 
42 U.S.C. 300f Safe Drinking Water Act (SDWA) 
42 U.S.C. 13101-13109 Pollution Prevention Act (PPA) 
42 U.S.C. 6901 Resource Conservation & Recovery Act (RCRA) 
16 U.S.C 1531 Endangered Species Act (ESA) 
OMB Circular A-11 Preparation and Submission of Budget Estimates 
 Federal Facility Compliance Agreement, U.S. EPA Docket FFCA-HW-

001; Task 2, Work Plan Requirements, section d. Quality Assurance 
Project Plan, sections 1 and 2. 

 International Air Transportation Association (IATA), “Dangerous Goods 
Regulations”, most current version 

 International Civil Aviation Organization (ICAO), Doc. 9284-AN/905 
“Technical Instruction for the Safe Transport of Dangerous Goods” 

 International Maritime Organization, “International Maritime Dangerous 
Goods Code”, most current version 

Public Law 97-255 Federal Managers Financial Integrity Act of 1982 
Public Law 98-525 Defense Procurement Reform Act of 1984 
Public Law 99-272 Consolidated Omnibus Reconciliation Act of 1985 
Public Law 100-679 Office of Federal Procurement Policy Act Amendments of 1988 
Public Law 102-368 Federal Facility Compliance Act of 1992 
 Energy Policy Act of 2007 
 National Defense Authorization Act of 1993 
 Energy Policy Act of 1992 
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Public Law 109-58 Energy Policy Act of 2005 Section 203 
Public Law 110-140 Energy Independence and Security Act (EISA) 2007 
Executive Order 12699 Seismic Safety of Federal and Federally Assisted or Regulated New 

Building Construction (as amended by E.O. 13286) 
Executive Order 12941 Seismic Safety of Existing Federally Owned or Leased Builsings 

(December 1, 1994) 
Executive Order 13423 Strengthening Federal Environmental, Energy, and Transportation 

Management and its Implementing Instructions 
Executive Order 13221 Energy Efficient Standby Power Devices 
Executive Order 13514  Federal Leadership in Environmental, Energy, and Economic 

Performance 
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LIST B 
 

APPLICABLE DOE DIRECTIVES 
 

 Table J.2.2 The operating and administrative requirements, including the Contractor Requirements 
Documents, of the DOE directives listed below are applicable in whole or part in accordance with 
I.135. The contractor shall follow the most recent version of the DOE Orders, Laws, 
Regulations, etc.  If the new version creates a cost or schedule impact, the contractor shall 
notify the Contracting Officer prior to implementation. 
 
 

DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, 
Standards) 

Subject 

DOE O 130.1, CRD Budget Formulation 

DOE M 140.1-1B, CRD Interface with the Defense Nuclear 
Facilities Safety Board 

DOE O 142.2A Admin 
Change 1, CRD 

Voluntary Offer Safeguards Agreement and 
Additional Protocol with the International 
Atomic Energy Agency 

DOE O 142.3A, CRD Unclassified Foreign Visits and 
Assignments Program 

DOE O 144.1, Admin Chg 1 DOE American Indian Tribal Government 
Interactions and Policy 

DOE O 150.1A Continuity Program 

DOE O 151.1C, CRD Comprehensive Emergency Management 
System 

DOE G 151.1-2 Technical Planning Basis 

DOE O 153.1 Departmental Radiological Emergency 
Response Assets 

 Canceled by DOE N 251.112 
DOE O 205.1B Change 3, 
CRD 

Department of Energy Cyber Security  
Program 

DOE O 206.1, CRD Department of Energy Privacy Program 

DOE O 206.2, CRD Identity, Credential, and Access 
Management (ICAM) 

DOE O 210.2A, CRD DOE Corporate Operating Experience 
Program 

DOE O 221.1A, CRD Reporting Fraud, Waste, and Abuse to the 
Office of Inspector General 

DOE O 221.2A, CRD Cooperation with the Office of Inspector 
General 

DOE O 225.1B, CRD Accident Investigations 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, 
Standards) 

Subject 

DOE G 226.1-2A Federal Line Management Oversight of 
DOE Nuclear Facilities 

DOE O 226.1B DOE Oversight Policy 
DOE O 227.1 Independent Oversight Program 
DOE O 231.1B Admin 
Change 1 Environment, Safety and Health Reporting 
DOE O 232.2 Admin 
Change 1 

Occurrence Reporting and Processing of 
Operations Information 

DOE O 241.1B Scientific and Technical Information 
Management 

DOE O 243.1B Change 1, 
CRD Records Management Program 
DOE O 251.1C, CRD Departmental Directives Program 
DOE O 252.1A Change 1 Technical Standards Program 
DOE O 341.1A Federal Employee Health Services 

DOE O 350.1, Chg. 5, CRD Contractor Human Resource Management 
Programs (Chapters 8 & 9) 

DOE O 350.3 
Labor Standards Compliance, Contractor 
Labor Relations, and Contractor Workforce 
Restructuring Programs 

DOE O 410.2, Admin 
Change 1 Management of Nuclear Materials 
DOE O 413.1B, CRD Internal Control Program 

DOE O 413.3B, CRD 
Program and Project Management for the 
Acquisition of Capital Assets ($20M 
threshold for Total Project Cost) 

DOE G 413.3-10A Earned Value Management System (EVMS) 
DOE O 414.1D Admin 
Change 1, CRD Quality Assurance 
DOE O 420.1C, Change 1, 
CRD Facility Safety 
DOE O 422.1 Admin 
Change 2 Conduct of Operations  

DOE G 423.1-1B Implementation Guide for Use in 
Developing Technical Safety Requirements  

DOE O 425.1D Admin 
Change 1, CRD 

Verification of Readiness to Startup and 
Restart Nuclear Facilities 

DOE O 426.2 Admin 
Change 1, CRD 

Personnel Selection, Training, 
Qualification, and Certification 
Requirements for DOE Nuclear Facilities  
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, 
Standards) 

Subject 

DOE O 430.1B, Chg. 2, CRD Real Property and Asset Management 
DOE O 436.1 Departmental Sustainability 
DOE O 433.1B Admin 
Change 1, CRD 

Maintenance Management Program for 
DOE Nuclear Facilities 

DOE O 435.1, Chg 1, CRD Radioactive Waste Management 
DOE M 435.1-1, Admin Chg 
2 Radioactive Waste Management Manual 

DOE G 435.1-1 Crosswalk Tables: DOE O 5820.2A vs. DOE 
O 435.1/M 435.1-1 

DOE O 440.1B Change 1 
Worker Protection Program for DOE 
(Including the National Nuclear Security 
Administration) Federal Employees 

DOE O 440.2C, Admin Chg 
1 Aviation Management and Safety 

DOE P 444.1 Preventing and Responding to All Forms of 
Violence in the Workplace 

DOE O 442.1A, CRD Department of Energy Employee Concerns 
Program 

DOE O 442.2 
Differing Professional Opinions for 
Technical Issues Involving Environment, 
Safety and Health 

DOE G 450.4-1C Integrated Safety Management System 
Guide 

DOE O 452.8 Control of Nuclear Weapon Data 

DOE O 458.1, Admin Chg 3 Radiation Protection of the Public and the 
Environment 

DOE O 460.1C, CRD Packaging and Transportation Safety 

DOE M 460.2-1A, CRD Radioactive Material Transportation 
Practices Manual 

DOE O 460.2A Departmental Materials Transportation and 
Packaging Management 

DOE O 461.1B 
Packaging and Transportation for Offsite 
Shipment of Materials of National Security 
Interest 

DOE O 461.2 Onsite Packaging and Transfer of Materials 
of National Security Interest 

DOE P 470.1A Safeguards and Security Program 
DOE O 470.3B Graded Security Protection (GSP) Policy 
DOE O 470.4B, Admin 
Change 1 Safeguards and Security Program 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, 
Standards) 

Subject 

DOE O 470.5 Insider Threat Program 

DOE O 471.1B, CRD 
Identification and Protection of 
Unclassified Controlled Nuclear 
Information   

  Canceled by DOE O 471.6 Change 1 
DOE O 471.3, Admin Chg 1, 
CRD 

Identifying and Protecting Official Use Only 
Information 

DOE M 471.3-1, Admin Chg 
1, CRD 

Manual for Identifying and Protecting 
Official Use Only Information 

DOE O 471.5  Special Access Programs 
DOE O 471.6 Admin 
Change 2 Information Security 
DOE O 472.2, Chg. 1 Personnel Security 
DOE O 473.3 Protection Program Operations 
DOE O 474.2 Admin 
Change 3 

Nuclear Material Control and 
Accountability 

DOE O 475.1, CRD Counterintelligence Program 
DOE O 475.2B Identifying Classified Information 
DOE O 481.1C, Admin Chg 
2, CRD Strategic Partnerships Projects 

DOE O 484.1, Chg 2 Reimbursable Work for the Department of 
Homeland Security 

DOE O 522.1 Pricing of Departmental Materials and 
Services 

DOE O 534.1B, CRD Accounting 
DOE O 551.1D, Change 1, 
CRD Official Foreign Travel 
DOE O 580.1A Admin 
Change 1, CRD 

Department of Energy Personal Property 
Management Program 

DOE STD - 1027-92, CN 1 
Hazard Categorization and Accident 
Analysis Techniques for Compliance with 
DOE O 5480.23, Nuclear Safety Analysis 
Reports 

DOE-STD-1066-2012 Fire Protection 

DOE-STD-1134-99 Review Guide for Criticality Safety 
Evaluations 

 Canceled 

DOE-STD-1158-2010 Self-Assessment Standard for DOE 
Contractor Criticality Safety Programs 

DOE-STD-1186-2004 Specific Administrative Controls 
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DOE Directive 
(Orders, Policies, Notices, 

Manuals, Guidance, 
Standards) 

Subject 

DOE-STD-3007-2007 
Guidelines for Preparing Criticality Safety 
Evaluations at Department of Energy Non-
Reactor Nuclear Facilities 

DOE-STD-3009-94 CN 3 
Preparation Guide for U.S. DOE Nonreactor 
Nuclear Facility Documented Safety 
Analyses 

 Best Practices Memo 
Best Practices for Review of DOE Public 
Communications Publications, dated 
August 31, 2010 

DOE/PPPO/03-0235&D0 Quality System for Nondestructive Assay 
Characterization 

 
 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 
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* Disclaimer:  This Government Furnished Property list contains known equipment and may not be all inclusive.   
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PROPERTY NUMBER RESPONSIBLE 
CONTRACTOR MANUFACTURER MODEL NAME DESCRIPTION VALUE

P910074 D&D CLARK FORKLIFT TRUCK, FORKLIFT 44430
P910089 D&D CATERPILLAR LOADER FRONT-END LOADER 137430
P910091 D&D MACK MACK DUMP TRUCK TRUCK, DUMP 54405
P910219 D&D SITE 12040000 BATTERY CHARGER 49308
P910229 D&D TOYOTA 2FBCA20 TRUCK, FORKLIFT Undknown
P910241 D&D SITE 1090800720 MONITOR,ECTION 31093
P910269 D&D CATERPILLAR CAT FORKIFT FORKLIFT 200000
P910272 D&D CATERPILLAR FORKLIFT FORKLIFT 30000
P910273 D&D CATERPILLAR CAT FORKIFT FORKLIFT 25000
P910297 D&D SITE 06170500650 CONTROL INSTRUMENTATION SYSTEM 57865
P910299 D&D SITE FILTER SYS ULTRA FILTRATION SYSTEM, PROCESS 79455

P910305 D&D SITE AIR MONITOR DETECTOR/METER/COUNTER, 
RADIATION 30568

P910328 D&D OXFORD 5500XLB MONITOR, RADIATION DETECTION 45000
P910332 D&D BOBCAT 963 FORKLIFT, DIESEL 70495
P910333 D&D LIFT KING LK3024 LIFT TRUCK 131650
P910334 D&D KOMATSU PC300LC EXCAVATOR WITH SHEAR 550303
P910335 D&D PACVAN DON & DOFF DON & DOFF TRAILER 59432
P910336 D&D PACVAN BREAKROOM BREAKROOM TRAILER 168181
P910337 D&D PACVAN OFFICE OFFICE TRAILER 168728
P910338 D&D PACVAN RESTROOM RESTROOM TRAILER 152866
P910345 D&D CLARK FORKLIFT TRUCK, FORKLIFT 29089
P910346 D&D CLARK FORKLIFT TRUCK, FORKLIFT 29089
P910357 D&D CLARK FORKLIFT TRUCK, FORKLIFT 46466
P910368 D&D SITE 12710000 TRAP, ALD 177827
P910369 D&D SITE 12710000 TRAP, ALD 177832
P910376 D&D KOMATSU PC200LC3 TRACK HOE 80000
P910377 D&D INTERNATIONAL 2050A LOADER, FRONT-END 71463
P910378 D&D BOBCAT 325D SERIES EXCAVATOR 49592
P910380 D&D LA BOUNTY MSD30R SHEAR HEAD 115694
P910470 D&D CATERPILLAR LIFT TRUCK TRUCK, FORKLIFT 50000
P911024 D&D JOHN DEERE LC790 EXCAVATOR 75000
PA03002 D&D JLG 300AJP MAN LIFT TRUCK WITH ATTACHMENTS 24263
PA04034 D&D TOYOTA 2FBCA20 TRUCK, FORKLIFT 14537
K332316 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11480
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K332343 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11479
K332344 D&D BERTHOLD LB1043AS MONITOR, HAND-FOOT 11479
P801750 D&D SITE 10310400 CONTROLLER, PROGRAMMABLE 5692
P910060 D&D SITE 4480500 PLATFORM, STEEL 5456
P910068 D&D YALE ERC030AAN TRUCK, FORKLIFT 22133
P910106 D&D SITE 18210000 COMPRESSOR, AIR 11049

P910177 D&D SITE TRAILERS BUILDING,TEMP,INCL TRAILER/FIXED 
STRUCTR 11901

P910189 D&D SITE TANKS TANK, SPECIAL METALS OR STAINLESS 
STEEL 5125

P910210 D&D CLARK FORKLIFT TRUCK, FORKLIFT 18931
P910211 D&D CLARK EC500-20D TRUCK, FORKLIFT 17808
P910214 D&D SITE 42110000 FIXTURE, LIFTING (SPECIAL) 13495
P910216 D&D SITE 14010000 BENCH, LABORATORY, METAL 13455
P910220 D&D SITE 12352500 GENERATOR, ELECTRIC 15087
P910221 D&D SITE 50107000 DETECTOR, METAL, INSTALLED 5170
P910232 D&D SITE 18210000 COMPRESSOR, AIR 7938
P910244 D&D SITE 20402000 FURNACE, SPACE HEATING 14738
P910252 D&D MITSUBISHI FG10 TRUCK, FORKLIFT 13116
P910262 D&D YALE FORKLIFT FORKLIFT 11406
P910264 D&D CATERPILLAR FORKLIFT FORKLIFT 20000
P910265 D&D CATERPILLAR FORKLIFT FORKLIFT 10000
P910266 D&D CATERPILLAR V150 TRUCK, FORKLIFT 20000
P910270 D&D CATERPILLAR FORKLIFT FORKLIFT 10000
P910271 D&D CATERPILLAR FORKLIFT FORKLIFT 10000
P910274 D&D CATERPILLAR CAT FORKIFT FORKLIFT 10000
P910275 D&D CATERPILLAR CAT FORKIFT FORKLIFT 10000
P910279 D&D CLARK CLARK FORKLIFT TRUCK, FORKLIFT 22350
P910329 D&D CATERPILLAR FORKLIFT FORKLIFT Unknown
P910348 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910349 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910350 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910354 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910355 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910356 D&D CLARK FORKLIFT TRUCK, FORKLIFT 23575
P910458 D&D HERCULES DRUM DUMPER DRUM DUMPER PORTABLE HERCULES 8252
P910468 D&D SITE COLLECTOR COLLECTOR, DUST, DRY, OR WET 17586
P910475 D&D SITE COLLECTOR COLLECTOR, DUST, DRY, OR WET 17585
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P911003 D&D DURATEK 30 ECV EXTRATION TROLLEY WITH SADDLE 16816
PA01652 D&D EAGLE OPTICS 8X42 TRIUMPH FIELD GLASSES 100
PA01967 D&D CANON POWER SHOT SD400 CAMERA 371
PA01970 D&D CANON POWER SHOT SD400 CAMERA 349
PA01981 D&D JLG 300AJP MAN LIFT TRUCK WITH ATTACHMENTS 24263
PA01996 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA01997 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA02804 D&D CANON PC1004 POWERSHOT G1 CAMERA, DIGITAL 300
PA03001 D&D SONY XVD1000 GENERATOR, DIGITAL VIDEO 300
PA03008 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA03009 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA03010 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA03011 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14300
PA03044 D&D JOHN DEERE GATOR TRUCK UTIVITY GATOR 14500

PA03054 D&D COLUMBIA PARCAR BC3-L WHEEL FLATBEDBURDEN ELECTRIC 
CARRIER 6000

PA03060 D&D CANON GL-2 DIGITAL VIDEO CAMERA AND KIT 2429
PA03061 D&D CANON GL-2 DIGITAL VIDEO CAMERA AND KIT 2429
PA03062 D&D KODAK EASY SHARE C743 SILVER COMBO 201

PA03073 D&D MICRON 80 GP DUPLEX DV80 CARBON STEEL/ STAINLESS STEEL BAG 
FILTER 8052

PA03075 D&D NILFISK 80 VACUUM, HEPA 1075
PA03076 D&D NILFISK 80 VACUUM, HEPA 1075

PA03082 D&D INTERMEC CK30AB HANDHELD MONO COMPUTER TOUCH 
SCREEN 1222

PA03087 D&D RYZEX, INC. S4M DIRECT THERMAL THERMAL TRANSFER BAR CODE 
PRINTER 1000

PA03102 D&D TRANSPORT 1010 TRAILER 1010 GAL. TRAILER 5500
PA03118 D&D EESIFLO 10FP HANDHELD FLOWMETER 6500
PA03120 D&D CINCY AIR STRIPPER MOTOR MOTOR 2450
PA03122 D&D GEO XH STANDALONE STANDALONE SYSTEM 5300
PA03123 D&D TERRASYNC SOFTWARE SOFTWARE 2700
PA03128 D&D LENOX VIDEOFLEX SERIES 6MM VIDEOSCOPE SYSTEM 8950
PA03148 D&D LABOUNTY UP40 DEMOLITION PROCESSOR 15000

PA03212 D&D SONY DSCW150B BLACK CYBER-SHOT W150 DIGITAL 
CAMERA 200

PA05131 D&D MILLER SPECTRUM 125C CUTTER, PLASMA 1158
PA03173 FSS DELL POWEREDGE 2950 WINDOWS SERVER 11998
PA03175 FSS HEWLETT-PACKARD 2003A PRINTER 172
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P910077 FSS SITE 46014000 GRADER, ROAD 52046
P910092 FSS SITE 46012500 EXCAVATOR, HYDRAULIC 93164
P910093 FSS SITE 42117000 TRACTOR, INDUSTRIAL 92790
P910259 FSS VOLVO DUMP TRUCK TRUCK, REFUSE OR GARBAGE 84156
P910390 FSS AEBI TT20 LAWN TRACTOR 77758
PA02194 FSS SUN SUNFIRE V880 UNIX SERVER 60000
P910070 FSS DREXEL FL40EX TRUCK, FORKLIFT 69155

P910367 FSS SITE 6330000 ELECTRIC POWER DISTRIBUTION SYS, 
PROCESS 50974

P912129 FSS BRODERSON IC 200 PLATFORM CRANE 89474
PA05029 FSS DELL 1908FP 19" FLAT PANEL 239
PA02468 FSS DELL 19" FLAT PANEL MONITOR 203
PA02669 FSS DELL SE197FP MONITOR 200
PA02676 FSS DELL SE197FP MONITOR 200
PA02703 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200
PA02932 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA05026 FSS DELL 1908FP 19" FLAT PANEL 239
PA02135 FSS DELL FLAT PANEL MONITOR 256
PA02933 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02941 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02892 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02943 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02944 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02929 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02273 FSS DELL FLAT PANEL MONITOR 253
PA02604 FSS DELL FLAT PANEL MONITOR 309
PA02894 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02940 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02719 FSS HEWLETT PACKARD FLAT PANEL MONITOR 300
PA02935 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02945 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02670 FSS DELL SE197FP MONITOR 200
PA02899 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02482 FSS DELL 24" FLAT PANEL MONITOR 256
PA01748 FSS AOC 9GLR MONITOR 250
PA01826 FSS NEC ACCUSYNC 120 MONITOR 150
PA01948 FSS GATEWAY FLAT SCREEN MONITOR 300
PA02120 FSS AOC 9GLR MONITOR 250
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PA02338 FSS DELL 1704FPV MONITOR 256
PA02352 FSS DELL 18" FLAT PANEL MONITOR 200
PA02361 FSS DELL ULTRASHARP 1908FP MONITOR 253
PA02362 FSS DELL ULTRASHARP 1908FP MONITOR 253
PA02435 FSS DELL FLAT PANEL MONITOR 250
PA02477 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200
PA02488 FSS DELL 18" FLAT PANEL MONITOR 256
PA02491 FSS DELL 0 MONITOR 250
PA02511 FSS DELL 19" FLAT PANEL MONITOR 249
PA02559 FSS DELL 19" FLAT PANEL MONITOR 203
PA02561 FSS DELL 19" FLAT PANEL MONITOR 203
PA02583 FSS NEC NEC MONITOR MONITOR 100
PA02677 FSS DELL SE197FP MONITOR 200
PA02679 FSS DELL SE197FP MONITOR 200
PA02716 FSS HEWLETT PACKARD FLAT PANEL MONITOR 200
PA02832 FSS DELL ULTRASHARP 1908FP MONITOR 281
PA02897 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02900 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02902 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02930 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02964 FSS GATEWAY EV700 MONITOR Unknown
PA05027 FSS DELL 1908FP 19" FLAT PANEL 239
PA05033 FSS DELL 1908FP 19" FLAT PANEL 239
PA05034 FSS DELL 1908FP 19" FLAT PANEL 239
PA05040 FSS DELL 1908FP 19" FLAT PANEL 239
PA05043 FSS DELL 1908FP 19" FLAT PANEL 239
PA05087 FSS DELL 1908FP 19" FLAT PANEL 239
PA05092 FSS DELL 1908FP 19" FLAT PANEL 239
PA05109 FSS DELL 1908FP 19" FLAT PANEL 225
PA05110 FSS DELL 1908FP 19" FLAT PANEL 225
PA05115 FSS DELL E173FP MONITOR 300
PA05124 FSS DELL E207WFP MONITOR, FLAT PANEL 20" 206
PA05037 FSS DELL 1908FP 19" FLAT PANEL 239
PA02359 FSS DELL 8GNQ MONITOR 256
PA02612 FSS DELL FLAT PANEL MONITOR 309
PA02753 FSS VIEWSONIC VE701B MONITOR 250
PA02898 FSS DELL ULTRASHARP 1908FP MONITOR 250
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PA02934 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA05039 FSS DELL 1908FP 19" FLAT PANEL 239
PA02665 FSS DELL SE197FP MONITOR 200
PA02678 FSS DELL SE197FP MONITOR 200
PA02613 FSS DELL 19" FLAT PANEL MONITOR 309
PA05036 FSS DELL 1908FP 19" FLAT PANEL 239
PA02389 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA02476 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA02554 FSS DELL 19" FLAT PANEL MONITOR 203
PA02891 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02904 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02926 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02833 FSS DELL ULTRASHARP 1908FP MONITOR 281
PA02530 FSS DELL 19" FLAT PANEL MONITOR 500
PA02605 FSS DELL FLAT PANEL MONITOR 309
PA02464 FSS DELL FLAT PANEL MONITOR 200
PA02558 FSS DELL 19" FLAT PANEL MONITOR 203
PA05055 FSS DELL 1908FP 19" FLAT PANEL 239
PA02903 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02448 FSS DELL FLAT PANEL MONITOR 250
PA05025 FSS DELL 1908FP 19" FLAT PANEL 239
PA02551 FSS DELL 19" FLAT PANEL MONITOR 203
PA02560 FSS DELL 19" FLAT PANEL MONITOR 203
PA02336 FSS DELL FLAT PANEL MONITOR 500
PA05042 FSS DELL 1908FP 19" FLAT PANEL 239
PA02901 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02606 FSS DELL FLAT PANEL MONITOR 309
PA02434 FSS DELL NONE MONITOR 300
PA02608 FSS DELL FLAT PANEL MONITOR 309
PA02895 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA05024 FSS DELL 1908FP 19" FLAT PANEL 239
PA02524 FSS DELL 2001FB MONITOR 256
PA05030 FSS DELL 1908FP 19" FLAT PANEL 239
PA02553 FSS DELL ULTRASHARP 1908FP MONITOR 203
PA02611 FSS DELL FLAT PANEL MONITOR 309
PA02607 FSS DELL FLAT PANEL MONITOR 309
PA02021 FSS DELL FLAT PANEL MONITOR 256
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PA05028 FSS DELL 1908FP 19" FLAT PANEL 239
PA05041 FSS DELL 1908FP 19" FLAT PANEL 239
PA02896 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA05090 FSS DELL 1908FP 19" FLAT PANEL 239
PA02732 FSS IBM IBM MONITOR MONITOR 249
PA02609 FSS DELL FLAT PANEL MONITOR 309
PA02938 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02527 FSS DELL 19" FLAT PANEL MONITOR 356
PA02555 FSS DELL 19" FLAT PANEL MONITOR 230
PA05032 FSS DELL 1908FP 19" FLAT PANEL 239
PA02667 FSS DELL SE197FP MONITOR 200
PA02469 FSS DELL 19" FLAT PANEL MONITOR 203
PA02664 FSS DELL SE197FP MONITOR 200
PA01829 FSS NEC ACCUSYNC 120 MONITOR 150
PA05035 FSS DELL 1908FP 19" FLAT PANEL 239
PA02480 FSS DELL 18" FLAT PANEL MONITOR 500
PA02672 FSS DELL SE197FP MONITOR 200
PA02673 FSS DELL SE197FP MONITOR 200
PA02927 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02928 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02463 FSS DELL 19" FLAT PANEL MONITOR 203
PA02671 FSS DELL SE197FP MONITOR 200
PA05107 FSS DELL 1908FP 19" FLAT PANEL 225
PA02893 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02905 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02906 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02552 FSS DELL 18" FLAT PANEL MONITOR 203
PA02467 FSS DELL 19" FLAT PANEL MONITOR 203
PA05088 FSS DELL 1908FP 19" FLAT PANEL 239
PA02383 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA02475 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA05023 FSS DELL 1908FP 19" FLAT PANEL 239
PA02831 FSS DELL ULTRASHARP 1908FP MONITOR 281
PA02890 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02556 FSS DELL 19" FLAT PANEL MONITOR 203
PA02674 FSS DELL SE197FP MONITOR 200
PA02675 FSS DELL SE197FP MONITOR 200
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PA02510 FSS DELL 19" FLAT PANEL MONITOR 249
PA02610 FSS DELL FLAT PANEL MONITOR 309
PA02939 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02666 FSS DELL SE197FP MONITOR 200
PA05038 FSS DELL 1908FP 19" FLAT PANEL 239
PA02481 FSS DELL 19" FLAT PANEL MONITOR 256
PA02907 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA05031 FSS DELL 1908FP 19" FLAT PANEL 239
PA02584 FSS DELL 19" FLAT PANEL MONITOR 249
PA05108 FSS DELL 1908FP 19" FLAT PANEL 225
PA02479 FSS DELL 18" FLAT PANEL MONITOR 500
PA02382 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA02390 FSS DELL FLAT SCREEN MONITOR MONITOR 256
PA02557 FSS DELL 19" FLAT PANEL MONITOR 203
PA02942 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02355 FSS DELL 1704FPV MONITOR 256
PA01638 FSS GATEWAY TUBE MONITOR 50
PA02562 FSS DELL 19" FLAT PANEL MONITOR 203
PA02830 FSS DELL ULTRASHARP 1908FP MONITOR 281
PA02888 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02119 FSS AOC TUBE MONITOR 100
PA02680 FSS DELL SE197FP MONITOR 200
PA02681 FSS DELL SE197FP MONITOR 200
PA02931 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02936 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02937 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA02668 FSS DELL SE197FP MONITOR 200
PA00031 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000
PA00253 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA01080 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000
PA01134 FSS HEWLETT PACKARD HP SCANNER SCANNER 300
PA01217 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA01327 FSS GATEWAY E-3000 DESKTOP CPU 2500
PA01389 FSS HEWLETT PACKARD DESKJET CXI PRINTER 1500
PA01408 FSS INTERMEC 3400 PRINTER 500
PA01502 FSS HEWLETT PACKARD LASERJET PRINTER 1500
PA01512 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500
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PA01516 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500
PA01525 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 800
PA01566 FSS HEWLETT PACKARD 4600 PRINTER 2500
PA01568 FSS HEWLETT PACKARD 4600 PRINTER 2500
PA01576 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA01577 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA01578 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA01581 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700
PA01582 FSS COMPAQ EVO DESKTOP CPU 1000
PA01586 FSS COMPAQ EVO DESKTOP CPU 1000
PA01587 FSS COMPAQ EVO DESKTOP CPU 1000
PA01595 FSS COMPAQ EVO DESKTOP CPU 1000
PA01602 FSS HEWLETT PACKARD DESIGNJET 350C PLOTTER 2000
PA01629 FSS HEWLETT-PACKARD D530 DESKTOP CPU 800
PA01631 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700
PA01632 FSS HEWLETT-PACKARD D530C DESKTOP CPU 700
PA01635 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA01655 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01656 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01705 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01707 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01711 FSS HEWLETT-PACKARD D530C DESKTOP CPU 1026
PA01712 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01713 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01717 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01720 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01722 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01725 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01726 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01727 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01728 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01742 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01752 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01757 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01759 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 1000
PA01760 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01763 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
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PA01764 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01765 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 800
PA01766 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01771 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01775 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01778 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01783 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01791 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01795 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01798 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01800 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500
PA01801 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01809 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500
PA01812 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01813 FSS HEWLETT PACKARD DESKJET 9650 PRINTER 800
PA01836 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500
PA01837 FSS HEWLETT-PACKARD D530C DESKTOP CPU 1026
PA01844 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 1026
PA01849 FSS HEWLETT-PACKARD HP COMPAQ DESKTOP CPU 1026
PA01853 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01854 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01856 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01857 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01858 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA01859 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01860 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01863 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA01864 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01865 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01867 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01868 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01870 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01883 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01884 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01885 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01886 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01887 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
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PA01888 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA01889 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01890 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01891 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA01892 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01893 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01907 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA01924 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01925 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1717
PA01937 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA01938 FSS GATEWAY DESKTOP DESKTOP CPU 1026
PA01954 FSS DELL OPTIPLEX 170L DESKTOP CPU 800
PA01955 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01956 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01959 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01963 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01964 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01965 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA01968 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA01971 FSS HEWLETT PACKARD 7220 PLOTTER 310
PA01972 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 310
PA01977 FSS DELL OPTIPLEX 170L DESKTOP CPU 1000
PA01979 FSS DELL LATITUDE D610 LAPTOP CPU 800
PA02001 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02030 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02032 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02036 FSS COMPAQ EVO DESKTOP CPU 1026
PA02038 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02049 FSS COMPAQ EVO DESKTOP CPU 1026
PA02068 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02085 FSS GATEWAY PENTIUM DESKTOP CPU 1000
PA02086 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02091 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02093 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA02097 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02110 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 2000
PA02112 FSS HEWLETT PACKARD DESIGN JET 4000 PRINTER 2000
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PA02115 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 2000
PA02118 FSS BROTHER INTELLIFAX 3800 FAX 200
PA02122 FSS HEWLETT PACKARD DESK JET 5550N PRINTER 800
PA02124 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 2000
PA02136 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02137 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02142 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800
PA02145 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02155 FSS HEWLETT PACKARD 750C PLOTTER 300
PA02157 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02158 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02167 FSS BROTHER INTELLIFAX 3800 FAX 300
PA02175 FSS DELL LATITUDE D610 LAPTOP CPU 1000
PA02176 FSS DELL LATITUDE D610 LAPTOP CPU 1500
PA02177 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02178 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02179 FSS DELL POWEREDGE 1850 WINDOWS SERVER 1000
PA02183 FSS DELL POWER EDGE 2850 WINDOWS SERVER 1000
PA02210 FSS DELL LATITUDE D610 LAPTOP CPU 1500
PA02211 FSS HEWLETT PACKARD XE2 - OMNIBOOK LAPTOP CPU 1500
PA02216 FSS HEWLETT-PACKARD VECTRA DESKTOP CPU 1200
PA02218 FSS DELL LATITUDE D610 LAPTOP CPU 1500
PA02222 FSS DELL LATITUDE D610 LAPTOP CPU 1000
PA02224 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02225 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02236 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02237 FSS COMPAQ PROLIANT DL360 WINDOWS SERVER 1000
PA02238 FSS COMPAQ PROLIANT DL360 WINDOWS SERVER 1000
PA02239 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000
PA02253 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02255 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02256 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02259 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02260 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02262 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02267 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800
PA02269 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
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PA02270 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02272 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02339 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02342 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02343 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02347 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02349 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02356 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02363 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02364 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA02365 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1026
PA02370 FSS DELL OPTIPLEX 170L DESKTOP CPU 1000
PA02384 FSS DELL LATITUDE D600 LAPTOP CPU 1500
PA02397 FSS DELL POWEREDGE 1950 WINDOWS SERVER 4000
PA02399 FSS DELL INSPIRON 6400 LAPTOP CPU 1000
PA02400 FSS DELL INSPIRON 6400 LAPTOP CPU 800
PA02414 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02415 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02417 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02418 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02421 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02423 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02425 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02431 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02436 FSS HEWLETT PACKARD HP PRINTER PRINTER 1000
PA02438 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02439 FSS DELL OPTIPLEX GX620 DESKTOP CPU 2000
PA02441 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02444 FSS HEWLETT PACKARD LASER JET 1320TN PRINTER 2000
PA02445 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02449 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02459 FSS HEWLETT PACKARD DESKJET 540 PRINTER 2000
PA02503 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02535 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300
PA02538 FSS DELL INSPIRON 6400 LAPTOP CPU 800
PA02568 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300
PA02569 FSS HEWLETT PACKARD HP4700 PRINTER 400



Portsmouth D and D Project
Contract No. DE-AC30-10CC40017

Section J
Attachment 3

J3-15

PA02575 FSS HEWLETT PACKARD HP 3005 PRINTER 350
PA02577 FSS HEWLETT PACKARD HP4700 PRINTER 400
PA02578 FSS MICROTEK SCANMAKER 5950 SCANNER 400
PA02579 FSS HEWLETT PACKARD LASERJET 4 PRINTER 300
PA02593 FSS HEWLETT PACKARD 1022 PRINTER 350
PA02596 FSS HEWLETT PACKARD OFFICE JET 7210 PRINTER 300
PA02626 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 530
PA02632 FSS HEWLETT PACKARD HP 3005 PRINTER 300
PA02633 FSS HEWLETT PACKARD HP 3005 PRINTER 600
PA02634 FSS DELL 24" FLAT PANEL MONITOR 1000
PA02638 FSS DELL PRECISION 690 DESKTOP CPU 1000
PA02645 FSS HEWLETT PACKARD 3052 PRINTER 5000
PA02652 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 530
PA02700 FSS HEWLETT PACKARD 960 PRINTER 300
PA02712 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA02718 FSS HEWLETT PACKARD DESKJET PRINTER 300
PA02743 FSS KODAK 1500D SCANNER 500
PA02744 FSS AFICIO 151MF SUPER G3 SCANNER 500
PA02745 FSS HEWLETT PACKARD HP LASER JET PRINTER 400
PA02768 FSS HEWLETT-PACKARD 1200 PRINTER 350
PA02801 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 400
PA02807 FSS BROTHERS INTERNATIONAL MFC PRINTER 500
PA02808 FSS HEWLETT PACKARD 2600 PRINTER 300
PA02886 FSS BROTHER BROTHER PRINTER PRINTER 500
PA02887 FSS HEWLETT PACKARD LASER JET 2600N PRINTER 400
PA02975 FSS HEWLETT PACKARD LASERJET 3055 PRINTER 300
PA02995 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 110
PA03003 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1026
PA03005 FSS HEWLETT PACKARD COMPAQ NX9600 LAPTOP CPU 1000
PA03006 FSS DELL LATITUDE D610 LAPTOP CPU 1000
PA03007 FSS DELL LATITUDE D610 LAPTOP CPU 1000

PA03053 FSS LENOX CCD CAMERA PORTABLE VIDEO SYSTEM, LCD 
MONITORING 5600

PA03057 FSS HEWLETT PACKARD OFFICEJET SERIES 7200 PRINTER 500

PA03096 FSS RICOH AFICIO 1515MF PRINTER, 
SCANNER, COPIER PRINTER 1400

PA03100 FSS HEWLETT PACKARD HP PRINTER PRINTER 2000
PA03103 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
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PA03104 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03105 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03106 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03107 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03108 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03110 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03111 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03112 FSS DELL OPTIPLEX GX280 DESKTOP CPU 1500
PA03113 FSS DELL PRECISION 370 DESKTOP CPU 3400
PA04087 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699
PA04088 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699
PA04089 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699
PA04090 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 600
PA04091 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699
PA04092 FSS DELL OPTIPLEX 330 MT DESKTOP CPU 699
PA04093 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710
PA04094 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710
PA04095 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710
PA04096 FSS DELL OPTIPLEX 330 DT DESKTOP CPU 710
PA05051 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA02129 FSS HEWLETT PACKARD HP 990 PRINTER 500
PA02217 FSS HEWLETT PACKARD LASER JET 2600N COLOR PRINTER 299
PA02599 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02687 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA02707 FSS HEWLETT PACKARD SI SCANNER 400
PA02965 FSS DELL PRECISION 340 DESKTOP CPU Unknown
PA02337 FSS DELL OPTIPLEX GX620 DESKTOP CPU 800
PA04036 FSS VERMEER BC-100XL BRUSH CHIPPER 23940
PA04039 FSS WOODS BW1800K 15' MOWER BATWING 11938
PA04044 FSS HUSTLER 925040 6400 MOWER 7000
PA04045 FSS JOHN DEERE 5425 FARM TRACTOR 24000
PA04046 FSS HUSTLER 925230 3400 MOWER 7000
PA04047 FSS MKF MK 9000 CONCRETE SAW 2500
PA04048 FSS BRIGGS & STRATTON 716BCS SICKLE BAR MOWER 18000
PA04050 FSS BOBCAT 6576381 SKID LOADER 12000

PA04051 FSS RICER EQUIPMENT 621 EFEF-V-US MOWER, ROTARY, ARTICULATING DECK, 
FRON M 11900
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PA04053 FSS HUSTLER 6400 USED MOWER 1050 HOURS SIX WHEEL 
DRIVE, 9500

PA04054 FSS HUSTLER 3400 MOWER, USED SERIAL # 00113017 WITH 
DECK 8453

PA04055 FSS POLARIS RANGER 700 UTILITY VEHICLE, 6 WHEELER, 
AUTOMATIC TR 14364

PA04056 FSS HAMILTON GALLONS FUEL TANK FOR GASOLINE 2371
PA04057 FSS HAMILTON 550 GALLON FUEL TANK FOR DIESEL FUEL 2371
PA04058 FSS BUSH-HOG 3214 MOWER DECK 16595

PA04059 FSS VESTIL MANUFACTURING 
GROUP YR257236 RAMP, TRAILER 11504

PA04060 FSS TCM 700 15 LIFT TRUCK 16581
PA04061 FSS SITE 44102000 CUTTER, ROTARY 7678
PA04062 FSS SITE 44201000 TRACTOR, FARM 24756
PA04063 FSS SITE 44102000 CUTTER, ROTARY 20069
PA05001 FSS LANDPRIDE RCP2660 MOWER UNIT 15470
PA05083 FSS KUBOTA F3680 MOWER, WITH DECK 16237
PA05084 FSS KUBOTA F3680 MOWER, WITH DECK 16237
PA05085 FSS KUBOTA F3680 MOWER, WITH DECK 16237
PA01846 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500
PA01743 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA05050 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA01679 FSS HEWLETT PACKARD LASER JET 2200D PRINTER 500
PA01680 FSS FARGO PRIMERA PRINTER 5000
PA01811 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 800
PA02824 FSS HEWLETT-PACKARD D530 DESKTOP CPU 800
PA02948 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02345 FSS HEWLETT-PACKARD COMPAQ DESKTOP CPU 500
PA02724 FSS HEWLETT PACKARD LASER JET 2100 PRINTER 200
PA01879 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302
PA01880 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302
PA01881 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302
PA01882 FSS TENNANT FLOOR GRINDR SWEEPER, FLOOR 11302
PA02452 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02655 FSS HEWLETT PACKARD LASER JET 23052 PRINTER 310
PA02733 FSS HEWLETT PACKARD 6122 PRINTER 179
PA02734 FSS HEWLETT PACKARD OFFICE JET 6110 PRINTER 307
PA02752 FSS SHARP AR-1685 COPIER 350
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PA04026 FSS MITSUBISHI FD25N-D FORKTRUCK 24405
PA04027 FSS NSS WRANGLER 2625DB SCRUBBER 7597
PA04030 FSS TCM 700 15 LIFT TRUCK 16581
PA02547 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA05053 FSS DELL OPTIPLEX 755N DESKTOP CPU 796

PA02407 FSS JEROME 431-X JEROME 431-X MERCURY VAPOR 
ANALZER 5912

PA02427 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA04024 FSS TSI 8020A PORTA COUNTER 12000
PA05112 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057
PA02162 FSS HEWLETT PACKARD LASER JET 4220 D PRINTER 150
PA02351 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1300
PA02485 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02689 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA02834 FSS DELL OPTIPLEX 745 DESKTOP CPU 1055
PA02843 FSS DELL LATITUDE D810 LAPTOP CPU 1700
PA00309 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA00366 FSS IBM 6384 DESKTOP CPU 2500
PA01510 FSS HEWLETT PACKARD LASERJET 4 PLUS PRINTER 1500
PA01528 FSS WYSE THINCLIENT CPU 250
PA01540 FSS COMPAQ 500 DESKTOP CPU 1300
PA01542 FSS DELL OPTIPLEX DESKTOP CPU 1300
PA01557 FSS WYSE THINCLIENT CPU 250
PA01558 FSS WYSE THINCLIENT CPU 250
PA01567 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 1600
PA01571 FSS PROXIMA ULTRALIGHT X350 PROJECTOR 3200
PA01573 FSS COMPAQ EVO DESKTOP CPU 400
PA01575 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA01590 FSS COMPAQ EVO DESKTOP CPU 1000
PA01591 FSS COMPAQ EVO DESKTOP CPU 1000
PA01594 FSS COMPAQ EVO DESKTOP CPU 1000
PA01596 FSS COMPAQ EVO DESKTOP CPU 1000
PA01597 FSS WYSE THINCLIENT CPU 200
PA01598 FSS WYSE THINCLIENT CPU 200
PA01599 FSS WYSE THINCLIENT CPU 250
PA01600 FSS WYSE THINCLIENT CPU 250
PA01601 FSS WYSE THINCLIENT CPU 250
PA01603 FSS WYSE THINCLIENT CPU 250
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PA01604 FSS WYSE THINCLIENT CPU 250
PA01605 FSS WYSE THINCLIENT CPU 200
PA01606 FSS WYSE THINCLIENT CPU 250
PA01610 FSS WYSE THINCLIENT CPU 250
PA01624 FSS WYSE THINCLIENT CPU 200
PA01628 FSS DELL PENTIUM PRO 200 DESKTOP CPU 1000
PA01630 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01637 FSS WYSE THINCLIENT CPU 250
PA01663 FSS CISCO 2600 ROUTER 2500
PA01668 FSS BLACK BOX 724-746-5500 DSL Unknown
PA01669 FSS BLACK BOX 724-746-5500 DSL Unknown
PA01674 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000
PA01675 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000
PA01676 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000
PA01677 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000
PA01681 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA01704 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01706 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01708 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01729 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 150
PA01747 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01750 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01753 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01761 FSS HEWLETT-PACKARD NC6000 LAPTOP CPU 1200
PA01769 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01777 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA01782 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA01794 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01824 FSS CISCO CATALYST 2500 ROUTER 7000
PA01825 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000
PA01866 FSS DELL PRECISION 380 DESKTOP CPU 500
PA02020 FSS DELL DIMENSION 4700 DESKTOP CPU 500
PA02138 FSS PANASONIC CF37 LAPTOP CPU 600
PA02148 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA02152 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02153 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02156 FSS HEWLETT PACKARD VOC PRINTER 150
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PA02159 FSS HEWLETT PACKARD 4100N PRINTER 800
PA02161 FSS HEWLETT PACKARD LASER JET 4050 1.6 PRINTER 150
PA02166 FSS INTEL FAX 2800 FAX 1000
PA02169 FSS HEWLETT PACKARD LASER JET 4350TN PRINTER 1899
PA02170 FSS XEROX TECHTRONIC PRINTER 150
PA02180 FSS APS SMART UPS 3000 UPS 1100
PA02181 FSS APS SMART UPS 3000 UPS 1100
PA02182 FSS CISCO PIX-515E NETWORK FIREWALL 4000
PA02184 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000
PA02185 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000
PA02186 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02187 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000
PA02188 FSS DELL POWER EDGE 2850 WINDOWS SERVER 7000
PA02189 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02190 FSS APC KEYBOARD KEYBOARD 360
PA02191 FSS DELL POWER EDGE 2850 WINDOWS SERVER Unknown
PA02192 FSS OMNIVIEW KVM KVM 360
PA02193 FSS DELL POWERVAULT 122T TAPE AUTOLOADER 5000
PA02195 FSS HEWLETT PACKARD SUPER DLT BACKUP 5000
PA02196 FSS OMNIVIEW KVM KVM 360
PA02197 FSS APC KEYBOARD KEYBOARD 1200
PA02198 FSS SUN SUNFIRE V240 UNIX SERVER 8000
PA02199 FSS SUN POWER VAULT V120 UNIX SERVER 2000
PA02200 FSS SUN SUNFIRE V240 UNIX SERVER 8000
PA02201 FSS CISCO PIX-515E NETWORK FIREWALL 4000
PA02202 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02203 FSS APC KEYBOARD KEYBOARD 1200
PA02204 FSS OMNIVIEW KVM KVM 360
PA02205 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02207 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02208 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
PA02209 FSS DELL POWER EDGE 2850 WINDOWS SERVER 4000
PA02226 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02227 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02228 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02229 FSS APC KEYBOARD KEYBOARD 1200
PA02232 FSS DELL POWEREDGE 1850 WINDOWS SERVER 4000
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PA02233 FSS COMPAQ ML370 WINDOWS SERVER 7000
PA02234 FSS COMPAQ ML370 WINDOWS SERVER 4000
PA02235 FSS OMNIVIEW KVM KVM 360
PA02241 FSS COMPAQ DL380 WINDOWS SERVER 6000
PA02242 FSS COMPAQ DL380 WINDOWS SERVER 6000
PA02243 FSS COMPAQ DL380 WINDOWS SERVER 6000
PA02244 FSS APS SMART UPS 3000 UPS 1100
PA02245 FSS APS SMART UPS 3000 UPS 1100
PA02246 FSS DELL POWERVAULT 122T TAPE AUTOLOADER 5000
PA02247 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02248 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02249 FSS CISCO WS-C2950C-24 NETWORK SWITCH 7000
PA02250 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02251 FSS DELL POWEREDGE 1950 WINDOWS SERVER 4000
PA02275 FSS APS SMART UPS 3000 UPS 1100
PA02276 FSS APS SMART UPS 3000 UPS 1100
PA02277 FSS APS SMART UPS 3000 UPS 1100
PA02278 FSS APS SMART UPS 3000 UPS 1100
PA02360 FSS DELL OPTIPLEX GX620 DESKTOP CPU 553
PA02375 FSS CISCO 2811 ROUTER 2600
PA02376 FSS SUN SUNFIRE V240 UNIX SERVER 8000
PA02381 FSS CISCO 2811 ROUTER 2600
PA02410 FSS HEWLETT PACKARD DVD740 DVD RW Unknown
PA02411 FSS DELL DIMENSION 4300 DESKTOP CPU 500
PA02430 FSS HEWLETT-PACKARD COMPAQ DESKTOP CPU 150
PA02470 FSS DELL POWEREDGE 2850 WINDOWS SERVER 7000
PA02483 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02486 FSS DELL LATITUDE D620 LAPTOP CPU 1000
PA02489 FSS SUN SUNFIRE V240 UNIX SERVER 5000
PA02490 FSS SUN SUNFIRE V240 UNIX SERVER 5000
PA02492 FSS HEWLETT PACKARD C7780C,  DESIGN JET 800 PRINTER 5000
PA02496 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02504 FSS OMNIVIEW KVM KVM 400
PA02507 FSS APS SMART UPS 3000 UPS Unknown
PA02508 FSS APS SMART UPS 3000 UPS 1100
PA02509 FSS DELL OPTIPLEX 745 DESKTOP CPU 1379
PA02522 FSS DELL DIMENSION 4300 DESKTOP CPU 500
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PA02526 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02537 FSS CISCO WS-C2950T-48 SI NETWORK SWITCH 7000
PA02548 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02550 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02563 FSS DELL OPTIPLEX GX240 DESKTOP CPU 1500
PA02564 FSS VIEWSONIC PJ256D PROJECTOR 1500
PA02565 FSS SAMSUNG DVD-VR300 PLAYER 300
PA02582 FSS HEWLETT PACKARD DESIGN JET 1050 PLOTTER Unknown
PA02587 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02590 FSS APC KEYBOARD KEYBOARD 1200
PA02594 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000
PA02595 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02598 FSS DELL LATITUDE D610 LAPTOP CPU 1299
PA02614 FSS HEWLETT PACKARD HP 9500N PRINTER WITH DUPLEXOR 5825
PA02616 FSS HEWLETT PACKARD HP4250 PRINTER 900
PA02620 FSS HEWLETT PACKARD HP4250 PRINTER 900
PA02622 FSS HEWLETT PACKARD HP4700 PRINTER 1700
PA02625 FSS HEWLETT PACKARD HP 9500N PRINTER WITH DUPLEXOR 5825
PA02627 FSS DELL LATITUDE D620 LAPTOP CPU 1387
PA02642 FSS CISCO SW-C2950T - 24 NETWORK SWITCH 5000
PA02644 FSS HEWLETT PACKARD HP 8350 SCANNER 1895
PA02653 FSS BROTHER 775 FAX 80
PA02656 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000
PA02657 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000
PA02658 FSS DELL POWEREDGE 2950 WINDOWS SERVER 7000
PA02659 FSS CISCO CATALYST 2950 NETWORK SWITCH 3700
PA02661 FSS CISCO CATALYST 2950 NETWORK SWITCH Unknown
PA02662 FSS FLUKE FLUKE NETWORK TESTING DEVICE 1500
PA02663 FSS BELKIN KVM KVM Unknown
PA02682 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1309
PA02692 FSS RSA RSA-APP0000100BBS12 SECUREID APPLIANCE 13700
PA02693 FSS DELL POWERVAULT MP1000 RAID 10000
PA02694 FSS WYSE THINCLIENT CPU 200
PA02695 FSS WYSE THINCLIENT CPU 400
PA02699 FSS DELL OPTIPLEX GX240 DESKTOP CPU 250
PA02706 FSS SYSTEM MAX VENTURE DESKTOP CPU 300
PA02710 FSS BLACK BOX SNE20000G-P DSL Unknown
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PA02714 FSS HEWLETT PACKARD JET DIRECT 170X PRINT SERVER Unknown
PA02717 FSS DELL LTP330 LAPTOP CPU 450
PA02720 FSS DELL DIMENSION 3000 DESKTOP CPU 200
PA02726 FSS PAIRGAIN MEGABIT MODEM 3005 MODEM Unknown
PA02737 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000
PA02746 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
PA02747 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
PA02748 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
PA02749 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
PA02758 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 1000
PA02759 FSS BLACK BOX 724-746-5500 DSL Unknown
PA02760 FSS LINKSYS HUB HUB Unknown
PA02763 FSS HEWLETT PACKARD JET DIRECT 170X PRINT SERVER Unknown
PA02764 FSS BLACK BOX SNE20000G-P DSL Unknown
PA02767 FSS DELL INSPIRON 6400 LAPTOP CPU 1500
PA02769 FSS BLACK BOX SNE20000G-P DSL Unknown
PA02770 FSS BLACK BOX SNE20000G-P DSL Unknown
PA02771 FSS TRANSITION NETWORKS E-PSW-FX-03 MEDIA CONVERTOR Unknown
PA02772 FSS TRANSITION NETWORKS E-PSW-FX-03 MEDIA CONVERTOR Unknown
PA02787 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000
PA02788 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000
PA02789 FSS HEWLETT PACKARD HP4700 PRINTER 1516
PA02790 FSS MAGNAVOX DV200MW8 DVD/VCR PLAYER 57
PA02791 FSS CISCO WS-C3548-XL NETWORK SWITCH 1000
PA02792 FSS MAGNAVOX DV200MW8 DVD/VCR PLAYER 57
PA02795 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000
PA02796 FSS CISCO WS-C3750G-24TS NETWORK SWITCH 3000
PA02797 FSS CISCO WS-C2950T-24 NETWORK SWITCH 7000
PA02799 FSS CISCO WS-C2950G-48-EL NETWORK SWITCH 7000
PA02800 FSS CISCO WS-C2950C-24 NETWORK SWITCH 550
PA02813 FSS BELKIN KVM KVM 360
PA02815 FSS APS SMART UPS 3000 UPS 1100
PA02816 FSS APS SMART UPS 3000 UPS 1100
PA02817 FSS CISCO CATALYST 3500 XL NETWORK SWITCH 20000
PA02818 FSS 3COM SUPER STACK 4250T NETWORK SWITCH Unknown
PA02819 FSS CISCO CATALYST 2950 NETWORK SWITCH 3700
PA02820 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
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PA02821 FSS 3COM SUPER STACK 4226T NETWORK SWITCH 500
PA02836 FSS APC 3000VA XL UPS 1236
PA02844 FSS IMATION 512 MB THUMB DRIVE 17
PA02845 FSS IMATION 512 MB THUMB DRIVE 17
PA02846 FSS IMATION 512 MB THUMB DRIVE 17
PA02847 FSS IMATION 512 MB THUMB DRIVE 17
PA02848 FSS IMATION 512 MB THUMB DRIVE 17
PA02849 FSS IMATION 512 MB THUMB DRIVE 17
PA02850 FSS IMATION 512 MB THUMB DRIVE 17
PA02851 FSS IMATION 512 MB THUMB DRIVE 17
PA02852 FSS IMATION 512 MB THUMB DRIVE 17
PA02853 FSS IMATION 512 MB THUMB DRIVE 17
PA02854 FSS IMATION 512 MB THUMB DRIVE 17
PA02855 FSS IMATION 512 MB THUMB DRIVE 17
PA02856 FSS IMATION 512 MB THUMB DRIVE 17
PA02857 FSS IMATION 512 MB THUMB DRIVE 17
PA02858 FSS IMATION 512 MB THUMB DRIVE 17
PA02859 FSS IMATION 512 MB THUMB DRIVE 17
PA02860 FSS IMATION 512 MB THUMB DRIVE 17
PA02861 FSS IMATION 512 MB THUMB DRIVE 17
PA02862 FSS IMATION 512 MB THUMB DRIVE 17
PA02863 FSS IMATION 512 MB THUMB DRIVE 17
PA02864 FSS IMATION 2GB THUMB DRIVE 38
PA02865 FSS IMATION 2GB THUMB DRIVE 38
PA02866 FSS IMATION 2GB THUMB DRIVE 38
PA02867 FSS IMATION 2GB THUMB DRIVE 38
PA02868 FSS IMATION 2GB THUMB DRIVE 38
PA02869 FSS IMATION 2GB THUMB DRIVE 38
PA02870 FSS IMATION 2GB THUMB DRIVE 38
PA02871 FSS IMATION 2GB THUMB DRIVE 38
PA02872 FSS IMATION 2GB THUMB DRIVE 38
PA02873 FSS IMATION 2GB THUMB DRIVE 38
PA02875 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571
PA02876 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571
PA02877 FSS DELL POWEREDGE 2950 WINDOWS SERVER 5571
PA02909 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02921 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
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PA02963 FSS RSA RSA-APPF91475 SECUREID APPLIANCE 2050
PA02970 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02971 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02977 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02978 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02979 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02980 FSS ARUBA AP-70-1 WIRELESS ACCESS POINT 460
PA02983 FSS SUN SUNFIRE V240 UNIX SERVER 3995
PA02984 FSS TRANSITION NETWORKS E-PSW-FX-03 MEDIA CONVERTOR Unknown
PA02985 FSS TRANSITION NETWORKS E-PSW-FX-03 MEDIA CONVERTOR Unknown
PA02986 FSS MILAN TECHNOLGIES MIL-S3112 MEDIA CONVERTOR Unknown
PA02989 FSS 3COM SUPER STACK 4250T NETWORK SWITCH Unknown
PA02994 FSS SHARP AR-1685 COPIER Unknown

PA04073 FSS OCEANAIRE OWC-6012 AIR CONDITIIONER, PORTABLE, WATER 
COOLED 6342

PA04079 FSS OCEANAIRE OWC-6012 AIR CONDITIIONER, PORTABLE, WATER 
COOLED 6342

PA04084 FSS SHARP AR-M355N COPIER 7214
PA04085 FSS SHARP AR-M355N COPIER 6829
PA04086 FSS SHARP AR-M355N COPIER 6829
PA05007 FSS HEWLETT PACKARD P1505N PRINTER 194
PA05008 FSS QUANTUM SDLT 600 TAPE DRIVE 3036
PA05009 FSS BUFFALO TERASTATION PRO II BACK-UP STORAGE DEVICE 1879
PA05010 FSS APC AP5017 KEYBOARD MONITOR MOUSE COMBO 1684
PA05011 FSS APC AP5017 KEYBOARD MONITOR MOUSE COMBO 1684
PA05012 FSS DELL LATITUDE D830 LAPTOP CPU 1277
PA05014 FSS SAMPO L3214XW011 MONITOR, LCD 32" 4497
PA05015 FSS POLYCOM 2201-20524-200 MODEM; QUAD 1100
PA05017 FSS BLACK BOX SNE 2000G-S MODEM 543
PA05018 FSS BLACK BOX SNE 2000G-P MODEM 543
PA05019 FSS BLACK BOX SNE 2000G-P MODEM 543
PA05020 FSS BLACK BOX SNE 2000G-S MODEM 543
PA05021 FSS POLYCOM VSX 7000 CAMERA; VIDEO CONFERENCING 4498
PA05022 FSS DELL LATITUDE D830 LAPTOP CPU 1277
PA05049 FSS DELL OPTIPLEX 755N DESKTOP CPU 797
PA05054 FSS DELL OPTIPLEX 755N DESKTOP CPU 797
PA05056 FSS BELKIN WIRELESS G ROUTER 39
PA05057 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721



Portsmouth D and D Project
Contract No. DE-AC30-10CC40017

Section J
Attachment 3

J3-26

PA05058 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721
PA05059 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05060 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05061 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05062 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05063 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05064 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05065 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05066 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05067 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05068 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05069 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05070 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05071 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05072 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05073 FSS MOTOROLA RADIUS GP350 RADIO 2-WAY 721
PA05074 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05075 FSS MOTOROLA HT750 RADIO 2-WAY 721
PA05076 FSS MOTOROLA HTN 9748C CHARGER; 2-WAY RADIO 426
PA05077 FSS MOTOROLA HTN 9164B CHARGER; 2-WAY RADIO 426
PA05079 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312
PA05080 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312
PA05081 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312
PA05082 FSS TRENDNET TV-IP301 CAMERA, INTERNET SERVER 312
PA05097 FSS DELL DIMENSION 4400 CPU Unknown
PA05103 FSS HEWLETT PACKARD LASERJET 4700DN PRINTER; COLOR; 1521
PA05113 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057
PA05114 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057
PA05116 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05117 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05118 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05119 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05120 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05121 FSS LINKSYS PVC2300 CAMERA, INTERNET 293
PA05123 FSS DELL PRECISION T3400 CPU, DESKTOP 1417
PA05126 FSS CISCO CATALYST 2960-48TT NETWORK SWITCH 1489
PA05127 FSS HEWLETT PACKARD DESIGNJET T1100 PLOTTER 3483
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PA01572 FSS HEWLETT PACKARD 4100, LASERJET PRINTER 1600
PA05098 FSS DELL OPTIPLEX 755N DESKTOP CPU 797
PA01500 FSS FLUKE FLUKE NETWORK TESTING DEVICE Unknown
PA02603 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA01788 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA02520 FSS HEWLETT PACKARD OFFICEJET V40 PRINTER 300
PA02567 FSS CANON DR5010C SCANNER 3079
PA02972 FSS NIKON COOLPIX 3100 DIGITAL CAMERA Unknown
PA05093 FSS DELL OPTIPLEX 755N DESKTOP CPU 891
PA02923 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02230 FSS PANASONIC AG-DVC60 3CCD CAMCORDER, PROLINE 2231
PA02515 FSS EPSON POWERLITE S5 MULTIMEDIA PROJECTOR 568
PA02602 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA05078 FSS SONY DSC-H50 CYBER-SHOT CAMERA, DIGITAL 350
PA01579 FSS HEWLETT-PACKARD D530 DESKTOP CPU 1000
PA02591 FSS HEWLETT PACKARD LASER JET P3005 PRINTER 200
PA02592 FSS HEWLETT PACKARD LASER JET P3005 PRINTER 534
PA02803 FSS HEWLETT PACKARD HP 3005 PRINTER 534
PA02822 FSS HEWLETT-PACKARD DG768A DESKTOP CPU 800
PA02911 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02914 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02912 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02528 FSS HEWLETT PACKARD SCANJET 5590 SCANNER 300
PA02529 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA01768 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA02798 FSS HEWLETT PACKARD P3005 PRINTER 534
PA02544 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1301
PA02777 FSS HEWLETT PACKARD OFFICEJET PRO L7680 PRINTER 360
PA02437 FSS HEWLETT PACKARD HP COLOR LASER JET 2840 PRINTER 800
PA02549 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA01805 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA02387 FSS HEWLETT PACKARD HP LASER JET PRINTER 250
PA00855 FSS HEWLETT PACKARD LASERJET 4 PRINTER Unknown
PA02683 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309

PA02401 FSS HEWLETT PACKARD COLOR LASER JET 2840 ALL-
IN-ONE PRINTER 700

PA02453 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02500 FSS DELL DIMENSION 4300 DESKTOP CPU 500
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PA05047 FSS DELL OPTIPLEX 755N DESKTOP CPU 797
PA02540 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1610
PA02335 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1000
PA02487 FSS HEWLETT PACKARD PROFESSIONAL SERIES PRINTER 100
PA05091 FSS DELL OPTIPLEX 755N DESKTOP CPU 890
PA02640 FSS HEWLETT PACKARD HP3005 PRINTER 609
PA02918 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA01957 FSS DELL OPTIPLEX 170L DESKTOP CPU 1026
PA02240 FSS COMPAQ ML370 WINDOWS SERVER 1000
PA01848 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 500
PA02160 FSS HEWLETT PACKARD C4172A-1 PRINTER 300
PA01799 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 250
PA02913 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA05086 FSS DELL OPTIPLEX 755N DESKTOP CPU 890
PA02523 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02406 FSS HEWLETT-PACKARD COMPAQ DG768A#ABA CPU 500
PA02512 FSS HEWLETT PACKARD C8970A PRINTER 187
PA01762 FSS HEWLETT-PACKARD NC6000 LAPTOP CPU 1200
PA02546 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02949 FSS HEWLETT PACKARD OFFICEJET PRO L7680 PRINTER 400
PA01786 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01790 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA02794 FSS HEWLETT PACKARD OFFICEJET PRO L7680 PRINTER 335
PA02618 FSS HEWLETT PACKARD HP4250 PRINTER 900
PA05052 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA02947 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA01650 FSS GENIE Z20/8M LIFT, BOOM 19281
PA01715 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA04032 FSS EZ-GO X1-875 ELECTRIC CART E-Z-GO MODEL X1-875 9350
PA04033 FSS CLARK CLARK FORKLIFT TRUCK, FORKLIFT 22350
PA02916 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02525 FSS HEWLETT PACKARD OFFICEJET K60 PRINTER 400
PA04002 FSS ALLIS CHALMERS 125HP FORKLIFT 18275
PA05048 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA02542 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1301
PA02566 FSS HEWLETT PACKARD LASER JET 2600N COLOR PRINTER 1699
PA01841 FSS HEWLETT PACKARD DC5000 DESKTOP CPU 350
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PA02643 FSS HEWLETT PACKARD HP 8350 SCANNER 1895
PA02685 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA01716 FSS HEWLETT-PACKARD D530C DESKTOP CPU 500
PA02545 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02976 FSS HEWLETT PACKARD LASERJET P1505N PRINTER 247
PA00420 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA01416 FSS MOSLER REPOSITORY REPOSITORY 2500
PA01417 FSS MOSLER REPOSITORY REPOSITORY 2500
PA01418 FSS MOSLER REPOSITORY REPOSITORY 2500
PA01419 FSS MOSLER REPOSITORY REPOSITORY 2500
PA01468 FSS MOSLER REPOSITORY REPOSITORY 5500
PA01588 FSS COMPAQ EVO DESKTOP CPU 1000
PA01744 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA04006 FSS MBA USA, INC. MB09-D GSA FIRST STRIKE KIT 2587
PA04007 FSS MBA USA, INC. HPC1200CMB KEY MACHINE, CODE MILLING HPC BLITZ 2509
PA04008 FSS STANLEY AD-433-2 COMINABOR, KEY 1531
PA04076 FSS MBA USA, INC. HPC-9160MC KEY MACHINE, HPC SPEEDEX 505
PA04077 FSS STANLEY CD-517 CORE PRESS - CAPPING/DECAPPING 822
PA02066 FSS GATEWAY CPU DESKTOP CPU 1026
PA02924 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA05046 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA02433 FSS DELL LATITUDE D810 LAPTOP CPU 800
PA02915 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02539 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02969 FSS SONY DSC-F828 CYBERSHOT CAMERA, DIGITAL 770
PA02615 FSS HEWLETT PACKARD HP4250 PRINTER 900
PA02690 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA02828 FSS HEWLETT PACKARD SCAN JET 5590 SCANNER 300
PA02738 FSS HEWLETT PACKARD DESK JET 710C PRINTER 179
PA05045 FSS DELL OPTIPLEX 755N DESKTOP CPU 796
PA01493 FSS HEWLETT PACKARD LASERJET PRINTER 1200
PA02123 FSS BROTHER INTELLIFAX 3800 FAX 80
PA02702 FSS EPSON PERFECTION 1640SU SCANNER 320
PA02908 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02922 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA04017 FSS FLUKE TI 45-20 IR FLEXCAM THERMAL IMAGER 13010
PA04018 FSS FLUKE 725 NETWORK TESTING DEVICE 1728
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PA05101 FSS HONDA EU2000I GENERATOR, PORTABLE 1721
PA01740 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA02514 FSS HEWLETT-PACKARD DESKJET 1220C COLOR PRINTER 200
PA02543 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA01855 FSS DELL DIMENSION 4300 DESKTOP CPU 150
PA02802 FSS HEWLETT PACKARD LASER JET 2600N COLOR PRINTER 310
PA02920 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA01534 FSS COMPAQ 500 DESKTOP CPU 1300
PA01754 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA01843 FSS HEWLETT PACKARD LASER JET 4200 1.71 PRINTER 150
PA05102 FSS HEWLETT PACKARD OFFICEJET PRO K5400 PRINTER 88
PA00686 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA01751 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA02353 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02704 FSS DELL OP61 DESKTOP CPU 250
PA02705 FSS GATEWAY OP7550 DESKTOP CPU 260
PA01569 FSS HEWLETT PACKARD LASERJET PRINTER 1600
PA02601 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02623 FSS HEWLETT PACKARD HP4700-1 PRINTER 1700
PA02919 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02684 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA02377 FSS HEWLETT PACKARD MY58F311W4 PRINTER 2000
PA02428 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02639 FSS HEWLETT PACKARD HP 3005 PRINTER 609
PA04083 FSS SHARP AR-M355N COPIER 7214
PA02617 FSS HEWLETT PACKARD HP4250 PRINTER 900
PA02826 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA02879 FSS DELL ULTRASHARP 1908FP MONITOR 250
PA01797 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA02501 FSS HEWLETT PACKARD OJ T45 PRINTER 200
PA02131 FSS HEWLETT PACKARD DESK JET 6540 PRINTER 150
PA02835 FSS DELL OPTIPLEX 745 DESKTOP CPU 1055
PA02109 FSS HEWLETT PACKARD LASER JET 4050 1.58 PRINTER 150
PA05111 FSS DELL OPTIPLEX 755N DESKTOP CPU 1057
PA01807 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA02484 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02739 FSS HEWLETT PACKARD DESK JET 932 PRINTER 265



Portsmouth D and D Project
Contract No. DE-AC30-10CC40017

Section J
Attachment 3

J3-31

PA02165 FSS HEWLETT PACKARD LASER JET 4050 1.55 PRINTER 160
PA02454 FSS DELL OPTIPLEX GX620 DESKTOP CPU 350
PA02541 FSS DELL OPTIPLEX GX620 DESKTOP CPU 1310
PA02925 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA05016 FSS HEWLETT PACKARD SCANJET N8420 SCANNER 1026
PA02354 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA04049 FSS BOBCAT C0900E MINI TRACK HOE 5000
PA04065 FSS TRAILBOSS VIN 450TP252771002716 10 TON EQUIPMENT TRAILER 12625
PA04074 FSS CATERPILLAR DOZER DOZER 37357
PA00018 FSS HEWLETT PACKARD LASERJET 4 PRINTER 2000
PA00272 FSS HEWLETT PACKARD LASERJET PRINTER 2000
PA01545 FSS COMPAQ 500 DESKTOP CPU 1200
PA01627 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 800
PA02600 FSS DELL OPTIPLEX GX620 DESKTOP CPU 500
PA02735 FSS BROTHER INTELLIFAX 3800 FAX 650
PA02766 FSS HEWLETT PACKARD HP3005 PRINTER 534
PA01746 FSS HEWLETT-PACKARD D530 DESKTOP CPU 500
PA01513 FSS HEWLETT-PACKARD 320 PRINTER 1100
PA01780 FSS HEWLETT-PACKARD COMPAQ D530 DESKTOP CPU 500
PA02624 FSS HEWLETT PACKARD DJ 6980 PRINTER 150
PA02946 FSS DELL OPTIPLEX 745 DESKTOP CPU 1309
PA05094 FSS DELL OPTIPLEX GX270 CPU Unknown
PA05095 FSS DELL OPTIPLEX GX280 DESKTOP CPU Unknown
PA05096 FSS DELL OPTIPLEX GX270 CPU Unknown
PA01563 FSS COMPAQ EVO DESKTOP CPU 500
PA01900 FSS GATEWAY MFATXSTL EL2 500L DESKTOP CPU 150
PA02917 FSS DELL OPTIPLEX 745 DESKTOP CPU 926
PA05089 FSS DELL OPTIPLEX 755N DESKTOP CPU 890
PA02686 FSS DELL OPTIPLEX 745 DESKTOP CPU 13099
PA03248 FSS DELL OPTIPLEX 755 CPU, DESKTOP 944
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 Big Run Creek I Y N N N N 
 Construction Debris Soil Disposal Area I N N N N Y 
 Former Contaminated Material Storage Yard I N N N N Y 
 Former Japanese Cylinder Storage Yard I N N N N Y 
 Former Precious Metals Scrap Yard I N N N N Y 

 
Gas Centrifuge Enrichment Plant (GCEP) 
Underground Storage Tanks I N N N N Y 

 
Quadrant I Groundwater Investigative (5-Unit) 
Area I N N N Y N 

 Recirculating Cooling Water System I N N N N Y 

 
Sanitary Sewer System/X-614D Sewage Lift 
Station I N N N N Y 

 Storm Sewer System (F,G,H,N and O) I N N N N Y 
 X-1007 Fire Station I N N N N Y 
 X-1020 Engineering Operations Center I N N N N Y 
 X-103 Auxiliary Building I N N N N Y 
 X-104 Guard Headquarters I N N N N Y 
 X-104A Firing Range I N N N N Y 
 X-1107 AV Interplant Portal (Vehicular) I N N N N Y 
 X-120 Old Training Facility I N N N N Y 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 X-2230M Southwest Holding Pond I Y N N N N 
 X-230K South Holding Pond I Y N N N N 
 X-231A Southeast Oil Biodegradation Plot I N N N Y N 
 X-231B Southwest Oil Biodegradation Plot I N N N Y N 
 X-300 Plant Control Facility I N N N N Y 
 X-3000 Central Control Building I N N N N Y 
 X-3001 GCEP Process Building I N N N N Y 
 X-3002 GCEP Process Building I N N N N Y 
 X-3346 Feed and Withdrawal Facility I N N N N Y 
 X-600 Coal Fired Steam Plant I Y N N N N 
 X-600A Coal Pile Yard I Y N N N N 
 X-621 Coal Pile Runoff Treatment Facility I Y N N N N 

 
X-626 Recirculating Cooling Water Pump House 
& Cooling Tower I Y N N N N 

 
X-710 Technical Services 
Building/Neutralization Pit I N N N N Y 

 X-741 Oil Drum Storage Facility I N N N N Y 
 X-746 Building I N N N N Y 
 X-747F Miscellaneous Material Storage Yard I N N N N Y 
 X-749 Contaminated Materials Disposal Facility  I N N N Y N 
 X-749/X-120 Area Groundwater Plume I N N Y Y N 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 X-749A Classified Materials Burial Ground I N N N Y N 
 X-749B Peter Kiewit Landfill I N N Y Y N 

 
X-750 Fuel Station and Waste Oil Tank (RCRA 
tank closure completed in 1993) I N Y N N Y 

 X-751 Mobile Equipment Maintenance Shop I N N N N Y 

 
X-760 Pilot Investigation and Neutralization Pit 
Soils I N N Y N Y 

 X-770 Mechanical Test Building I N N Y N N 
 Barren Area II N N N N Y 
 East Drainage ditch II Y N N N N 
 Little Beaver Creek  II Y N N N N 
 Process Waste Line Soils (X-700 and X-705) II N N N N Y 

 
Quadrant II Groundwater Investigative (7-Unit) 
Area  II P N N N N 

 Recirculating Cooling Water System II N N N N Y 

 
Sanitary Sewer System/X-614P Sewage Lift 
Station II N N N N Y 

 
Soils in the Vicinity of the X-720 Neutralization 
Pit II P N N N N 

 Storm Sewer System (D and E) II N N N N Y 
 X-100L Environmental  Control Trailer II N N N N Y 
 X-101A Credit Union Trailer II N N N N Y 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 X-105 Electronic Maintenance Building  II N N N N Y 
 X-109B Personnel Monitoring Building II N N N N Y 
 X-116 Storage Trailer II N N N N Y 
 X-230J7 Holding Pond II Y N N N N 
 X-343 Feed Vaporization and Sampling Facility II N N N N Y 
 X-345 Special Nuclear Material Storage Building II N N N N Y 

 
X-633 Recirculating Water Pump House and 
Cooling Tower II P N Y N N 

 X-640-2 Elevated Water Tank II N N N N Y 
 X-700 Chemical Cleaning Facility (Soils only) II P N N N N 

 
X-700 Tanks 6,7, and 8 (RCRA tank closures 
completed in 1993 and 1994) II N Y N N Y 

 X-700A Air Conditioning Equipment Building II N N N N Y 

 
X-700CT Chemical and Petroleum Containment 
Tanks II N N N N Y 

 X-700T TCE/TCA Outside Storage Tank (Soils) II N N N N Y 
 X-701A Lime House (Facility removed in 2001) II N Y N N Y 
 X-701B Groundwater Area Plume II N N Y N N 
 X-701BP  Northeast Oil Biodegradation Plot II N N N N Y 
 X-701C Neutralization Pit (Pit removed in 2001) II N Y N N Y 
 X-701E Neutralization Building II N N N N Y 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 X-701F Effluent Monitoring Building II N N N N Y 

 
X-705 Decontamination Building (Soils only), X-
701C Process Drain Line (remaining)   II P N N N N 

 
X-705A Radioactive Waste Incinerator/X-705-B 
Contaminated Burnables Storage Lot (Soils only) II P N N N N 

 X-705D Heating Booster Pump Building II N N N N Y 
 X-720 Maintenance Building (Soils only) II P N N N N 
 X-720B Radio Base Station Building II N N N N Y 
 X-720C Paint and Oil Storage Building II N N N N Y 

 
X-744G Bulk Storage Building (RCRA closure 
completed in 1994) II N Y N N Y 

 X-744H Bulk Storage Building II N N N N Y 
 X-744J Bulk Storage Building II N N N N Y 
 X-744L Store and Maintenance Warehouse II N N N N Y 
 X-744R Retrievable Waste Storage Area II N N N N Y 
 X-744Y Waste Storage Yard II N N Y N N 
 X-747 A,B,C,D, and E Material Storage Yards II N N N N Y 

 
X-747G Northeast Contaminated Material 
Storage Yard (soils)(contents removed) II N N N N Y 

 Bulk Fuel Storage (BFS) Area III N N N N Y 
 Don Marquis Substation III N N N N Y 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 Former Automobile Service Garage III N N N N Y 

 
Recirculating Cooling Water System and 
Blowdown Line III N N N N Y 

 
Sanitary Sewer System and X-614A Sewage Lift 
Station III N N N N Y 

 Storm Sewers (A, B, and J) III N N N N Y 
 West Drainage Ditch III Y N N N N 
 X-108E C-Portal III N N N N Y 

 
X-109A Personnel Monitoring Building/Waste 
Oil Reclamation Facility III N N N N Y 

 
X-1107 DP, DV, EP, EV Northeast and 
Northwest Pedestrian and Vehicle Portals III N N N N Y 

 
X-111A Monitoring Portal and X-111B Portal 
Northwest III N N N N Y 

 
X-2207D Parking Lot, X-745A Former Cylinder 
Storage Yard III N N N N Y 

 X-2230N West Holding Pond III Y N N N N 

 
X-230J3 West Environmental Sampling Building 
and Intermittent Containment Basin   III Y N N N N 

 
X-230J5 West Holding Pond and Oil Separation 
Basin III Y N N N N 

 X-326 Process Building III Y N N N N 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
P=PROPOSED) 

CORRECTIVE 
ACTION 

COMPLETED  - 
NO FURTHER 

ACTION 
REQUIRED 

(Y=YES; N=NO) 

UNDERGOING 
CORRECTIVE 

ACTION 
(Y=YES; 
N=NO) 

IN 
SURVEILL
ANCE AND 
MAINTENA

NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

 X-330 Process Building III Y N N N N 

 

X-530A Switchyard, X-530B Switch House, X-
530C Test and Repair Building, X-530D Oil 
House, X-530E Valve House, X-530F Valve 
House, and X-530G GCEP Oil Pumping Station III Y N N N N 

 X-612 Elevated Water Tank III N N N N Y 

 
X-615 Abandoned Sanitary Sewer Treatment 
Facility (Facility removed in 2006) III N Y N N Y 

 
X-616 Effluent Control Facility (Facility removed 
in 2006) III N Y N N Y 

 X-6619 Sewage Treatment Facility III N N N N Y 

 
X-740 Waste Oil Handling Facility (Facility 
removed in 2006) III N Y N N Y 

 
X-740 Waste Oil Handling Facility Groundwater 
Plume III N N Y Y N 

 X-744 S,T, and U Warehouses III N N N N Y 

 
X-744N, P, and Q Warehouses and Associated 
Old Construction Headquarters III Y N N N N 

 X-745C West Cylinder Storage Yard III Y N N N N 
 X-748 Truck Scales III N N N N Y 

 
X-7725 Recycling and Assembly Building 
(RCRA closure completed in 2007) III Y Y N N N 
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 UNIT QUADRANT  

DEFERRED 
UNIT (Y=YES; 

N=NO; 
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CORRECTIVE 
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CORRECTIVE 

ACTION 
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ANCE AND 
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NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
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UNIT 
(Y=YES; 
N=NO) 

 X-7726 Centrifuge Training and Test Facility III N N N N Y 
 X-7727H Transfer Corridor III N N N N Y 
 X-7745R Recycling and Assembly Storage Yard III N N N N Y 
  X-747H Northwest Surplus and Scrap Yard IV Y N N N N 

 

Chemical and Petroleum Containment Basins 
(east of X-533A and Emergency Containment 
Tanks IV Y N Y N N 

 North Drainage Ditch IV Y N N N N 
 Old Northwest Firing Range IV N N N N Y 
 Railroad Spur Yard Storage Area IV N N N N Y 
 Recirculating Cooling Water System IV N N N N Y 

 
Sanitary Sewer System, X-614B Sewage Lift 
Station IV N N N N Y 

 Storm Sewer System (C, K, L and M) IV N N N N Y 
 Transformer Cleaning/Storage Pad IV Y N N N N 
 X-108H Pike Avenue IV N N N N Y 
 X-114A Firing Range IV N N N N Y 
 X-206H Parking Lot IV N N N N Y 

 

X-230J6 Northeast Holding Pond, Monitoring 
Facility, and Secondary Oil Collection Basin, 
Northeast Drainage Ditch IV Y N N N N 

 X-230J9 North Environmental Sampling Building IV N N N N Y 
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N=NO; 
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ACTION 
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N=NO) 

NO 
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UNIT 
(Y=YES; 
N=NO) 

 
X-230L North Holding Pond, and Unnamed 
Construction Fill Area IV Y N N N N 

 X-333 Process Building IV Y N N N N 

 
X-334 Transformer Storage and Cleaning 
Building IV N N N N Y 

 
X-342A Feed Vaporization and Fluorine 
Generation Building IV Y N N N N 

 X-342B Fluorine Storage Building IV Y N N N N 

 
X-342C Waste Hydrogen Fluoride Neutralization 
Pit (Pit removed in 2006) IV N Y N N Y 

 X-344A Facility IV N N N N Y 

 
X-344A Settling Tank (RCRA Tank Closure 
Completed 1996) IV N Y N N Y 

 X-344C HF Storage Facility IV Y N N N N 

 
X-344D HF Neutralization Pit (Pit removed in 
2000 ) IV N Y N N Y 

 

X-533A Switchyard, X-533B Switch House, X-
533C Test and Repair Building, X-533D Oil 
House and Associated French Drains, X-533E 
Valve House, X-533F Valve House, and X-533H 
Gas Reclaiming Cart Garage IV Y N Y N N 

 
X-605H Booster Pump House and 
Appurtenances, X-6051 Chlorinator Building, X- IV N N N N Y 
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 UNIT QUADRANT  

DEFERRED 
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N=NO; 
P=PROPOSED) 

CORRECTIVE 
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COMPLETED  - 
NO FURTHER 
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REQUIRED 
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N=NO) 
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ANCE AND 
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NCE 
(Y=YES; 
N=NO) 

NO 
FURTHER 
ACTION 

UNIT 
(Y=YES; 
N=NO) 

605J Diesel Generator Building 

 X-611 Water Treatment Plant and Appurtenances IV N N N N Y 

 
X-611A North, Middle, and South Lime Sludge 
Lagoons IV N N N Y N 

 X-611B Sludge Lagoon IV N N N N Y 
 X-618 North Holding Pond Storage Building IV N N N N Y 

 
X-630-1 Recirculating Water Pump House, X-
630-2 A&B Cooling Towers IV Y N N N N 

 X-630-3 Acid Handling Station IV Y N N N N 

 
X-640-1 Pump House and Associated 
Underground Diesel Storage Tanks IV N N N N Y 

 X-734 Landfill (sanitary, construction) IV N N N Y N 
 X-735 Sanitary Landfill IV N N N Y N 
 X-735A Landfill Utility Building IV N N N N Y 
 X-744B Salt Storage Building IV N N N N Y 
 X-744W Surplus and Salvage Warehouse IV N N N N Y 
 X-745B Enrichment Process Gas Yard IV Y N N N N 

 
X-745E Northwest International Process Gas 
Yard IV N N N N Y 

 X-745F North Process Gas Stockpile Yard IV N N N N Y 
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N=NO) 
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 X-752 Former Hazardous Storage Facility IV N N N N Y 
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SECTION J – ATTACHMENT 5 

FACILITIES/AREAS RESPONSIBILITY MATRIX AND SITE SERVICES  

Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-100 Administration Bldg D&D   

X-100B Air Cond. Equip. Bldg D&D   

X-101 Dispensary D&D   

X-102 Cafeteria D&D   

X-103 Aux. Office Bldg D&D  Returned to DOE 9/30/10 

X-104 Guard Headquarters D&D   

X-104A Indoor Firing Range Bldg D&D   

XT-104B Guard Headquarters Trailer D&D  Temporary guard headquarters 

XT-104C Guard Headquarters Trailer D&D  Temporary guard headquarters 

X-104D Guard Headquarters Trailer D&D J Temporary guard headquarters 

X-105 Electronic Maint. Bldg D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-106 Tactical Response Building D&D   

X-106B Old Fire Training Building D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-106C New Fire Training Building D&D   

X-108A South Portal & Shelter – 
Drive Gate D&D M “M” is Drive Gate only 

X-108A.1 Area D&D G  

X-108B N Portal and Shelter D&D   
X-108E Constr Entrance Portal D&D M M” is Drive Gate only 

X-108E.1 Area D&D G  

X-108H Pike Ave Portal D&D   
X-108J West Security Portal D&D   
X-108K North Security Portal D&D   
X-108L East Security Portal D&D   

X-108A-M Trailer (MAC Portal) FSS M  
X-108B-M Trailer (MAC Portal) FSS M  
X-108E-

M1 MAC Portal FSS M  
X-108E-

M2 MAC Portal FSS M  

X-108H-M MAC Portal FSS M  
X-108Q MAC Portal FSS M  
X-108R MAC Portal FSS M  
X-108S MAC Portal FSS M  
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-109A Personnel Monitoring Bldg D&D   

X-109B Personnel Monitoring Bldg D&D   

X-109C Personnel Monitoring Station D&D   

X-111A SNM Monitoring Portal D&D  Returned to DOE 9/30/10. 

X-111B SNM Portal N. W. D&D   Returned to DOE 9/30/10 
X-114A Outdoor Firing Range D&D   

X-120 Old Weather Station D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-120H Weather Station Facility D&D  
N/A  

X-151A Alpha Trailer D&D   

X-151B Bravo Trailer D&D   

X-151C Charlie Trailer D&D   

X-151D Delta Trailer D&D   

X-152A Medical Trailer D&D   

X-152B Dosimetry Trailer D&D   

X-152C Pike Office Trailer D&D   

X-152D Scioto Office Trailer D&D   

X-152E Restroom Trailer D&D   

X-152F Break Room Trailer D&D   

X-152G Jackson Office Trailer D&D   

X-152H Enterprise Office Trailer D&D   

X-152I Ross Office Trailer D&D   

X-152J Data Center Trailer FSS G,S,J,M  

X-152J1 Chiller FSS G,S,M  

X-152J2 Chiller FSS G,S,M  

X-152J3 Generator Building FSS G,S,M  

X-157A Atlantis Office Trailer D&D   

X-157B Endeavor Office Trailer D&D   

X-157C Columbia Office Trailer D&D   

X-158A Area 8 Trailer Complex D&D  Near X-108E C Portal 

X-200 Site Preparation, Grading, 
and Landscaping D&D G Includes grounds for all site non-leased 

areas. 
X-201 Land and Land Rights D&D G  

X-202 Roads D&D S,M West portion of Perimeter Road leased to 
ACP. 

X-204-1 Railroad and Railroad 
Overpass D&D  

The railroad track exclusive of the DUF6 
footprint and the ACP footprint is included 
in the D&D scope 

X-206.1 Area D&D G  
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-206A North Main Parking Lot D&D S,M  

X-206B South Main Parking Lot D&D S,M  

X-206E Construction Parking Lot D&D S,M  

X-206H Pike Ave Parking Lot D&D S,M  

X-206J South Office Parking Lot ACP   

X-206K Parking Lot D&D M North of X-300 

X-206L Parking Lot D&D M East of X-151 Trailers 

X-208 Security Fence D&D M  

X-208A Boundary Fence D&D M  

X-208B SNM Security Fence D&D M  

X-210 Sidewalks D&D S,M  

X-215A Electrical Distribution to 
Process Buildings D&D   

X-215B Electrical Distribution to Other 
Areas D&D   

X-215C Exterior Lighting D&D   

X-215D Electrical Power Tunnels D&D   

X-220A Instrumentation Tunnels D&D   

X-220B1 Process Instrumentation 
Lines D&D   

X-220B2 Carrier Communication 
Systems D&D   

X-220B3 Water Supply Telemetering 
Lines D&D   

X-220C Superior American Alarm 
System D&D   

X-220D1 General Telephone System FSS   

X-220D2 Process Telephone System FSS   

X-220D3 Emergency Telephone 
System FSS   

X-220E1 Evacuation PA System D&D   

X-220E2 Process PA System D&D   

X-220E3 Power Public Address 
System D&D   

X-220F Plant Radio System D&D   

X-220G Pneumatic Dispatch System D&D   

X-220H McCalloh Alarm System D&D   

X-220J Radiation Alarm System D&D   

X-220K Cascade Automatic Data 
Processing System D&D   

X-220L Classified Computer System D&D   

X-220N Security Alarm and 
Surveillance System FSS   

X-220P MSR System D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-220R Public Warning Siren System ACP  Part of the public warning system is 
needed to support ACP. 

X-220R.4 Area D&D G  

X-220R.5 Area D&D G  

X-220S Power Operations SCADA 
System D&D  Part of the SCADA system is needed to 

support ACP. 

X-230 Water Supply Line D&D  Part of the water supply line is needed to 
support ACP.  

X-230A Sanitary and Fire Water 
Distribution System D&D  

Part of the sanitary and fire water 
distribution system is needed to support 
ACP.  

X-230A10 Ambient Air Monitoring 
Station D&D G Operations 

X-230A12 Ambient Air Monitoring 
Station D&D G Operations 

X-230A15 Ambient Air Monitoring 
Station D&D G Operations 

X-230A23 Ambient Air Monitoring 
Station D&D G Operations 

X-230A24 Ambient Air Monitoring 
Station D&D G Operations 

X-230A28 Ambient Air Monitoring 
Station D&D G Operations 

X-230A29 Ambient Air Monitoring 
Station D&D G Operations 

X-230A3 Ambient Air Monitoring 
Station D&D G Operations 

X-230A36 Ambient Air Monitoring 
Station D&D G Operations 

X-230A37 Ambient Air Monitoring 
Station D&D G Operations 

X-230A40 Ambient Air Monitoring 
Station D&D G Operations 

X-230A41 Ambient Air Monitoring 
Station D&D G Operations 

X-230A6 Ambient Air Monitoring 
Station D&D G Operations 

X-230A8 Ambient Air Monitoring 
Station D&D G Operations 

X-230A9 Ambient Air Monitoring 
Station D&D G Operations 

X-230B Sanitary Sewers D&D   

X-230C Storm Sewers D&D   

X-230D Softened Water Distribution 
System D&D   

X-230E Plant Water System (make-
up) D&D   

X-230F Raw Water Supply Line D&D   

X-230G Recirculating Cooling Water 
System D&D  Returned to DOE 9/30/10 

X-230H Fire Water Distribution 
System D&D   

X-230J1 East Environmental Sampling 
Building D&D  

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-230J-1 Monitoring Station D&D  Operations 

X-230J2 S. Environmental  Sample 
Bldg D&D   

X-230J3 

West Environmental 
Sampling Building and 

Intermittent Containment 
Basin 

D&D   

X-230J4 Environmental Air Sampling 
Station D&D  Operations 

X-230J5 West Holding Pond and Oil 
Separation Station D&D   

X-230J6 

Northeast Holding Pond, 
Monitoring Facility, and 

Secondary Oil Collection 
Basin 

D&D   

X-230J7 
East Monitor Facility (East 

Holding Pond and Oil 
Separation) 

D&D   

X-230J8 Envir. Storage Bldg D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-230J9 N. Envir. Sample Bldg D&D  Grounds covered in X-605 Area. 

X-230K South Holding Pond D&D   

X-230L 
North Holding Pond and 

Unnamed Construction Fill 
Area 

D&D  Effluent control facility 

X-230M Clean Test Site D&D   

X-231A SE Oil Biodegredation Plot D&D  
Remedial Action Closure – will require long 
term S&M. Ongoing S&M for RCRA 
consent decree 

X-231B SW Oil Biodegradation Plot D&D  
Remedial Action Closure – will require long 
term S&M. Ongoing S&M  RCRA Consent 
Decree 

X-232A Nitrogen Distribution System D&D   

X-232B Dry Air Distribution System D&D   

X-232C1 Tie Line X-342 to X-330 D&D  Returned to DOE 9/30/10 

X-232C2 Tie Line X-330 to X-326 D&D  Returned to DOE 9/30/10 

X-232C3 Tie Line X-330 to X-333 D&D  Returned to DOE 9/30/10 

X-232C4 Tie Line X-326 to X-770 D&D  Returned to DOE 9/30/10 

X-232C5 Tie Line X-343 to X-333 D&D  Returned to DOE 9/30/10 

X-232D Steam and Condensate 
System D&D   

X-232E Freon Distribution System D&D  Returned 09/30/10 

X-232F Fluorine Distribution System D&D   

X-232G Support for Distribution Lines D&D   

X-235 South Groundwater 
Collection System D&D  GWPT 

Operations 

X-237 Little Beaver Groundwater 
Collection System D&D  GWPT 

Operations 
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No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-240A RCW System (Cathodic 
Protection System) D&D   

X-300 Plant Control Facility D&D   
X-300A Process Monitoring Bldg D&D   

X-300B Plant Control Facility Carport D&D   

X-300C Emergency Communications 
Antenna D&D   

X-326 Process Bldg D&D J  Returned to DOE 9/30/10 

  Reserved    

X-330 Process Bldg D&D J  Returned to DOE 9/30/10 

  Reserved    

X-333 Process Bldg D&D J  Returned to DOE 9/30/10 

X-334 Transformer Cleaning & 
Storage D&D   

X-342A Feed Vaporization Bldg D&D J  Returned to DOE 9/30/10 

X-342B Fluorine Storage Bldg D&D  Returned to DOE 9/30/10 

X-342C Waste HF Neutralization Pit D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-343 Feed Vaporization & 
Sampling Bldg  D&D J  Returned to DOE 9/30/10 

X-344.1 Area D&D G  

X-344A UF6 Sampling Facility D&D J  Returned to DOE 9/30/10. USEC to use 
under agreement with DOE until 3/31/11. 

X-344B Maint. Storage Bldg D&D   Returned to DOE 9/30/10 

X-344C HF Storage Bldg D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-344D HF Neutralization Pit D&D  All structures removed.  

X-344E Gas Ventilation Stack D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-344F Safety Bldg D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-345 SNM Storage Bldg D&D J  

X-501 Substation D&D   

X-501A Substation D&D   
X-502 Substation D&D   

X-515 330 KV Tie Line Between X-
530 and X-533 D&D   

X-530.1 Area D&D G  

X-530.2 Area D&D G  

X-530.3 Area D&D G  

X-530A Switchyard D&D   
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No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-530B Switch House D&D   
X-530C Test And Repair Bldg D&D   
X-530D Oil House D&D   
X-530E Valve House D&D   
X-530F Valve House D&D   
X-530G GCEP Oil Pumping Station D&D   

X-530 T1 Trailer D&D   

X-533 Transformer Storage Pad D&D   

X-533 T1 Trailer D&D J, M Support trailers for operations, grounds 
covered in switchyard buffer area. 

X-533 T2 Trailer D&D J, M Support trailers for operations, grounds 
covered in switchyard buffer area. 

X-533 T3 Trailer D&D J, M Support trailers for operations, grounds 
covered in switchyard buffer area. 

X-533 T4 Trailer D&D J, M Support trailers for operations, grounds 
covered in switchyard buffer area. 

X-533.1 Switchyard Buffer Area D&D G  

X-533.2 Area D&D G  

X-533A Switchyard D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  
Subsurface structures remain. 

X-533B Switch House D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  
Subsurface structures remain. 

X-533C Test And Repair Bldg D&D  
Above and below ground structures 
removed as part of ARRA funded early 
D&D activities.  

X-533D Oil House D&D  
Above and below ground structure 
removed as part of ARRA funded early 
D&D activities.   

X-533E Valve House D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  
Subsurface structures remain. 

X-533F Valve House D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  
Subsurface structures remain. 

X-533H Personnel Monitoring Station D&D  Tractor-trailer that is being used as a 
monitoring station 

X-533J Gas Reclaim. Cart Garage D&D  
Above and below ground structure 
removed as part of ARRA funded early 
D&D activities.   

X-540 Telephone Bldg FSS J, M  

X-600 Steam Plant D&D   

X-600.1 Area D&D G  

X-600A Coal Yard D&D   

X-600B Steam Plant Shop Bldg D&D   

X-600C Ash Wash Treatment Bldg. D&D   

X-600D Utilities Maintenance Field 
Office D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-605 Sanitary Water Ctl. House D&D  Returned to DOE 4/2/10 

X-605A Well Field D&D  Returned to DOE 4/2/10 

X-605H Booster Pump House D&D  

Returned to DOE 4/2/10. Above ground 
structure removed as part of early D&D 
activities.  Any subsurface structure 
remains. 

X-605I Chlorinator Bldg D&D  

Returned to DOE 4/2/10. Above ground 
structure removed as part of early D&D 
activities.  Any subsurface structure 
remains. 

X-605J Diesel Generator Bldg D&D  

Returned to DOE 4/2/10. Above ground 
structure removed as part of early D&D 
activities.  Any subsurface structure 
remains. 

X-608 Raw Water Pump House D&D   
X-608.1 Area D&D G  

X-608A Well Field D&D   
X-608B Well Field D&D   
X-611 Water Treatment Plant D&D   

X-611A Old Lime Sludge Lagoons D&D  Remedial Action Closure – Ongoing S&M 
Per Consent Decree 

X-611B Lagoon D&D   

X-611B1 Lagoon Supernatent Pumping 
Station D&D   

X-611B2 Lagoon Supernatent Pumping 
Station D&D  Structure filled with concrete and buried 

X-611B3 Lagoon Supernatent Pumping 
Station D&D   

X-611C Filter Bldg D&D   
X-611D Recarbonization Inst Bldg D&D   

X-611E Clear Well & Chlorine 
Building D&D   

X-612 Elevated Storage Tank D&D   

X-614A Sewage Pumping Station D&D   

X-614B Sewage Pumping Station D&D   
X-614D Sewage Pumping Station D&D   
X-614P Sewage Pumping Station D&D   

X-614Q Sewage Booster Pump 
Station D&D   

X-615 Old Sewage Treatment Plant D&D  
Above ground structure removed early 
D&D activities. Subsurface structure 
remains. 

X-616 Liquid Effluent Ctl. Fac. D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-616A Cap Over Sludge Lagoons D&D  Remedial Action Closure – Ongoing S&M 
per Consent Decree 

X-617 S. Holding Pond pH Control 
Facility D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-618 N. Holding Pond Str Bldg D&D   

X-621 Coal Pile Treatment Fac D&D   

X-622 South Groundwater 
Treatment Facility D&D J Operational GWPT 

X-622.1 Area D&D G  

X-622.2 Area D&D G  

X-623 North Groundwater 
Treatment Building D&D J Operational GWPT 

X-624 Little Beaver Groundwater 
Treatment Facility D&D J Operational GWPT 

X-624-1 Little Beaver Groundwater 
Trtmnt Decon Pad D&D   

X-625 Groundwater Passive 
Treatment Facility D&D   

X-626-1 Recirculating Water Pump 
House D&D  Returned to DOE 9/30/10 

X-626-2 Cooling Tower D&D  Returned to DOE 9/30/10 

X-626.1 Area D&D   

X-627 Groundwater Pump and Treat D&D  Operational GWPT 

X-630-1 Recir. Water Pump House  D&D  
 Returned to DOE 9/30/10.  Above ground 
structure removed as part of early D&D 
activities.  Subsurface structures remain. 

X-630-2A Cooling Tower  D&D  
 Returned to DOE 9/30/10. Above ground 
structure removed as part of early D&D 
activities.  Subsurface structures remain. 

X-630-2B Cooling Tower  D&D  
 Returned to DOE 9/30/10. Above ground 
structure removed as part of early D&D 
activities.  Subsurface structures remain. 

X-630-3 
Acid Handling Station (only 
tank system remains, facility 

gone) 
 D&D   Returned to DOE 9/30/10 

X-630.1 Area D&D   

X-633 Cooling Tower Area D&D G  
X-633.1 Cooling Tower Buffer Area D&D G  

X-633-1 Recir. Water Pump House D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  Any 
subsurface structure remains. 

X-633-2A Cooling Tower D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  Any 
subsurface structure remains. 

X-633-2B Cooling Tower D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  Any 
subsurface structure remains. 

X-633-2C Cooling Tower D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  Any 
subsurface structure remains. 

X-633-2D Cooling Tower D&D  
Above ground structure removed as part of 
ARRA funded early D&D activities.  Any 
subsurface structure remains. 

X-633 T1 Trailer D&D J, M Support trailers for operations. Grounds 
covered in X-633 buffer area 
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-633 T2 Trailer D&D J, M Support trailers for operations. Grounds 
covered in X-633 buffer area 

X-633 T3 Trailer D&D J, M Support trailers for operations. Grounds 
covered in X-633 buffer area 

X-640-1 Pump House D&D   

X-640-1A Fire Water Pumphouse 
Substation D&D  Installed when X-533 was deactivated to 

supply power to the X-640-1 Pumphouse. 
X-640-2 Elevated Storage Tank D&D   

X-640-2A Elevated Water Tank 
Auxiliary Building D&D   

X-670 Dry Air Plant D&D   

X-670A Cooling Tower D&D   

X-675 Plant Nitrogen Station D&D   

X-680 Blowdown Sample and 
Treatment Building D&D   

  Reserved    

X-700 Conv Shop & Cleaning Bldg D&D J, M 
FSS continues to occupy their existing 
maintenance area.  J and M are for FSS 
occupied areas. 

X-700A Air Cond. Equipment Bldg D&D   

X-700B Sand Blast Facility and 
Observation Booth D&D   

X-701A Lime House D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-701B Holding Pond D&D  
Pond filled in as part of an ARRA funded 
interim action completed on this 
Hazardous Waste Management Unit.   

X-701C Neutralization Pit D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-701D Water De-Ionization Facility D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-701E Neutralization Bldg D&D  Part of an operational GWPT 

X-701F Effluent Monitoring Facility D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-701 T1 Trailer D&D J, M Support trailers for operations. 

X-705 Decontamination Bldg D&D   

X-705A Incinerator Area D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains.Deferred Unit 

X-705B Contaminated Burnable 
Storage Area D&D  

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-705D Heat Booster Pump Bldg D&D   

X-705E Oxide Conversion "E" Area D&D  Contained within a leased facility. 
Appurtenance to X-705 

X-710 Tech. Service Bldg D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-710A Technical Service Gas 
Manifold Shed D&D   

X-710B Explosion Test Facility D&D   

 Reserved    

X-720 Maintenance and Stores Bldg D&D J,M J and M are for FSS occupied areas. 

X-720A Maintenance & Stores Gas 
Manifold Shed D&D  

Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-720B Radio Base Station D&D   
X-720C Paint & Storage Bldg D&D   

X-720 T01 Office Trailer D&D   

X-720.1 Area D&D   

X-721 Radiation Instrument 
Calibration Facility D&D  Required to support CAAS 

X-734 Old Sanitary Landfill D&D  Ongoing S&M per Consent Decree 

X-734 Area D&D G  

X-734A Construction Spoils Disposal 
Area D&D  Ongoing S&M per Consent Decree 

X-734B Construction Spoils Disposal 
Area D&D  Ongoing S&M per Consent Decree 

X-735 Sanitary Landfill D&D  Remedial Action Closure Ongoing S&M 
per Consent Decree 

X-735 Area D&D   

X-735B Borrow Area D&D  Empty yard 

X-735A Landfill Utility Bldg D&D J, M Effective October 30, 2015 

X-736 West Construction Spoils 
Landfill D&D  Ongoing S&M per Consent Decree 

X-737 Area D&D   

X-740 Waste Oil  Storage Facility D&D  
Above ground structure removed as part of 
early D&D activities.  Any subsurface 
structure remains. 

X-741 Oil Drum Storage Facility D&D   

X-742 Gas Cylinder Storage Facility D&D   

X-743 Lumber Storage Facility D&D   

X-744.1 Area D&D G  

X-744B Salt Storage Building FSS M  

X-744G Bulk Storage Building D&D J Uranium Management Facility 
Operations 

X-744H Bulk Storage Bldg D&D   

X-744J Bulk Storage Bldg D&D   

X-744K Warehouse-K FSS G, S, J, M  

X-744L Stores and Maintenance 
Warehouse D&D   

X-744N Warehouse N Non-UEA D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-744P Warehouse P Non-UEA D&D   

X-744Q Warehouse Q Non-UEA D&D   

X-744S Warehouse S Non-UEA D&D   

X-744T Warehouse T Non-UEA D&D  Facility and substructure removed 

X-744U Warehouse U Non-UEA D&D  Facility and substructure removed 

X-744V Surplus and Salvage Clean 
Storage Yard D&D   

X-744W Surplus & Salvage 
Warehouse D&D   

X-744Y Waste Storage Area D&D   
X-744Y 

T1 Trailer D&D J, M Support trailers for operations. 

X-744Y 
T2 Trailer D&D J, M Support trailers for operations. 

X-744Y 
T3 Trailer D&D J, M Support trailers for operations. 

X-744T T4 Trailer D&D J, M Support trailers for operations. 
X-744Y 

T5 Trailer D&D J, M Support trailers for operations. 
X-744Y 

T6 Trailer D&D J, M Support trailers for operations. 
X-744Y 

T7 Trailer D&D J, M Support trailers for operations. 
X-744Y 

T8 Trailer D&D J, M Support trailers for operations. 
X-744Y 

T9 Trailer D&D J, M Support trailers for operations. 
X-745B Toll Enrichment Gas Yard D&D   

X-745C Cylinder Storage Yard DUF6   

X-745D Cylinder Storage Yard D&D   

X-745E Cylinder Storage Yard DUF6   

X-745F N Process Gas Stockpile 
Yard D&D   

X-745G Area D&D G  

X-745G-1 Cylinder Storage Yard DUF6   

X-745G-2 Cylinder Storage Yard D&D   

X-745H Potential Future Cylinder 
Yard D&D   

X-746 Material Receiving and 
Inspection D&D  

Above ground structure removed early 
D&D activities. Concrete pipe chase 
remains  

X-747 Clean Scrap Yard D&D   

X-747A Material Storage Yard D&D   

X-747B Material Storage Yard D&D   

X-747C Material Storage Yard D&D   

X-747D Material Storage Yard D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-747E Material Storage Yard D&D   

X-747F Miscellaneous Material 
Storage Yard D&D  Empty field 

X-747G Precious Metal Scrap Yard D&D  Empty Yard 

X-747H NW Contaminated Scrap 
Yard D&D  Deferred Unit 

X-747H1 Loading Pad D&D  Concrete Loading Pad 

X-747J Decontamination Storage 
Yard D&D   

X-747K Converter Shell Area D&D   

X-748 Truck Scale D&D   

X-749 S. Contaminated Material 
Storage Yard D&D  

Remedial Action Closure - will require long 
term S&M 
Ongoing S&M per Consent Decree 

X-749/120 Phytoremediation Area D&D  Ongoing S&M per Consent Decree 

X-749A S. Classified Burial Yard D&D  Remedial Action Closure - ongoing S&M 
per Consent Decree 

X-749B Peter Kiewit Landfill D&D  Remedial Action Closure - ongoing S&M 
per Consent Decree 

X-750 Mobile Equip Maint. Shop D&D   

X-750A Garage Storage Bldg D&D   

X-751 GCEP Mobile Equipment 
Garage FSS G, S, J, M  

X-752 Warehouse D&D   
X-752 
AT-1 Trailer Complex D&D J, M  

X-752 
AT-2 Trailer Complex D&D J, M  

X-752 
AT-3 Trailer Complex D&D J, M  

X-752 
AT -4 Trailer Complex D&D J, M 

Support trailers for operations 1-4, 5 
provided to DUF6, 6 remains located by 
roadway at 747 scrap yard 

X-760 Chemical Engineering Bldg D&D  
Above and below ground structures 
removed as part of ARRA funded early 
D&D activities.  

X-760 T1 Trailer D&D J, M Support trailers for operations. Grass 
areas included in X-760 area.  

X-760 T2 Trailer D&D J, M Support trailers for operations Grass areas 
included in X-760 area. 

X-770 Mech. Testing Bldg D&D  Above and below ground structures 
removed. 

X-800 Area D&D G  

XT-800 GCEP Construction Office D&D  Substructure, pad, and parking lots remain. 

XT-801 Area D&D G  

XT-847 Waste Management Staging 
Facility D&D   

X-1000 Administration Building FSS J, M  

X-1000T1 Training Trailer D&D J, M  
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-1007 Fire Station D&D   
X-1020 Emergency Operations Ctr ACP   

X-1107AV Administrative Vehicle Portal D&D   
X-1107BV Interplant Vehicle Portal D&D   

X-2204 
GCEP Railroads (except 

portion of railroad within the 
ACP footprint) 

D&D   

X-2207A Parking Lot D&D S,M  
X-2207A-

1 Parking Lot D&D M South of X-1000 

X-2220C Fire and Supervisory Alarm 
System D&D   

X-2220D 

Telephone System (except 
sublease portion “GCEP 

Communications Ductbank 
System”) 

D&D   

X-2220L Classified Computer System D&D   

X-2230A Sanitary Water Distribution 
System D&D   

X-2230B GCEP Sanitary Sewers 
(Partial) D&D   

X-2230C Storm Sewers (Partial) D&D   

X-2230F Raw Water Supply Line D&D   

X-2230H Fire Water Distribution 
System D&D   

X-2230M Holding Pond #1 (Southwest 
Holding Pond) ACP   

X-2230N Holding Pond #2 (West 
Holding Pond) ACP   

X-2230T1 
Recirculating Heating Water 
System (East of Valve Pits 

"A" and "B") 
D&D   

X-2232E Gas Pipeline D&D   

X-6002 Boiler System ACP   

X-6002A Oil Storage Facility ACP   

X-6609 Raw Water Wells D&D   

X-6609.1 Area D&D G  

X-6613 Sanitary Water Storage Tank D&D   

X-6614E Sewage Lift Station D&D   

X-6619 Sewage Treatment Plant D&D   

X-6619.1 Area D&D G  

X-6643-1 Fire Water Storage Tank #1 D&D   

X-6643-2 Fire Water Storage Tank #2 D&D   

X-6644 Fire Water Pumphouse D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

X-7721 
Maintenance, Stores, and 

Training (1st floor 
portions.remainder only)  

D&D   

RTO Area D&D   

Z-SWMU-
QUAD-IV 

Chemical and Petroleum 
Containment Basins (east of 

X-533A) and Emergency 
Containment Tanks 

D&D  Deferred Unit 

Z-SWMU-
QUAD-IV 

Southern End of Railroad 
Spur which is used as Drum 

Storage Area 
D&D   

Z-SWMU-
X-701 BP 

NE Oil Biodegradation Plot 
Area, which was formally 

used for the disposal of X-615 
sludge 

D&D  No Further Action 

Z-SWMU-
X-710 

Inactive "hot pit" in the area of 
X-710 that was once used for 

the storage of radioactive 
wastewater 

D&D  Empty yard - No Further Action 

Z-SWMU-
X-744 

Retrievable Waste Storage 
Area D&D  Empty yard - No Further Action 

N/A 5-Unit Groundwater Plume 
(south of X-710) D&D  Undergoing Corrective Action 

N/A 
7-Unit Groundwater Plume 
(between X-700, X-705, X-

720) 
D&D  

Operations - Maintained by the X-700 / 705 
Sumps and transferred to GWPT. Deferred 
Unit 

N/A X-120 Area D&D  

About 5 acres; located South of X-2207F; 
bounded on the West and South by the 
railroad; North by X-2207F and to the East 
by a line between X-2207F and the 
railroad: Ongoing S&M per Consent 
Decree 

N/A DOE Contractor Area ACP 
  

Approx. 3.7 acres; bounded South by X-
2207E trailer area parking lot; East by 
security fence; West by railroad tracks; and 
North by construction road. ( South of 
7725B) 

N/A Contractor Lay down Area ACP  

Triangular area about 3 acres; Northwest 
of X-7721 and West of X-1107D; bounded 
Northwest by construction road; East by 
truck access road; and South by fence 
(East of 1107DV) 

N/A North East Bypass Road D&D S,M Paved asphalt road 

N/A Soils in the vicinity of the X-
720 Neutralization Pit D&D   

N/A Big Run Creek D&D   

N/A Little Beaver Creek D&D   

N/A West Drainage Ditch D&D   

N/A East Drainage Ditch D&D   

N/A Northeast Drainage Ditch D&D   

N/A North Drainage Ditch D&D   
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Facility 
No. Facility Name 

Contractor 
Responsible 

for 
Facility/Area  

FSS Responsibility Matrix 
(Grounds (G), Pest 
Control (P), Snow 

Removal (S), Janitorial (J), 
Maintenance (M)) 

Comments 

A Rubble Pile East of X-105 D&D  Plant Coordinates F-5  
Available for D&D 

B Pad in Field East of X-109A D&D  Plant Coordinates F-3 
Available for D&D 

C Old Switchyard West of X-
109A D&D  Plant Coordinates F-3  

Sits on top of X-740 Plume Area 

D Three USEC Signs D&D  Plant Coordinates D5, F2, and F-5 
USEC 

E X-770 "0000" Compressor 
Base Foundation D&D  Plant Coordinates G-4 

deferred unit 

F Utility Shed South of 
X-622 D&D  Facility removed. 

H Old Firing Range Shed D&D  Plant Coordinates D-6 
Deferred unit leased space 

I Peter Kiewit Powder 
Magazine D&D   

J X-1000 Pavilion FSS J, M  

K Miscellaneous Parking Areas 
& Driveways D&D S, M  
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SITE SERVICES 

 
Site services are to be provided as GFS/I to FSS, DOE, and ETS under the overall D&D Project 
by the D&D contractor.  In addition, services will be provided to other site tenants on a cost 
reimbursable basis. 
 
Fire Protection Service 
A fire protection and prevention program that complies with all applicable sections of the National Fire 
Protection Association (NFPA) codes and the State of Ohio Fire Protection Codes must be maintained.  
Fire Protection Service includes the following elements, but not limited to: 
 
• Electronic maintenance support for the Edwards Fire Alarm System in DOE space 
 
• An Authority Having Jurisdiction (AHJ) who provides interpretation of the fire codes and 

standards as regards the installed fire suppression and detection systems and equipment and 
the operability and capability of these systems and equipment. 

 
• A designated contact point, to assure consistency on plantsite, proper risk management, and 

uniform emergency response for the entire site. 
 
• Emergency response to a fire and/or medical emergency with trained and qualified responders.  
 
• Fire Protection and fire safety related building inspections to evaluate occupancy, 

housekeeping, fire loss potentials, and facility protection systems. (Both active and passive). 
 
• Inspection and maintenance of facility fire protection equipment 
 
• Radiological emergency response and an OSHA Technical Level hazardous materials 

emergency response as needed with trained personnel and proper equipment and personal 
protective equipment. 

 
• Inspection and maintenance of fire equipment such as pumpers, ambulances, rescue truck, and 

HazMat truck as part of a site emergency response capability. 
 
• Design requirements for facility modification, provide engineering support for special tasks 

involving fire hazards, provide advice on code application and interpretation as requested, and 
other engineering support as negotiated. 

 
• Monitor emergency alarms such as waterflow and smoke detection and manual alarms such as 

pull stations and “911" calls.  This 24-hour-a-day service includes dispatching of emergency 
response forces and/or inspection personnel depending on the type of emergency or 
supervisory alarm received. 

 
• Drills and exercises shall be conducted at least quarterly that test proficiency in such technical 

areas as fire fighting, EMT skills, search and rescue, confined spaces and hazardous material 
response. 

 
Emergency Management and Incident Command 
An Emergency Management Program that meets DOE Order 151.1C, Comprehensive Emergency 
Management System and implements the requirements of the Site Emergency Plan (Portsmouth 
Gaseous Diffusion Plant Emergency Plan USEC-02).  The Emergency Management Program shall 
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include the emergency management elements of planning, preparedness, readiness assurance, 
response, and recovery.. 
 
A Plant Shift Superintendent/Incident Commander (PSS) is provided in accordance with the applicable 
sections of DOE Orders 151.1C and 232.1 and the Resource Conservation and Recovery Act (RCRA) 
Plan or current revisions. 
 
The Emergency Management Services include the following, but not limited to: 
 
• Maintain a coordinated off-site emergency management interface with state, local, or tribal 

organizations responsible for off-site emergency response and protection of the public. 
 
• Establish and maintain a system to provide prompt initial notification of workers Emergency 

Response Organizations, including DOE elements and state, tribal and local, and continuing 
effective communications among response organizations throughout an emergency. 

 
• Provide a system for establishing protective actions, including evacuations, sheltering and 

accountability as well as protection of workers involved in response and clean-up covered by 29 
CFR 1910.120. 

 
• Provide mutual assistance agreements with local, state, and tribal authorities, as required by the 

Operations/Field Office. 
 
• Ensure the proper identification, categorization, notification, and reporting of emergencies to the 

DOE Site Lead, PPPO Manager, Operations/Field Office Managers, the Headquarters 
Emergency Operations Center and other applicable organizations in accordance with applicable 
DOE policies and requirements. 

 
 
The Plant Shift Superintendent (or designee) is available 24 hours a day to provide emergency 
management support.  The Incident Command Services includes: 
 
• In the absence of DOE, act in behalf of DOE on delegated tasks.   
 
• Serve as a central point of contact for incident/event notification for all DOE activities and         

make notification to the designated DOE management personnel. 
 

• Serve as Incident Commander (IC) for all DOE classified and unclassified emergencies as 
required in DOE Order 151.1. 

 
• Categorize all DOE Occurrence Reports using criteria outlined in DOE Order 232.1.  Serve as 

Authorized Derivative Classifier for information transmitted off-site, and process the Occurrence 
on the Occurrence Reporting and Processing System (ORPS). 

 
• Make emergency notifications for all occurrences and emergencies in accordance with the Site 

Emergency Plan.  
 

• Act as the alternate Emergency Coordinator during RCRA emergencies in accordance with the 
activation of the RCRA Contingency Plan. 
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• Serve as central point of contact for incidents of Safeguards and Security concerns and make 

notification to designated security personnel.       
     

Protective Forces 
 

The contractor shall implement the security program developed by the FSS contractor.  The contractor 
shall coordinate and interface with the FSS contractor to ensure compliance with the security program 
requirements (see Section J, Attachment 7).  The FSS security program includes, but is not limited to, 
Portsmouth Site Security Plan, Security Management Plan per DOE M 470.4-1, change 2, Safeguards 
and Security Program Planning and Management and Graded Security Protection Policy per DOE O 
470.3B and the Contract Security Classification Specification (CSCS) (DOE Form 470.1) attached to 
this contract (Section J, Attachment 14).  

 
 The contractor shall provide appropriately cleared and armed protective force personnel, qualified and 
trained to the appropriate level consistent with DOE M 470.4-3A.  The Protective Force will provide 
DOE compliant protection of special nuclear materials, personnel, classified matter, and Government 
property. The Protective Force shall also comply with the DOE infrastructure contractor’s Portsmouth 
Site Security Plan. This plan, approved by the DOE cognizant Security Authority, indentifies the site 
protection strategies, Protective Force requirements and site access controls. Additionally, provide and 
maintain uniforms and equipment, including vehicles, and required weaponry and ammunitions for all 
protective forces providing services.  The contractor shall make available on a no-charge basis, 
support to non-PORTS governmental organizations (e.g., local law enforcements agencies, 
school systems, and other local/state/federal agencies) by providing the following selected, but 
not limited to, security related services, on a not to interfere basis, upon receipt of written 
authorization from DOE: 
• Training materials and equipment; 
• Information related to potential security concern or threat data which is not restricted or 

otherwise controlled; 
• Safety equipment, such as traffic control devices and light plants; and  
• Joint participation in site drills and exercises. 

The contractor may request support, through DOE or the Infrastructure contractor, from 
local/state/federal agencies.  The contractor shall provide access and cooperation to 
local/state/federal agencies when DOE or the Infrastructure contractor has requested, and 
DOE has authorized the assistance. 
 
Utilities for Site Operations 

 
The utility services (including operation, treatment, distribution, administration, and 
maintenance of system and equipment) for the Portsmouth site include sanitary water, sanitary 
sewage, recirculating cooling water, plant dry air, electrical power distribution, power 
administration, nitrogen system, outdoor lighting systems, steam, and utilities inspection for 
RCRA Part B.  The utilities services must be consistent with the Shared Site Services 
Agreement for DOE contractors as well as with all DOE approved agreements to provide utility 
services to offsite entities.  
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Performance Based Incentives (PBI) for D&D  
 
The Award Fee Plan details the administration of total available award fee, including performance-based 
incentives as defined in Section B.   
 
The Award Fee Plan will set forth (1) the evaluation period(s) and/or area(s) to be evaluated, including the 
amount of available award fee; and (2) the criteria upon which the contractor will be evaluated for 
performance relating to any technical, schedule, management, and/or cost objectives selected for 
evaluation. 
 
The Award Fee Plan may be revised unilaterally by the Government at any time during the evaluation 
period(s).  Notification of such changes shall be provided to the contractor 30 calendar days prior to the 
effective date of the change.  Performance-based incentives for D&D of the GDP process buildings are 
established in the following table: 

 
 

Award Fee Criteria1 Fee Type Completion Date Fee Amount2 
CLIN 0002 Deactivation of X-326 
(Complete 197 Cells and certify 9 
units as “Criticality/Incredible” 

PBI March 28, 2016 $15,276,336 

D&D X-333 to Slab PBI TBD 
 

TBD 

D&D X-330 to Slab PBI TBD TBD 
D&D X-326 to Slab PBI TBD TBD 
Remediate Soils below X-333 PBI TBD TBD 
Remediate Soils below X-330 PBI TBD TBD 
Remediate Soils below X-326 PBI TBD TBD 
    
 
In addition to the major PBIs listed above, additional PBIs will be identified as part of the annual award 
fee plan.  
 
 
 
                                                 
1 D&D and remediation includes waste disposition. 
2 32% of the total award fee amount shall be reasonably allocated to these six (6) PBIs based on its technical 
approach.  After award, the CO may request the contractor to provide interim milestones. 
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Portsmouth D&D Project 
SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

 
 

Portsmouth D&D Project 
SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

 
 
Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed in accordance with the 
Performance Work Statement. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 
 

ETS   Environmental Technical Services Contract (or) 
D&D   D&D /Remediation Contract (or) 
FSS   Facilities Support Services Contract (or) 
USEC   United States Enrichment Corporation Contract (or) 
Other Site Users Examples: Ohio National Guard, DUF6 Conversion Project 
Cost Allocation The term “cost allocation” means the individual contractor will incur the cost for performing that activity 

   
 
Types of Interfaces – Applies to D&D contractor 
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  
2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 
3. Service (S):  provision of work for another contractor 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I Master Plan - The ETS contractor 
develops the initial strategy, then 
the D&D contractor reviews and 
updates.  Ownership of the overall 
cleanup strategy document is 
transferred from the ETS contractor 
and maintained by the D&D 
contractor.  

Initial 
development 
and 
subsequent 
input 
 
 
 
 
 
 
 

Update and 
maintain 

Provides 
input 

Provides 
input 

Provides 
input 

C.2.7.1 ETS bears the cost 
burden for development of 
the initial document.  
Once the Plan has been 
turned over to the D&D 
contractor,  D&D 
contractor bears the cost 
burden for work 
necessary to maintain and 
update; other 
contractors/users bear 
internal and 
implementation costs 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users Requirements Cost Allocations 

I Regulatory Compliance and Permits 
– Comply, develop, renew existing 
permits and/or obtain new permits 
as necessary.  The majority of the 
permits will be the responsibility of 
the D&D contractor.  Other 
contractors will also have limited 
number of permit responsibilities for 
its respective work. 

Provide 
information to 
D&D 
contractor, if 
needed.   

Renews 
existing permits 
and obtain new 
permits for 
D&D Project. 
Responsible for 
maintaining the 
comprehensive 
list of permits.  

Renews 
existing 
permits 
and obtain 
new 
permits for 
Facility 
Support 
activities. 
Provide 
information 
to D&D 
contractor, 
if needed.   

Renews 
existing 
permits and 
obtain new 
permits for 
Lease 
Areas. 
Provide 
information 
to D&D 
contractor, 
if needed.   

Provide 
information 
to D&D 
contractor, 
if needed. 

C.2.7.4 Each site contractor bears 
the cost burden of 
administration and 
implementation.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support Requirements 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I Regulatory Documents and 
Involvement – the D&D contractor has 
the primary responsibility for interaction 
with DOE and regulators.  The other 
site contractors will provide information 
and support to D&D contractor as 
related to the regulatory involvement 
process. 

Provide 
support and 
information to 
D&D 
contractor. 
 

Primary 
responsibility 
for 
regulatory 
involvement. 

Provide 
support and 
information 
to D&D 
contractor. 

Provide 
support and 
information 
to D&D 
contractor. 

Provide 
support and 
information 
to D&D 
contractor. 

C.2 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs. 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

I Develop and Submit the Annual Site 
Environmental Report (ASER) - D&D 
contractor is responsible for developing 
the ASER for the D&D Project.   

Provide input 
and support 
to D&D 
contractor. 
 

Develop and 
submit. 
Coordinate 
sitewide 
environment
al reports. 

Provide 
input and 
support. 

Provide 
input and 
support. 

Provide 
input and 
support. 

C.2.7.6 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs 

  



Portsmouth D&D Project Section J, Attachment 7 
Contract No. DE-AC30-10CC40017 Modification 130 
     
   

J7-5 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Facilities D&D 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

P Facilities D&D Activities - For 
example:  Utilities Isolation/re-
routing/optimization, 
Deactivation, and Demolition.  
D&D contractor will be 
performing D&D activities: plan 
and implementation. 

Provide 
oversight and 
support. 
 
 
 
 
 
 
 

Coordinate with 
other site 
tenants/ 
contractors on 
plans for work 
activities, site 
safety, and 
logistics issues.  

Provide support, 
if necessary. 

Concur if 
necessary.  

Provide 
support, if 
necessary. 

C.2.2 and 
C.2.3 

D&D contractor bears 
the cost burden for 
field work. Other 
contractors/users 
bear internal and 
implementation costs 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

P/I Facilities Transfer and 
Turnover activities - USEC is 
responsible for completing the 
turnover requirements per the 
Lease.  Provides support and 
verification process for DOE 
acceptance of the facilities to 
ensure the turnover 
requirements are met. 

Support DOE 
with the 
turnover 
requirements. 
 
 
 
 
 
 
 
 

Receive 
facilities/services 
as approved by 
DOE. 

Receive 
facilities/services 
as approved by 
DOE. 

Completes 
the turnover 
requirements 
and transfers 
to DOE. 

Provide 
support, if 
applicable. 

C.2.7.1 Each contractor shall 
be responsible for the 
cost burden and 
verification process 
for facilities assigned 
to them by the CO. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Environmental Restoration 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

P/I Soils Remediation Activities - D&D 
contractor will be performing soils 
remediation activities: removal 
underground utilities, 
piping/components, slabs, footers, 
and other below grade structures. 

Provide 
oversight 
and 
support. 
 
 

Perform soils 
remediation: 
Coordinate and 
notify affected 
tenants/contractors. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary.  

Provide 
support, if 
necessary. 

C.2.4.2 D&D contractor 
bears the cost 
burden for 
remediation work. 
Other 
contractors/users 
bear internal and 
support costs. 

P/I Groundwater Monitoring and 
Inspection - the D&D contractor is 
responsible for conducting 
groundwater monitoring and 
inspection per the IGWMP.  The 
ETS contractor may perform 
independent monitoring or 
inspection. 

Perform 
independent 
oversight 
and 
independent 
monitoring 
and 
inspection 
activities.  
Coordinate 
with D&D 
contractor. 
 
 

Perform 
groundwater 
monitoring and 
inspection.  
Coordinate with all 
other site 
tenants/contractors: 
notify USEC, if 
required. 
Provide support to 
ETS for 
independent 
monitoring and 
inspection. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

C.2.4.3 D&D contractor 
bears the cost 
burden for 
remediation work.  
ETS contractor 
bears the cost 
burden if/when it 
performs 
independent 
activities.  Other 
contractors/users 
bear internal and 
support costs. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Waste Management 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC 

Other 
Site 

Users 

D&D Contract 
Requirements Cost Allocations 

P/I Management of Waste - 
Waste generated during 
Surveillance and 
Maintenance and D&D 
activities is managed by 
the D&D contractor. 

Perform 
independent 
oversight 
and 
independent 
monitoring 
and 
inspection 
activities.  
Coordinate 
with D&D 
contractor. 
 
 
 
 
 

Receives, stores, 
and dispositions 
waste generated 
from D&D Project 
(D&D, FSS, ETS, 
and DOE) 
activities. 
Responsible for site 
wide waste 
disposal and 
recycling programs 
(e.g. aluminum 
cans, paper, 
including document 
shredding, if 
applicable) 

Notify and coordinate 
with D&D contractor 
related to anticipated 
waste generation. 
 
 

N/A N/A C.2.5 D&D contractor 
bears the cost 
burden for waste 
management and 
recycling program, 
administration, 
and 
implementation  
activities. Other 
contractors/users 
bear internal and 
support costs. 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC 

Other 
Site 

Users 

D&D Contract 
Requirements Cost Allocations 

  Reserved        
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 OSWDF 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

P/I OSWDF Construction Activities – If 
the construction of OSWDF is not self 
performed, the D&D contractor is 
responsible for the construction 
oversight while a subcontractor 
performs construction. 

Provide 
oversight 
and 
support. 
 

Responsible 
for 
Construction 
Oversight. 

Provide 
support, if 
necessary. 

N/A N/A C.2.5.4.2 D&D contractor 
bears the cost 
burden if Self 
Performed; D&D 
contractor bears the 
cost burden for 
construction 
oversight. D&D 
contractor bears the 
construction 
subcontract cost 
burden if it is 
subcontracted.  

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

I OSWDF Design Activities - the D&D 
contractor will complete the design 
and Certified for Construction 
package, if the OSWDF is approved.  
During the design process, location of 
the OSWDF will be determined. 

Provide 
oversight 
and support 
to D&D 
contractor, 
if 
necessary. 
 
 
 
 
 

Coordinate 
OSWDF 
location  to 
ensure no 
shared site 
agreements 
are 
impacted.  

Provide 
support to 
D&D 
contractor, 
if 
necessary. 

N/A Provide 
support to 
D&D 
contractor, if 
necessary. 

C.2.5.4.1 D&D contractor 
bears the cost 
burden for design 
and CFC package.  
Other contractors 
bear the cost of 
internal support 
activities.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Surveillance and Maintenance (S&M) and Facility Stabilization 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

 Reserved        

P/I S&M Activities – S&M or 
facility maintenance activities 
are performed to prevent and 
correct maintenance for 
systems and facilities.  

Provide 
oversight and 
support. 
 
Responsible 
for 
participating 
in the 
“Shared Site” 
committee 
and 
identifying 
site activities 
that may 
impact 
multiple site 
users. 

Responsible for 
S&M activities in 
assigned facilities 
identified in Section 
J, Attachment 5. 
Activities include 
facility and 
systems/equipment 
preventive and 
corrective 
maintenance.  
Serves as the 
“design authority” 
for all activities 
associated with the 
D&D Project.   
 
Responsible for 
leading the 
“Shared Site” 
committee and 
coordinating site 
activities involving 
multiple site users. 

Responsible for 
facility 
maintenance 
activities (non-
nuclear 
activities) in 
assigned 
facilities 
identified in 
Section J, 
Attachment 5.  
All maintenance 
activities 
requiring “design 
authority” 
approval shall be 
approved by the 
D&D contractor. 
 
Responsible for 
participating in 
the “Shared Site” 
committee and 
identifying site 
activities that 
may impact 
multiple site 
users. 

Coordinate 
with 
appropriate 
contractor. 
 
Responsible 
for 
participating 
in the 
“Shared Site” 
committee 
and 
identifying 
site activities 
that may 
impact 
multiple site 
users. 

Coordinate 
with 
appropriate 
contractor. 
 
Responsible 
for 
participating 
in the 
“Shared Site” 
committee 
and 
identifying 
site activities 
that may 
impact 
multiple site 
users. 

C.2.2 Each contractor 
bears the cost 
burden for 
performing the 
S&M activities for 
their assigned 
facilities.   

 
 



Portsmouth D&D Project Section J, Attachment 7 
Contract No. DE-AC30-10CC40017 Modification 130 
     
   

J7-10 
 

 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Environmental, Safety, Health, and Quality 
Type of 

Interface 
Task 

(Interface, Service – Mandatory) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I/S Health Physics and Radiological Site 
Services - D&D contractor is 
responsible for providing health 
physics and radiological site services 
(e.g. Dosimetry program, radiological 
surveys,  monitoring, and PPE).   

Receives 
services 
from D&D 
contractor.  
Provide 
annual 
baseline 
requirements 
input to 
support the 
D&D 
contractor’s 
planning and 
budgeting 
requirement. 
Provide 
oversight 
and support. 
 

Provides 
health 
physics and 
radiological 
site services 
and 
appropriate 
PPE 
(including 
but not 
limited to 
industrial 
safety 
equipment 
protective 
gear 
associated 
with 
contractor’s 
safety 
program 
and policies) 
to ETS and 
FSS 
contractors 
and DOE. 

Receives 
services 
from D&D 
contractor.  
Provide 
annual 
baseline 
requirements 
input to 
support the 
D&D 
contractor’s 
planning and 
budgeting 
requirement. 
 

Please refer 
to the 

Summary of 
Services 

and 
Providers at 
the end of 

this section. 

Dosimetry 
services will 
be provided 
to DUF6 by 
D&D on a 
full cost 
recovery 

basis. 
Please refer 

to the 
Summary of 

Services 
and 

Providers at 
the end of 

this section. 

C.2.7.3 D&D contractor 
bears the cost 
burden of program 
administration and 
implementation.  
Other site 
contractors bear 
internal 
implementation 
costs.  Please refer 
to the Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Environmental, Safety, Health, and Quality 
Type of 

Interface 
Task 

(Interface, Service – Mandatory) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

P Industrial Hygiene Health and Safety 
Services and Equipment – Personal 
protective Equipment (including but 
not limited to industrial safety 
equipment, protective gear 
associated with contractor’s safety 
program and policies), thermal 
equipment, Monitoring Equipment, 
respirators, and Other Services and 
Equipment Related to Health and 
Safety 

Receives 
health and 
safety 
services and 
equipment 
including 
(PPE) from 
the D&D 
contractor. 
Provide 
annual 
baseline 
requirements 
input to 
support the 
D&D 
contractor’s 
planning and 
budgeting 
requirement. 

Provides 
health and 
safety 
services and 
equipment 
(including 
PPE to all 
D&D project 
contractors 
and DOE. 
Specialty 
equipment 
and services 
(e.g. fall 
protection 
harnesses, 
combustible 
gas 
monitoring, 
oxygen 
monitoring, 
noise level 
monitoring, 
etc.) will be 
provided by 
the D&D 
contractor.) 

Receives 
health and 
safety 
services and 
equipment 
including 
(PPE)  from 
the D&D 
contractor. 
Provide 
annual 
baseline 
requirements 
input to 
support the 
D&D 
contractor’s 
planning and 
budgeting 
requirement. 

Please refer 
to the 

Summary of 
Services 

and 
Providers at 
the end of 

this section. 

N/A C.2.7.3 D&D contractor will 
bear cost burden 
for this task; 
however, each site 
contractor is 
responsible for 
developing health 
and safety plans 
and procedures for 
its own employees. 
Please refer to the 
Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES  

Safeguards and Security 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I Security Management (physical and 
personnel security) – FSS 
contractor is responsible for 
security management which 
includes plans and procedures; lock 
and key program; facility 
registration; information security; 
computer security and 
classification; badging (HSPD-12 
credentials); access 
authorization;and  declassification 
petition for GDP technology 
and equipment 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program. 
 
 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program. 
 
 

Provides 
security 
management 
services to 
DOE and 
DOE 
contractors. 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security 
management 
program. 
Please refer 
to the 
Summary of 
Services and 
Providers at 
the end of 
this section. 

Provides 
necessary 
information 
to the FSS 
contractor to 
support 
security   
management 
program. 

C.2.7.7 FSS contractor 
bears the cost 
burden.  Other site 
contractors bear 
internal and 
implementation 
cost. Please refer 
to the Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 

 Reserved 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 
Type of 

Interface 
Task 

(Service – Optional, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S/I Protective Force Services - Protective 
Forces services supporting DOE 
sponsored D&D activities will be 
provided to all site entities  by the 
D&D contractor.  The contractors 
have the responsibilities to provide 
necessary information to support the 
Protective Force services. 
 

Provide 
necessary 
information 
and 
support, if 
required. 
 
 
 
 
 
 
 

Provide 
Sitewide 
Protective 
Force services 
to all site 
entities. This 
includes 
implementation 
of the site 
security plans 
developed by 
the FSS 
contractor. 
 
 

Provide 
necessary 
information 
(see Security 
Management 
(physical 
and 
personnel 
security)) 
above and 
additional; 
support, if 
required. 
 
 
 
 
 

Provide 
necessary 
information 
and support, 
if required. 
Please refer 
to the 
Summary of 
Services and 
Providers at 
the end of 
this section. 

Provide 
necessary 
information 
and 
support, if 
required. 
 
 
 
 
 
 
 

C.2.7.7 The D&D contractor 
will bear the cost 
burden for the 
services.  The other 
site 
contractors/users 
will bear internal 
and implementation 
cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 
Type of 

Interface 
Task 

(Service – Optional, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S/I Emergency Management and 
Response - Emergency management 
and response, supporting DOE 
sponsored D&D activities, is provided 
to all site entities  by the D&D 
contractor.  The contractors have the 
responsibility to provide support in 
implementation of the emergency 
management program, response, and 
recovery. Pagers for EOC Cadre 
members and radios for emergency 
communications will be provided by 
the D&D contractor as GFS/I. 

Provides 
information 
and 
support. 
 
 
 
 
 
 
 

 Provides 
Emergency 
Management 
and response 
services. 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
Please refer 
to the 
Summary of 
Services and 
Providers at 
the end of 
this section. 
 

Provides 
information 
and 
support. 
 

C.3.0 The D&D contractor 
will bear the cost 
burden for the 
services.  The other 
site 
contractors/users 
will bear internal 
and implementation 
cost.  Please refer 
to the Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 
Type of 

Interface 
Task 

(Service – Optional, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S/I Fire Protection Services - Fire 
Protection supporting DOE 
sponsored D&D activities will be 
provided to all site entities by 
the D&D contractor.  The 
contractors have the 
responsibility to support the Fire 
Protection services. 

Provides 
necessary 
information 
and 
support, if 
required. 
 
 
 
 
 
 
 

Provides 
sitewide Fire 
Protection 
services to 
DOE and site 
entities. 
 
 

Provides 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

 Provides 
necessary 
information 
and 
support, if 
required.  
Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 
 

Provides 
necessary 
information 
and 
support, if 
required. 
 
 
 
 
 
 
 

C.3.0 The D&D contractor 
will bear the cost 
burden for the 
services.  The other 
site contractors/users 
will bear internal and 
implementation cost.   
Please refer to the 
Summary of Services 
and Providers of those 
Services at the end of 
this section for Cost 
Allocations for non-
D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Site Services 

Type of 
Interface 

Task 
(Service – Optional, Interface) ETS D&D FSS USEC 

Other Site  
Users (on 
or off site) 

D&D Contract 
Requirements Cost Allocations 

S/I Site Utility Services - Utility 
services (sanitary water, 
sanitary sewage, recirculating 
cooling water, landline 
telephones, plant dry air, 
electrical power distribution, 
power administration, nitrogen 
system, street lights, steam, 
and utilities inspection) for site 
operations supporting DOE 
sponsored D&D activities are 
provided to all site entities by 
the D&D contractor.  The D&D 
contractor is also required to 
provide this service to DOE 
approved off site entities.  The 
contractors have the 
responsibility to provide support 
in implementation of utilities 
services. 

Provides 
information 
and 
support. 
 
 
 
 
 
 
 

Provides 
utilities. 
 
 

Provides 
information 
and support. 
 
 
 
 
 
 
 

 Provides 
information 
and 
support.  
Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 
 

Provide 
information 
and 
support.  
Please 
refer to the 
Summary 
of Services 
and 
Providers 
at the end 
of this 
section. 
 
 
 
 
 
 
 

C.3.0 The D&D contractor 
will bear the cost 
burden for the 
services.  The other 
site contractors/users 
will bear internal and 
implementation cost.  
Please refer to the 
Summary of Services 
and Providers of those 
Services at the end of 
this section for Cost 
Allocations for non-
D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S/I Shipping and 
Receiving Services – 
Receipt of materials at 
the loading dock, 
entering the 
information in a 
shared database, and 
delivery of the 
material to the 
designated field 
location.  Shipping 
services via 
commercial carriers is 
also included. 

Receives shipping 
and receiving 
services from FSS.  
Responsible for 
quality inspection 
of ETS material.  
Responsible for 
appropriate 
packaging and 
delivery to the 
loading dock area 
of ETS items to be 
shipped off-site. 

Receives 
shipping and 
receiving 
services 
from FSS.  
Responsible 
for quality 
inspection of 
D&D 
material.  
Responsible 
for 
appropriate 
packaging 
and delivery 
to the 
loading dock 
area of D&D 
items to be 
shipped off-
site. 
Responsible 
for shipping 
D&D 
generated 
wastes and 
materials. 

Responsible to 
provide shipping 
and receiving 
services to DOE 
and DOE 
contractors and 
subcontractors. 
Services include: 
notification to the 
purchasing 
contractor that 
material is 
received and ready 
for inspection, 
maintaining a 
shared database 
to view and track 
shipment status, 
operating and 
managing the 
Transportation 
Control Center for 
monitoring security 
sensitive and other 
shipments for 
DOE. 

N/A N/A N/A The FSS 
contractor will 
bear the cost 
burden for 
shipping and 
receiving 
services for DOE 
and DOE 
contractors and 
subcontractors.  
The D&D 
contractor will 
bear the cost of 
shipping D&D 
and remediation 
wastes and 
materials. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I Baseline 
Development 
Activities – D&D 
contractor will be 
developing and 
maintaining the D&D 
life-cycle project 
baseline and 
supporting the Critical 
Decisions process.  
The ETS contractor 
will be developing and 
maintaining the 
Sitewide Integrated 
Lifecycle  Baseline. 

Receives baseline 
information/data 
package from site 
contractors/tenant. 
Owner of the 
Sitewide Integrated 
Lifecycle  Baseline.   
 
 
 
 
 

Owner of the 
D&D life 
cycle project 
baseline.  
Support ETS 
contractor 
for the 
Sitewide 
Integrated 
Lifecycle  
Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle  Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle  Baseline. 

Provides baseline 
to the ETS 
contractor to 
support the 
Sitewide Integrated 
Lifecycle  Baseline. 

C.2.7.2 D&D contractor 
will bear the cost 
burden for the 
D&D project 
baseline.  The 
ETS contractor 
will bear the cost 
burden for the 
integrated 
lifecycle 
baseline.  The 
other site 
contractors/users 
will bear internal 
and 
implementation 
cost. 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

I Public Relations 
Activities – the D&D 
contractor is primarily 
responsible for 
supporting the public 
relations activities.  
Other site contractors 
will be providing 
support related to its 
own areas. 

Provide support to 
DOE.  Provide 
support/information 
to D&D contractor. 
 
 
 
 
 
 
 

Primary 
responsibility 
for public 
relations 
activities. 

Provide 
support/information 
to D&D contractor. 

Provide 
support/information 
to D&D contractor. 

Provide 
support/information 
to D&D contractor. 

C.2.7.10 D&D contractor 
will bear the cost 
burden for 
programs and 
plans and 
implementation.  
The other site 
contractors/users 
will bear internal 
and 
implementation 
cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I/S Records Management and Document 
Control – Records (archives, newly 
generated, and received) will be kept 
by the FSS contractor.  Every 
contractor is responsible for 
maintaining its records management 
program; however, records generated 
by the other site contractors will be 
sent to the FSS contractor.  FSS 
contractor will provide document 
reproduction services to DOE, ETS, 
and D&D contractor. 

Maintain 
own records 
management 
and 
document 
control 
system for 
its oversight 
and DOE 
generated 
documents. 
 
 

Process 
(schedule, 
box, index 
and turn over 
to FSS any 
records 
located in 
buildings that 
are being 
prepared for 
D&D in 
accordance 
with NARA, 
DOE, and 
FSS site 
requirements. 
Maintains 
own 
document 
control 
system for 
internal 
documents. 
 

Provides for 
Records 
Management 
services 
(including 
disposition) 
and document 
reproduction. 
Receives all 
records from 
other DOE 
contractors in 
support of the 
D&D.  FSS 
contractor will 
provide 
document 
reproduction 
services to 
DOE, ETS, 
and D&D 
contractor. 
 

Sends all 
project  
records to 
FSS 
contractor. 
Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 
 

Sends all 
project 
records to 
FSS 
contractor. 
Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 
 

C.2.7.9 FSS contractor 
bears the cost 
burden for records 
management 
program and 
implementation. The 
other site 
contractors/users 
will bear internal and 
implementation cost. 
Please refer to the 
Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I/S Cyber Security – Compliance of cyber 
security program, plans, and 
implementation. 
 
 
 
 
 
 
 
 
 

Covered by 
the PPPO 

Receives 
service from 
FSS 
contractor. 

Provides 
cyber security 
service to 
D&D 
contractor. 

N/A N/A N/A FSS contractor 
bears the cost 
burden for cyber 
security. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Property Management 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I/S Property Management – the FSS 
contractor has the responsibility for site 
wide DOE personal and real property 
management reporting.  The FSS 
contractor is responsible for 
maintaining the FIMS and PIDS 
database by coordinating with other site 
contractors.  

Provide 
information 
to FSS 
contractor. 
 
 
 
 
 

Manage 
assigned real 
and personal 
property and 
provide 
information to 
FSS contractor. 
Each contactor 
is reponsible 
for disposition 
of assigned 
excess 
property. 
 

Manage 
assigned real 
and personal 
property and 
responsible for 
reporting of real 
and personal 
property 
information for 
the D&D project.  
Each contactor is 
reponsible for 
disposition of 
assigned excess 
property. 

N/A 
 

Manage 
assigned 
real and 
personal 
property and 
provide 
information 
to FSS 
contractor. 
 

C.2.7.11 Contractors will bear 
the cost burden for 
cradle-to-grave 
management of 
assigned real and 
personal properties.   
However, the FSS 
contractor will bear 
the cost burden for 
reporting of property 
management 
information. 

Type of 
Interface 

Task 
(Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Property Management 
Type of 

Interface 
Task 

(Service – Mandatory, Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

I Fleet Management and Equipment 
Repairs – The FSS contractor is 
responsible for fleet management 
including the GSA vehicles and 
reporting for the D&D project. 
1.  GSA interface 
2.  Fuel and maintenance reporting 
3.  Fleet maintenance scheduling 
4.  GSA lease payment (including 

routine maintenance) 

Coordinate 
vehicle use 
with DOE. 
 

Responsible for 
management of 
assigned 
vehicles and 
equipment 
including the 
GSA vehicles. 

Responsible for 
fleet 
management of 
assigned 
vehicles and 
equipment.  
Additionally, 
responsible for 
reporting for the 
D&D Project. 

N/A N/A C.2.7.11 Contractors will bear 
the cost burden for 
fuel, tracking, and 
repair of assigned 
vehicles and 
equipment.  The 
FSS contractor will 
bear the cost burden 
for management and 
reporting for Fleet 
Management.   

 
 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service - Optional) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S Janitorial Services – Janitorial 
services that includes sanitary trash 
pickup, restroom cleaning, and 
shower cleaning.  

Receives 
the services 
from the 
D&D 
contractor. 

Provides janitorial 
services as needed 
for assigned 
facilities per J-5 
unless otherwise 
noted for FSS. 

 Provides 
janitorial 
services  for 
facilities 
specified in J-5.  

N/A N/A C.2.2   Each contractor 
bears the cost 
burden for 
performing janitorial 
activities.  
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 

Type of 
Interface 

Task 
(Service - Optional) ETS D&D FSS USEC 

Other 
Site 

Users 

D&D Contract 
Requirements Cost Allocations 

S/I Computer and Telecommunication 
Services – FSS is responsible for  
enterprise applications and installed 
hardware, providing  telephones 
(landline and cellular), copiers, and 
computers and hardware 
maintenance. D&D Contractor is 
responsible for databases for D&D 
Project applications.  D&D is 
responsible for providing radios 
(emergency as well as for routine 
day-to-day use).   

Receives  
computer 
services 
from DOE – 
PPPO,  
telephones  
from FSS, 
and radios 
from D&D.   

Receives hardware and 
hardware maintenance 
service from FSS.   
Provides configuration 
management for 
databases required to 
support the D&D 
Project. This includes 
procuring, maintaining, 
and operating 
databases for D&D 
Project applications.  
This does not include 
network configuration or  
installation.  
Responsible for 
helpdesk support for 
D&D Project software. 
 
Provides emergency 
radios to site personnel 
as well as for routine 
day-to-day use for D&D, 
FSS, ETS, and DOE. 

Provides 
hardware and 
hardware 
maintenance 
service to D&D 
contractor. 
Responsible for 
configuration 
management of 
the network.  
This includes 
hardware and 
software 
installation as 
well as routine 
hardware and 
software 
updates.  
Provides 
helpdesk support 
to D&D for 
enterprise 
applications and 
installed 
hardware.     

Please 
refer to 
the 
Summary 
of 
Services 
and 
Providers 
at the 
end of 
this 
section. 

 

Please 
refer to 
the 
Summary 
of 
Services 
and 
Providers 
at the 
end of 
this 
section. 

 

N/A Each contractor  
will bear the cost 
burden for its 
assigned scope. 
Please refer to the 
Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Optional) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S Laundry Services – D&D contractor will 
provide the services to ETS and FSS. 

Receives 
services 
from D&D 
contractor. 

Responsible 
for the 
laundry 
services – 
also 
provides 
laundry 
services for 
ETS, DOE, 
and FSS. 

Receives 
services 
from D&D 
contractor. 

N/A DUF6 may 
receive this 
service by 
D&D on a full 
cost recovery 
basis.  

C.2.7 D&D contractor will 
bear cost burden for 
this service.  The 
other site 
contractors/users 
will bear internal and 
implementation cost.  
Please refer to the 
Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities.   

Type of 
Interface 

Task 
(Service-Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 

 Reserved        

Type of 
Interface 

Task 
(Service-Optional, Interface) ETS D&D FSS USEC Other Site 

Users 
D&D Contract 
Requirements Cost Allocations 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support 
Type of 

Interface 
Task 

(Service – Optional) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S/I Pest Control Receives 
services 
from D&D 
contractor. 

Responsible 
for spraying 
interior and 
exterior 
adjacent to 
building for 
pest control. 

Responsible 
for rodent 
pest control 
outside of 
the 
buildings. 
FSS will 
receive pest 
control 
services 
frpm D&D in 
facilities 
assigned. 

N/A N/A C.2.2 D&D and FSS are 
responsible for the 
cost burden for the 
service they provide. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S Mail Service – FSS contractor provides 
the central pick up and drop off service.  
Each contractor is responsible for its 
internal mail services. 

Receives 
service from 
FSS.  
Responsible 
for dropping 
off ETS 
outgoing mail 
and retrieving 
ETS incoming 
mail from the 
designated 
central drop 
off point. 
 
 
 
 

Receives 
service from 
FSS. 
Responsible 
for dropping 
off D&D 
outgoing 
mail and 
retrieving 
D&D 
incoming 
mail from 
the 
designated 
central drop 
off point. 
 
 

Provides mail 
service to ETS, 
D&D, and DOE. 
 
FSS contractor 
shall also be 
responsible for 
outgoing U.S. Mail 
postage/stamps for 
DOE, ETS, and 
the D&D Project 
contractors 
associated with 
DOE related 
business.  FSS will 
deliver incoming 
mail to a central 
drop off point 
where it will be 
picked up by the 
D&D Project 
contractors.  The 
D&D Project 
contractors will 
drop off mail to the 
central drop off 
point for outgoing 
mail. 

N/A  
 

N/A 
 

N/A FSS contractor will 
bear cost burden for 
central pick up and 
drop off service. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

 Project Support  
Type of 

Interface 
Task 

(Interface) ETS D&D FSS USEC Other Site 
Users 

D&D Contract 
Requirements Cost Allocations 

S Training Service – FSS contractor 
provides the general site training for ETS, 
DOE, and D&D Contractor. (i.e. GET, 
RW1, RW2, & Security) Also provides 
ES&H training for FSS employees and its 
subcontractors.  See Section J 
Attachment 18, Training Matrix, for 
additional information. 

Receives 
service from 
FSS and D&D 
contractors. 

Receives 
service from 
FSS. 
Provides 
D&D specific 
training.  
Provides 
ES&H 
training to 
DOE and 
ETS. 

Provides 
training 
service to 
ETS and 
D&D 
contractors, 
DOE, and 
other site 
users. 

Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 

 

Receives 
service from 
FSS and 
D&D. 
Please refer 
to the 
Summary of 
Services 
and 
Providers at 
the end of 
this section. 
 

 FSS contractor will 
bear cost burden 
general site training 
and D&D contractor 
will bear cost burden 
for D&D specific 
training. Please refer 
to the Summary of 
Services and 
Providers of those 
Services at the end 
of this section for 
Cost Allocations for 
non-D&D activities. 

I Consolidated Financial Statement and 
D&D Fund Support. 

Prepares 
Consolidated  
Financial 
Statement and 
provides D&D 
Fund Support 
for DOE. 
 

Provides 
information 
and support 
to ETS. 

Provides 
information 
and support 
to ETS. 

N/A N/A  ETS contractor will 
bear cost burden for 
this task. 
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I Technical Support for Annual Report to 
Congress on Environment, Safety, and 
Health Conditions. 

Prepares the 
Annual Report 
to Congress. 
 
 
 
 

Provides 
technical 
support to 
DOE for 
Annual 
Report to 
Congress on 
Environment, 
Safety, and 
Health 
Conditions. 

Provides 
information 
and support 
to D&D 
contractor. 

Provides 
information 
and support 
to D&D 
contractor. 

Provides 
information 
and support 
to D&D 
contractor. 

C.2.7.3 ETS will bear cost 
burden for this task. 

 
 



Portsmouth D&D Project Section J, Attachment 7 
Contract No. DE-AC30-10CC40017 Modification 130 
     
   

J7-29 
 

Summary of Services and Providers of Those Services 
 

Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Environmental Engineering 
Support for the Lead Cascade 

814228 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   

Technical Support for the Lead 
Cascade 

813653 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Analytical Services Support 814084 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Analytical Services Support   BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service. 
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Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

HP-IH Support 813925 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Dosimetry Support   BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service. 

Laundry   BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service. 

Radiation Lab/I&C Support 814283 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Records Management/Document 
Control 

813749 4900160 
4900161 

 

USEC - ACP WEMS 
FBP 

FBP and WEMS will include 
backup information and 
summary required by DOE to 
support full cost recovery of the 
services provided to USEC – 
ACP.  DOE will then invoice 
USEC-ACP for the service.   



Portsmouth D&D Project Section J, Attachment 7 
Contract No. DE-AC30-10CC40017 Modification 130 
     
   

J7-31 
 

Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Fire Services/Emergency 
Management Support for ACP 

813894 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   

Fire Services/Emergency 
Management Support for DUF6 

  BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service.   

Fire  Services/Emergency 
Management Support for 
Maintenance , Testing & Repair 
Activities 

813873 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Training Support for ACP 813635 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 
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J7-32 
 

Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Telecommunications Support 813648 4900161 USEC - ACP  WEMS WEMS will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   

Security Support 813668 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Process Services Mass 
Spectrometry Support 

813958 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Scale Repair & Calibration 814152 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 
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Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Non-Destructive Assay (NDA) 
Measurement Support 

814043 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Quality Control/Code Inspection 
Support for LC 

814056 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Radiation Lab/Instrument 
Calibration  (X-720 I&C M&TE) 
Support 

813686 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

Model 12B Cylinder Transport 
Support 

814188 4900161 USEC - ACP FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 
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Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

NMC&A Support for the Lead 
Cascade 

813989 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

NMC&A Support for the 
Commercial Plant 

814009 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC 

NMC&A Support for DUF6   BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service.  DOE invoices BWCS 
for the service. 

Utilities (Distributed/Allocated 
Site Services) 

813480 4900161 USEC - ACP  FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   

Utilities (Distributed/Allocated 
Site Services) 

  BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service.   
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Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Purchased Power for ACP 813480  USEC - ACP DOE A cost transfer will occur in 
accordance with Section 2.1.1 
of Work Authorization 813480. 

Purchased Power for DUF6   BWCS DOE DOE will obligate appropriate 
PO11X funding to the OVEC 
Power Contract. 

Natural Gas Supply for ACP 814115 495731 USEC - ACP FBP 
DOE 

FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   

Natural Gas Supply for BWCS   BWCS FBP DOE will obligate appropriate 
PO11X funding to the natural 
gas contract. 

HSPD-12 Security Badging and 
Locksmith Support 

815218 4900160 USEC - ACP WEMS WEMS will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP.  
DOE will then invoice USEC-
ACP for the service.   
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Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

ACP-Oak Ridge Mass 
Spectrometry 

813646 4900161 USEC – ACP OR FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – ACP OR.  
DOE will then invoice USEC-
ACP for the service.   

PORTS Source Special Nuclear, 
and/or Byproduct Material Project 

815763  USEC - GS FBP FBP will include backup 
information and summary 
required by DOE to support full 
cost recovery of the services 
provided to USEC – GS.  DOE 
will then invoice USEC-GS for 
the service.   

Cylinder Yard Equipment 
Maintenance Services – Includes 
Instructions for Inspection & 
Testing and Periodic Maintenance 
of NCH-35 Cylinder Handling 
Equipment 

  BWCS FBP FBP invoices (by appropriate 
CLIN/PBS) DOE for the fully 
burdened cost of providing the 
service.   
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J7-37 
 

Service Description Work 
Authorization # 

Work for 
Others # 

Receiving 
Company 

Providing 
Company Invoicing Protocol 

Miscellaneous services for cylinder 
maintenance and/or repair where 
services are deemed more suitably 
performed in FBP facilities and 
general technical support in 
association with cylinder 
maintenance/repair 

  BWCS FBP Any required support service 
will be reviewed between FBP 
and BWCS to address specific 
issues/requirements and 
budgetary estimate will be 
provided. The DUF6 contractor 
and D&D contractor will 
coordinate cylinder 
maintenance activities as to not 
interfere with D&D contractor 
operations. FBP will submit 
invoices (CLIN6, PBS PO-
011X) to DOE for the fully 
burdened cost of providing the 
service. 

 
 
 



OH080029 MOD 28 LAST MODIFICATION OH29 
****THIS WAGE DETERMINATION WAS ACTIVE AS OF THE END OF YEAR**** 
General Decision Number: OH080029 02/05/2010 

Superseded General Decision Number: OH20070029 

State: Ohio 

Construction Type: Building 

Counties: Adams, Allen, Ashland, Auglaize, Belmont, Brown, 
Butler, Clermont, Clinton, Coshocton, Crawford, Delaware, Erie, 
Fairfield, Fayette, Franklin, Greene, Guernsey, Hancock, 
Harrison, Highland, Hocking, Holmes, Huron, Jackson, Jefferson, 
Knox, Licking, Madison, Miami, Monroe, Montgomery, Morgan, 
Morrow, Muskingum, Noble, Ottawa, Perry, Pickaway, Pike, 
Preble, Richland, Ross, Sandusky, Scioto, Seneca, Tuscarawas, 
Vinton, Warren, Washington, Wayne, Wood and Wyandot Counties in 
Ohio. 

BUILDING CONSTRUCTION PROJECTS (Does not include single family 
homes and apartments up to and including four (4) stories) 

Modification Number 
0 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 

Publication Date 
02/08/2008 
02/15/2008 
03/07/2008 
04/04/2008 
05/02/2008 
06/06/2008 
07/04/2008 
07/25/2008 
08/01/2008 
08/15/2008 
09/05/2008 
10/03/2008 
11/07 /2008 
12/05/2008 
01/02/2009 
02/06/2009 
03/06/2009 
04/03/2009 
05/01/2009 
06/05/2009 
07/03/2009 
08/07/2009 
09/04/2009 
09/11/2009 
10/16/2009 
11/13/2009 
12/04/2009 
01/01/2010 
02/05/2010 

ASBE0003-001 08/01/2009 

ERIE (to Sandusky city limits) & HURON 
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Asbestos Workers/Insulator 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings & finishings to all 

Rates 

types of mechanical systems) ..... $ 34.78 

ASBEOOOB-001 07/01/2009 

Fringes 

13.75 

ADAMS, BROWN, BUTLER (Including Fairfield, Hanover, Liberty, 
Milford, Morgan, Oxford, Ripley, Ross, St. Clair, Union & Wayne 
Townships), CLERMONT, HIGHLAND & WARREN (Including Deerfield, 
Hamilton, Harlan, Salem, Union & Washington Townships) 

Asbestos Workers/Insulator 
(ncludes application of all 
insulating materials, 
protective coverings, 
coatings & finishings to all 

Rates 

types of mechanical systems) ..... $ 26.98 

ASBE0041-003 07/05/2009 

ALLEN 

Asbestos Workers/Insulator 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings and finishings to 
all types of mechanical 

Rates 

systems) .......................... $ 29. 04 

ASBE0045-001 07/01/2008 

Fringes 

11. 89 

Fringes 

12.36 

ERIE (City limits of Sandusky & Townships of Groton, 
Margaretta, Oxford & Perkins), HANCOCK, OTTAWA, SANDUSKY, 
SENECA, WOOD & WYANDOT 

Asbestos Workers/Insulator 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings & finishings to all 

Rates 

types of mechanical systems) ..... $ 29.37 

ASBE0050-001 07/01/2009 

Fringes 

18.38 

CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, 
HOCKING, KNOX, LICKING, MADISON, MORGAN, MORROW, MUSKINGUM, 
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NOBLE, PERRY, PICKAWAY, ROSS & VINTON 

Asbestos Worker/Insulator 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings & f inisings to all 

Rates 

types of mechanical systems) ..... $ 22.65 

ASBE0050-002 07/01/2009 

Fringes 

9.39 

AUGLAIZE, BUTLER (Lemon & Madison Townships), CLINTON, GREENE, 
MIAMI, MONTGOMERY, PREBLE & WARREN (Clear Creek, Franklin, 
Massie, Turtle Creek & Wayne Townships) 

Asbestos Worker/Insulator 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings & finishings to all 

Rates 

types of mechanical systems) ..... $ 25.13 

ASBEOOS0-004 03/02/2009 

JACKSON, PIKE, SCIOTO & WASHINGTON 

Insulator/asbestos worker 
(Includes application of all 
insulating materials, 
protective coverings, 
coatings and finishings to 
all types of mechanical 
systems) 

and Hazardous Material 

Rates 

Handler ..................... $ 30. 00 

ASBE0084-001 07/01/2009 

Fringes 

10.39 

Fringes 

16.17 

ASHLAND, COSHOCTON, HARRISON, HOLMES, RICHLAND, TUSCARAWAS & 
WAYNE 

ASBESTOS WORKER/INSULATOR 
(Includes application of all 
insulating materials, 
protective coverings coatings 
& finishings to all types of 

ASBE0207-004 06/01/2009 

Rates Fringes 
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ALLEN 

HAZARDOUS MATERIAL HANDLER 
(Includes preparation, 
wetting, stripping, removal, 
scraping, vacuuming, bagging 
& disposing of all insulation 
materials, whether they 
contain asbestos or not, from 

Rates 

mechanical systems) .............. $ 19.95 

ASBE0207-006 08/01/2009 

HAZARDOUS MATERIAL HANDLER 
(Includes preparation, 
wetting, stripping, removal, 
scrapping, vacuuming, bagging 
& disposing of all insulation 
materials, whether they 
contain asbestos or not, from 
mechanical systems) 

ADAMS, BROWN, BUTLER 
(Townships of Fairfield, 
Hanover, Liberty, Milford, 
Morgan, Oxford, Ripley, 
Ross, St. Clair, Union & 
Wayne), CLERMONT, HIGHLAND 
& WARREN (Townships of 
Deerfield, Hamilton, 
Harlan, Salem, Union & 

Rates 

Washington) COUNTIES ........ $ 23.60 
ASHLAND, COSHOCTON, ERIE 
(Post Offices & Townships 
of: Berlin, Berlin 
Heights, Birmingham, 
Florence, Huron, Milan, 
Shinrock & Vermilion), 
HARRISON & HURON COUNTIES ... $ 23.60 
AUGLAIZE, BUTLER 
(Townships of Lemon & 
Madison), CLINTON 1 GREENE, 
MIAMI, MONTGOMERY, PREBLE 
& WARREN (Townships of 
Clear Creek, Franklin, 
Massie, Turtle Creek' & 
Wayne) COUNTIES ............. $ 23.60. 
CRAWFORD, DELAWARE, 
FAIRFIELD, FAYETTE, 
FRANKLIN, GUERNSEY, 
HOCKING, KNOX, LICKING, 
MADISON, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, 

COUNTIES .................... $ 23. 60 
ERIE (Portion covered by 
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the city limits of 
Sandusky, Ohio & by the 
Townships of Groton, 
Margaretta, Oxford & 
Perkins), HANCOCK, OTTAWA, 
SANDUSKY, SENECA, WOOD & 
WYANDOT COUNTIES ............ $ 25.20 
HOLMES, RICHLAND, 
TUSCARAWAS & WAYNE COUNTIES.$ 22.60 

BOIL0085-001 07/07/2008 

10.30 

9.40 

ALLEN, ASHLAND, AUGLAIZE, CRAWFORD, DELAWARE, ERIE, HANCOCK, 
HURON, KNOX, MORROW, OTTAWA, RICHLAND, SANDUSKY, SENECA, WOOD & 
WYANDOT 

Rates Fringes 

BOILERMAKER ...................... $ 31.93 17.07 

BOIL0105-001 10/01/2008 

ADAMS, BROWN, BUTLER, CLERMONT, CLINTON, FAIRFIELD, FAYETTE, 
FRANKLIN, GREENE, GUERNSEY, HIGHLAND, HOCKING, JACKSON, 
LICKING, MADISON, MIAMI, MONTGOMERY, MORGAN, MUSKINGUM, NOBLE, 
PERRY, PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO, VINTON & WARREN 

Rates Fringes 

BOILERMAKER ...................... $ 33.09 16.32 

BOIL0154-005 06/01/2009 

JEFFERSON 

Rates Fringes 

BOILERMAKER ...................... $ 36. 70 20.82 

BOIL0667-002 10/01/2009 

BELMONT, MONROE & WASHINGTON 

Rates Fringes 

BOILERMAKER ...................... $ 36.94 15.32 

BOIL0744-005 07/01/2009 

COSHOCTON, HARRISON, HOLMES, TUSCARAWAS & WAYNE 

Rates Fringes 

BOILERMAKER ...................... $ 36.84 17.48 

WOOD COUNTY (Townships of Perrysburg, Ross, Lake, Troy, 
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Freedom, Montgomery, Webster, Center, Portage, Middleton, 
Plain, Liberty, Henry, Washington, Weston, Milton, Jackson & 
Grand Rapids) 

Rates Fringes 

Bricklayer, Stonemason ........... $ 28.07 14.23 

BROH0003-004 07/01/2009 

WOOD COUNTY (Townships of Perrysburg, Ross, Lake, Troy, 
Freedom, Montgomery, Webster, Center, Portage, Middleton, 
Plain, Liberty, Henry, Washington, Weston, Milton, Jackson & 
Grand Rapids) 

Rates 

FINISHER ......................... $ 22. 70 
Marble Setter, Terrazzo 
Worker & Tile Setter ............. $ 28.37 

BROH0005-005 05/01/2009 

ASHLAND, ERIE, HURON & RICHLAND 

Rates 

Marble Setter Finisher/Tile 
Setter Finisher .................. $ 25.32 
Terrazzo Worker Finisher ......... $ 25.02 

BROH0006-001 05/01/2009 

TUSCARAWAS 

Rates 

Bricklayer, Caulker, Cleaner, 
Pointer & Stonemason ............. $ 25.65 

BROH0006-002 05/01/2009 

TUSCARAWAS 

Rates 

FINISHER ......................... $ 20. 79 
Marble Setter, Terrazzo 
Worker, Terrazzo Grinder & 
Tile Setter ...................... $ 23. 29 

BROH0006-004 05/01/2009 

TUSCARAWAS 

Cement Mason/Plasterer ........... $ 25.65 

Fringes 

7.57 

9.70 

Fringes 

9.82 
10.20 

Fringes 

10.48 

Fringes 

8.46 

8.46 

10.48 
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BROH0008-004 06/01/2008 

Marble Setter 
Finisher/Terrazzo Worker 
Finisher 

COSHOCTON, HARRISON, 
HOLMES, JEFFERSON & WAYNE 
(Excluding Milton & 
Chippewa Townships) 

Rates 

COUNTIES .................... $ 22.17 
Tile setter finisher 

COSHOCTON, HOLMES, 
JEFFERSON (Townships of 
Mt. Pleasant, Warren, 
Salineville & the Village 
of Dillonvale), & WAYNE 
(Excluding Milton & 
Chippewa Townships) 
COUNTIES .................... $ 22.17 

BROH0009-001 07/01/2008 

Fringes 

10.23 

10.23 

BELMONT, JEFFERSON (Warren & Mt. Pleasant Townships & the 
Village of Dillonvale) & MONROE 

Rates 

Bricklayer, Stonemason ........... $ 23.00 
Marble Setter, Terrazzo 
Worker & Tile Setter ............. $ 23.00 
Refractory ....................... $ 27. 22 

BROHOOl0-001 07/01/2009 

JEFFERSON COUNTY (Brush Creek & Saline Townships) 

BRICKLAYER 
BRICKLAYERS; CAULKERS; 
CLEANERS; CEMENT 
BLOCKLAYERS; MARBLE 
SETTERS; POINTERS; 
STONEMASONS & TERRAZZO 

Rates 

WORKERS ..................... $ 24. 70 
TILE FINISHER .................... $ 20.00 
TILE SETTER ...................... $ 23.00 

BROH0014-001 07/01/2005 

Fringes 

13.75 

13.75 
13.75 

Fringes 

12.91 
12.91 
12.91 

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek, 
Saline & Salineville Townships & the Village of Dillonvale) 

Rates Fringes 
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Tile setter finisher ............. $ 20.61 8.85 

BROH0018-001 06/01/2009 

BROWN, BUTLER, CLERMONT, PREBLE Gasper, Dixon, Israel, Lanier, 
Somers & Gratis Townships) & WARREN 

Rates 

Bricklayer, Caulker, Cleaner, 
Pointer & Stonemason ............. $ 26.12 
Refractory ....................... $ 26. 62 

BROH0018-004 06/01/2009 

Fringes 

9. 73 
9.73 

BROWN, BUTLER, CLERMONT, PREBLE (Gasper, Dixon, Israel, Lanier, 
Somers & Gratis Townships) and WARREN COUNTIES 

Rates Fringes 

Marble Setter, Terrazzo 
Worker & Tile Setter ............. $ 26.39 9.62 

BROH0018-006 06/01/2009 

ADAMS, BROWN, BUTLER, CLERMONT, FAYETTE, JACKSON, PIKE, ROSS, 
SCIOTO, VINTON, WARREN, and WASHINGTON COUNTIES 

Marble, terrazzo and tile 
finisher 

Rates 

Finishers ................... $ 21.95 
Marble Sanders, Polishers, 
Waxers, & Sawyers ........... $ 22.02 
Terrazzo Base Grinders 
(While operating base 
grinding machine) ........... $ 22.37 

BROH0022-001 09/01/2009 

Fringes 

9.62 

9.62 

9.62 

CLINTON, GREENE, HIGHLAND, MIAMI, MONTGOMERY & PREBLE (Jackson, 
Monroe, Harrison, Twin, Jefferson & Washington Townships) 

Rates Fringes 

Bricklayer, Caulker, Cleaner, 
Pointer & Stonemason ............. $ 25.20 9.68 

BROH0022-002 03/01/2008 

CLINTON, GREENE, HIGHLAND, MIAMI, MONTGOMERY & PREBLE (Jackson, 
Monroe, Harrison, Twin, Jefferson & Washington Townships) 

~~~~~--~~~ 

Rates Fringes 
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Marble Setter, Terrazzo 
Worker & Tile Setter ............. $ 24.08 8.62 

BROH0022-003 03/01/2008 

AUGLAIZE, CLINTON, GREENE, HIGHLAND, MIAMI, MONTGOMERY & PREBLE 

Rates 

Base Machine Men ................. $ 23.33 
FINISHER ......................... $ 22. 83 

BROH0035-001 07/01/2009 

ALLEN and AUGLAIZE 

Bricklayer, Caulkler, 
Cleaner, Pointer, Stonemason 

Rates 

& Tile Setter ....... .' ............ $ 24.56 

BROH0039-001 06/01/2009 

ADAMS & SCIOTO 

BRICKLAYER 
BRICKLAYERS; CAULKERS; 
CLEANERS; MARBLE SETTERS; 
POINTERS; STONEMASONS; 
TERRAZZO WORKERS; & TILE 

Rates 

SETTERS ..................... $ 26. 66 

BROH0040-001 06/01/2009 

Fringes 

3.75 
3.75 

Fringes 

10.49 

Fringes 

14.17 

ASHLAND, CRAWFORD, HOLMES, MORROW, RICHLAND, WAYNE & WYANDOT 
(Except Crawford, Ridge, Richland & Tymochtee Townships) 

BRICKLAYER 
BRICKLAYERS; BLOCKLAYERS; 
CAULKERS; CLEANERS; MARBLE 
SETTERS; POINTERS; 
STONEMASONS; TERRAZZO 

Rates 

WORKERS & TILE SETTERS ...... $ 25.74 

Fringes 

14.69 

Layout Man and Sawman rate: $1.00 per hour above journeyman 
rate. 

Free standing stack work ground level to top of stack; 
Sandblasting and laying of carbon masonry material in swing 
stage and/or scaffold; _R~IIlI!li_rl._9 __ and spading of plastics and 

"Hot" work: $2.50 above journeyman rate. 
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BROH0044-001 06/01/2009 

BRICKLAYER 
COSHOCTON, FAIRFIELD, 
GUERNSEY, HOCKING, KNOX, 
LICKING, MORGAN, 
MUSKINGUM, NOBLE (Beaver, 
Buffalo, Seneca & Wayne 
Townships) & PERRY COUNTIES 

BRICKLAYERS; CAULKERS; 
CLEANERS; POINTERS; & 

Rates 

STONEMASONS ................ $ 25.25 
Cement Mason/Plasterer 

COSHOCTON & GUERNSEY 
COUNTIES 

CEMENT MASONS & PLASTERERS.$ 25.25 

BROH0045-001 06/01/2009 

FAYETTE, JACKSON, PIKE, ROSS & VINTON 

Bricklayer, Caulker, Cement 
Mason, Cleaner, Pointer & 

Rates 

Stonemason ....................... $ 27. 7 2 

BROH0046-001 06/01/2009 

BRICKLAYER 
ERIE, HANCOCK, HURON, 
OTTAWA, SANDUSKY, SENECA, 
WOOD (Perry & Bloom 
Townships) & WYANDOT 
(Tymochtee, Crawford, 
Ridge & Richland 
Townships) COUNTIES & the 
islands of Lake Erie north 
of Sandusky 

BRICKLAYERS; CAULKERS; 
CEMENT BLOCK LAYERS; 
CLEANERS; GUNNITE MASONS; 
MARBLE SETTERS; POINTERS; 
REFRACTORY MASONS; 
STONEMASONS; TERRAZZO 

Rates 

WORKERS; & TILE SETTERS .... $ 26.64 
Cement Mason and plasterer 

ERIE, HURON, OTTAWA, 
SANDUSKY, SENECA, WOOD 
(Perry & Bloom Townships) 
& WYANDOT (Tymochtee, 

. ·---~----~_ra_wf ()rd, Ridge & Richland 

islands of Lake Erie north 
of Sandusky ................ $ 26.64 
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Marble Setter Finisher,· 
Terrazzo Worker Finisher, 
Tile Setter Finisher 

HANCOCK, OTTAWA, SANDUSKY, 
SENECA, WOOD (Perry & 
Bloom Townships) & WYANDOT 
(Tymochtee, Crawford, 
Ridge & Richland 
Townships) COUNTIES & the 
islands of Lake Erie north 
of Sandusky ................ $ 22.89 14.24 

Colored or shake floors and epoxy floors: $.75 per hour above 
journeyman rate. 

Layout Man and Sawman; Premium topping materials (emery, 
iron, etc.): $1.00 per hour above journeyman rate. 

Free standing stack work ground level to top of stack; 
Sandblasting and laying of carbon masonry material in swing 
stage and/or scaffold; Vertical slip forms, jump forms or 
continuous forming of any kind up to 50 feet; Ramming and 
spading of plastics and gunniting: $1.50 per hour above 
journeyman rate. 

Vertical slip forms, jump forms or continuous forming of any 
kind above 50 feet: 1 1/2 times journeyman rate. 

"Hot" work: $2.50 above journeyman rate. 

BROH0052-002 06/01/2009 

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock, 
Jackson, Jefferson & Elk Townships) & WASHINGTON 

Bricklayer, Blocklayer, 
Caulker, Cleaner, Marble 
Setter, Pointer, Stonemason, 
Te 

Rates 

rrazo Worker & Tile Setter .. $ 25.67 

BROH0055-001 06/01/2009 

DELAWARE, FRANKLIN, MADISON & PICKAWAY 

Rates 

Bricklayer, Caulker, Cleaner, 
Pointer & Stonemason ............. $ 26.50 

BROHOOSS-002 06/01/2009 

Fringes 

11. 02 

Fringes 

11. 95 

COSHOCTON, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, 
HOCKING, JACKSON, KNOX, LICKING, MADISON, MORGAN, MUSKINGUM, 

~~~~~~~~~~~· 

PICKAWAY, PIKE, ROSS & VINTON 
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Rates Fringes 

Marble & Tile Setter and 
Terrazzo Worker .................. $ 25.07 9.83 

BROHOOSS-004 06/01/2009 

BELMONT, DELAWARE, FAIRFIELD, FRANKLIN, GUERNSEY, HOCKING, 
KNOX, LICKING, MADISON, MONROE, MORGAN, MORROW, MUSKINGUM, 
NOBLE, PERRY & PICKAWAY 

Rates Fringes 

Marble, terrazzo and tile 
finisher ......................... $ 25. 4 9 2. 71 

CARP0069-001 05/01/2009 

TUSCARAWAS & WAYNE 

Rates Fringes 

Carpenter & Soft Floor Layer ..... $ 24.29 10. 72 

CARP0069-005 05/01/2009 

COSHOCTON, HOLMES, KNOX & MORROW 

Rates Fringes 

Carpenter & Soft Floor Layer ..... $ 22.95 10.10 

CARP0171-001 05/01/2009 

BELMONT, HARRISON, JEFFERSON & MONROE 

Rates Fringes 

Carpenter & Soft Floor Layer ..... $ 24.12 12.39 

CARP0200-001 06/01/2009 

DELAWARE, FAIRFIELD, FRANKLIN, GUERNSEY, LICKING, MADISON, 
MORGAN, MUSKINGUM, NOBLE, PERRY & PICKAWAY 

Rates 

Carpenter & Soft Floor Layer ..... $ 24.86 
PILEDRIVERMAN .................... $ 25.54 

CARP0248-002 07/01/2008 

HANCOCK & WOOD 

FLOOR LAYER: CARPET (SOFT) 

Fringes 

9.88 
9.88 
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FLOOR ............................ $ 26. 35 

CARP0248-003 07/01/2008 

HANCOCK 

Rates 

Carpenter/Lather ................. $ 23.71 

CARP0356-001 06/01/2009 

HOCKING, VINTON & WASHINGTON 

Rates 

CARPENTER ........................ $ 25. 28 
FLOOR LAYER: CARPET (SOFT) 
FLOOR ............................ $ 24. 85 
PILEDRIVERMAN .................... $ 25. 58 

CARP0372-001 07/01/2008 

ALLEN & AUGLAIZE 

Rates 

Carpenter /Lather ................. $ 23. 18 

CARP0437-001 06/01/2009 

14.78 

Fringes 

13. 28 

Fringes 

13.38 

13.38 
13.38 

Fringes 

13.28 

ADAMS, FAYETTE, HIGHLAND, JACKSON, PIKE, ROSS & SCIOTO 

Rates Fringes 

CARPENTER ........................ $ 25.36 14.26 

CARP0735-001 05/01/2009 

ASHLAND, ERIE, HURON & RICHLAND 

Rates Fringes 

Carpenter & Soft Floor Layer ..... $ 23.58 10.34 

CARP1066-001 09/01/2009 

BROWN, BUTLER, CLERMONT, CLINTON & WARREN 

Rates Fringes 

MILLWRIGHT ....................... $ 27. 55 15.39 

CARP1066-002 09/01/2009 

GREENE, MIAMI, MONTGOMERY & PREBLE 

MILLWRIGHT ....................... $ 2 6. 95 15.39 
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CARP1241-001 06/01/2009 

DELAWARE, FAIRFIELD, FRANKLIN, GUERNSEY, LICKING, MADISON, 
MORGAN, MUSKINGUM, NOBLE, PERRY & PICKAWAY 

Rates 

MILLWRIGHT ....................... $ 27. 62 

CARP1311-002 06/01/2008 

BROWN, BUTLER, CLERMONT, CLINTON & WARREN 

Carpenter & Piledrivermen 
(Does not include Walls & 

Rates 

Ceiling Work) .................... $ 23.85 

CARP1311-004 06/01/2009 

GREENE, MIAMI, MONTGOMERY & PREBLE 

Carpenter & Piledrivermen 
lDoes not include Acoustic 
Ceiling Installers, Drywall 

Rates 

Hangers or Metal Stud Framers) ... $ 23.60 

CARP1311-007 06/01/2008 

BROWN, BUTLER, CLERMONT, CLINTON & WARREN 

Rates 

Carpenter/Lather (Walls & 
Ceiling Work only) ............... $ 23.85 

CARP1311-014 09/01/2006 

GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates 

FLOOR LAYER: CARPET (SOFT) 
FLOOR ............................ $ 21. 79 

CARP1311-015 06/01/2009 

GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates 

Acoustic Ceiling Installer, 

- -
Metal Stud Framer ................ $ 23.60 

Fringes 

13. 95 

Fringes 

9. 67. 

Fringes 

10.92 

Fringes 

9.67 

Fringes 

8.83 

Fringes 

10.92 
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CARP1393-001 07/01/2008 

CRAWFORD, HANCOCK, OTTAWA, SANDUSKY, SENECA & WOOD 

Rates Fringes 

Millwright/Piledriverman ......... $ 27.30 16.05 

CARP1393-004 07/01/2008 

ALLEN, AUGLAIZE & WYANDOT 

Rates Fringes 

Millwright/Piledriverman ......... $ 25.15 15.92 

CARP1519-002 06/01/2009 

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON, PIKE, ROSS, SCIOTO 
& VINTON 

Rates Fringes 

MILLWRIGHT ....................... $ 30.11 14.14 

* CARP1755-002 12/01/2008 

WASHINGTON COUNTY 

Rates Fringes 

MILLWRIGHT ....................... $ 29. 25 14.20 

CARP1871-001 05/01/2009 

ASHLAND, ERIE, HURON & RICHLAND 

Rates Fringes 

MILLWRIGHT ....................... $ 28. 4 6 12.91 

CARP1871-002 05/01/2009 

ASHLAND, ERIE, HURON & RICHLAND 

Rates Fringes 

PILEDRIVERMAN .................... $ 28.46 12.91 

CARP1871-003 05/01/2009 

BELMONT, HARRISON, & MONROE 

Rates Fringes 

_____ P_I_LEDRIVERMAN .................... $ 29.46 12.14 

CARP1871-004 05/01/2009 
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COSHOCTON, HOLMES, KNOX & MORROW 

Rates 

PILEDRIVERMAN .................... $ 22.86 

CARP1871-005 05/01/2009 

BELMONT, HARRISON, JEFFERSON & MONROE 

Rates 

MILLWRIGHT ....................... $ 2 6. 96 

CARP1871-011 05/01/2009 

COSHOCTON, HOLMES, KNOX & MORROW 

Rates 

MILLWRIGHT ....................... $ 22. 8 6 

CARP1871-012 05/01/2009 

TUSCARAWAS & WAYNE 

Rates 

MILLWRIGHT ....................... $ 23. 7 6 

CARP1871-013 05/01/2009 

TUSCARAWAS & WAYNE 

Rates 

PILEDRIVERMAN .................... $ 23.76 

CARP2239-001 07/01/2008 

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT 

Rates 

CARPENTER ........................ $ 23. 71 

ELEC0008-001 04/27/2009 

HANCOCK, OTTAWA, SANDUSKY, SENECA & WOOD 

Rates 

CABLE SPLICER .................... $ 35.70 
ELECTRICIAN ...................... $ 34. 00 

ELEC0032-001 06/01/2009 

Mifflin, Ridgeland, Ridge & Salem Townships) 

Fringes 

10.88 

Fringes 

12.14 

Fringes 

10.88 

Fringes 

11. 73 

Fringes 

11. 73 

Fringes 

13.28 

Fringes 

17.06 
16.98 
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Rates Fringes 

ELECTRICIAN ...................... $ 28. 05 11. 94 

ELEC0032-002 06/01/1998 

ALLEN & WYANDOT (Crawford, Jackson, Marseilles, Mifflin, 
Richland, Ridge & Salem Townships) 

Rates· 

Line Construction 
Equipment Operator .......... $ 20.27 
Groundman Truck Driver ...... $ 14.43 
Lineman ..................... $ 22. 52 

Fringes 

4.12+a 
3.63+a 
4. 31+a 

FOOTNOTE: a. Half a day's Paid Holiday: The last 4 hours of 
the workday prior to Christmas or New Year's Day 

ELEC0071-002 12/29/2008 

ASHLAND, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, 
FRANKLIN, GUERNSEY, HIGHLAND, HOCKING, JACKSON (Coal, Jackson, 
Liberty, Milton, Washington & Wellston Townships), KNOX, 
LICKING, MADISON, MONROE, MORGAN, MORROW, MUSKINGUM, NOBLE, 
PERRY, PICKAWAY, PIKE (Beaver, Benton, Jackson, Mifflin, 
Pebble, Peepee, Perry & Seal Townships), RICHLAND, ROSS, 
TUSCARAWAS (Auburn, Bucks, Clay, Jefferson, Oxford, Perry, 
Salem, Rush, Washington & York Townships), VINTON (Clinton, 
Eagle, Elk, Harrison, Jackson, Richland & Swan Townships), and 
WASHINGTON COUNTIES 

Rates Fringes 

Line Construction 
Linemen & Cable Splicers .... $ 30.50 11.15 

ELEC0071-003 12/29/2008 

AUGLAIZE, CLINTON, GREENE, MIAMI, MONTGOMERY, and PREBLE 
COUNTIES 

Rates 

Line Construction 
Equipment Operator .......... $ 27.45 
Groundman ................... $ 19. 83 
Lineman & Cable Splicers .... $ 30.50 

ELEC0071-011 12/29/2008 

Fringes 

10.51 
8.92 

11.15 

BELMONT, HARRISON, HOLMES, JEFFERSON, and WAYNE COUTIES 

Line Construction 
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Equipment Operator .......... $ 27.45 
Groundman ................... $ 19.83 
Lineman & Cable Splicers .... $ 30.50 

ELEC0071-012 12/29/2008 

BROWN, BUTLER, CLERMONT, and WARREN COUNTIES 

Rates 

Line Construction 
Equipment Operator .......... $ 27.45 
Groundman ................... $ 19.83 
Lineman & Cable Splicers .... $ 30.50 

ELEC0082-001 06/01/2009 

10.51 
8.92 

11.15 

Fringes 

10.51 
8.92 

11.15 

CLINTON, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, 
Clear Creek & Franklin Townships) 

Rates Fringes 

ELECTRICIAN ...................... $ 28. 45 12.98 

ELEC0082-005 05/24/2004 

CLINTON, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, 
Clear Creek & Franklin Townships) 

Sound & Communication 
Technician 

Rates 

Cable Puller ................ $ 9.14 
Installer/Technician .......• $ 18.28 

ELEC0129-004 03/16/2009 

Fringes 

4.91 
6.32 

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman, 
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, 
Greenfield, Fairfield, Fitchville & New London Townships) 

Rates 

ELECTRICIAN ...................... $ 29. 85 

ELEC0141-003 09/01/2009 

BELMONT COUNTY 

Rates 

CABLE SPLICER .................... $ 28.61 
ELECTRICIAN ...................... $ 28. 36 

ELEC0212-001 06/01/2009 

Fringes 

13. 76 

Fringes 

19.75 
19.75 
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BROWN & CLERMONT 

Rates 

ELECTRICIAN ...................... $ 26 .11 

ELEC0212-002 01/01/2006 

BROWN & CLERMONT 

Rates 

Sound & Communication 
Technician ....................... $ 20.45 

ELEC0245-001 09/01/2008 

HANCOCK, OTTAWA, SANDUSKY, SENECA & WOOD 

Rates 

Line Construction 
Cable Splicer ............... $ 38.12 
Ground.man/Truck Driver ...... $ 19.82 
Heli-arc Welding ............ $ 33.45 
Lineman ..................... $ 33. 15 
Operator - Class 1 .......... $ 26.52 
Operator - Class 2 .......... $ 23.21 
Traffic Signal & Lighting 
Technician .................. $ 29.84 

Fringes 

13.32 

Fringes 

6.95 

Fringes 

21. 25%+4. 75 
21.25%+4.75 
21.25%+4.75 
21.25%+4.75 
21.25%+4.75 
21.25%+4.75 

21.25%+4.75 

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial 
Day; Independence Day; Labor Day; Thanksgiving Day; & 
Christmas Day. Employees who work on a holiday shall be 
paid at a rate of double their applicable classified 
straight-time rates for the work performed on such holiday. 

ELEC0246-001 10/26/2009 

HARRISON and JEFFERSON COUNTIES 

Rates Fringes 

ELECTRICIAN ...................... $ 32. 50 21.79+a 

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday 
prior to Christmas & 4 hours on Good Friday. 

ELEC0306-004 05/25/2009 

WAYNE (Baughman, Canaan, Chester, Chippewa, Congress, Green, 
Milton & Wayne Townships) 

Rates Fringes 

- - _CABLE SPLICER .......• L•-·-•-«-•-· -·-··--· • $ 34 . 9B 5%+11.76 

ELEC0317-007 06/01/1998 
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ADAMS, JACKSON (Bloomfield, Franklin, Hamilton, Lick, 
Jefferson, Scioto & Madison Townships), PIKE (Camp Creek, 
Marion, Newton, Scioto, Sunfish & Union Townships), SCIOTO & 
VINTON (Brown, Knox, Madison, Vinton & Wilkesville Townships) 

Rates 

Line Construction 
Cable Splicers .............. $ 23. 66 
Equipment Operators ......... $ 17.14 
Ground.men ................... $ 13. 92 
Linemen ..................... $ 21. 42 

ELEC0540-001 06/01/2009 

Fringes 

8.48 
8.25 
8.14 
8.40 

HOLMES, TUSCARAWAS (North of Auburn Clay, Rush & York 
Townships), & WAYNE (South of Baughman, Chester, Green & Wayne 
Townships) 

Rates Fringes 

ELECTRICIAN ...................... $ 27. 44 16.20 

ELEC0540-003 06/05/1997 

TUSCARAWAS COUNTY (North of Auburn, Clay, Rush & York Townships) 

Rates 

Line Construction 
Ground.man; & Truck Driver ... $ 14.65 
Line Equipment Operator ..... $ 19.02 
Lineman; & Cable Splicer .... $ 21.86 

ELEC0575-001 12/01/2009 

Fringes 

8.18 
8.69 
9.01 

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield, 
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal, 
Jackson, Liberty, Milton & Washington Townships), PICKAWAY 
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships), 
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry, 
Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion 
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk, 
Harrison, Jackson, Richland & Swan Townships) 

Rates Fringes 

ELECTRICIAN ...................... $ 30. 7 9 11. 88 

ELEC0575-003 05/28/2007 

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON, PICKAWAY (Deer 
_______ C_r_e_e_k--',,___P_e_r_r~y, Pi_c_~(1!Yi:l_Y_1 ___ ~(3.lt Creek & Wayne Townships), PIKE, 

Richland & Swan Townships) 
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Sound & Communication 
Technician 

Rates 

Cable Puller ................ $ 10.38 
Installer ................... $ 19. 63 

ELEC0648-001 09/04/2006 

Fringes 

6.75 
7.42 

BUTLER & WARREN (Deerfield, Hamilton, Harlan, Massie, Salem, 
Turtle Creek, Union & Washington Townships) 

Rates 

CABLE SPLICER .................... $ 25.30 
ELECTRICIAN ...................... $ 24. 80 

ELEC0683-001 06/01/2009 

Fringes 

8.80 
8.80 

DELAWARE, FAIRFIELD, FRANKLIN, MADISON, and PICKAWAY 
(Circleville, Darby, Harrison, Jackson, Madison, Monroe, 
Muhlenberg, Scioto, Walnut & Washington Townships) COUNTIES 

Rates 

Electricians: 
Cable Splicer ............... $ 28.60 
Electrician ................. $ 28.00 

ELEC0683-006 05/28/2007 

Fringes 

12.93 
12.91 

DELAWARE, FAIRFIELD, FRANKLIN, MADISON & PICKAWAY (Circleville, 
Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto, 
Walnut & Washington Townships) 

Sound & Communication 
Technician 

Rates 

Cable Puller ................ $ 11~75 
Installer ................... $ 22. 11 

ELEC0688-001 12/02/2009 

Fringes 

4.20 
4.95 

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & 
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, 
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & 
Jefferson Townships), MORROW, RICHLAND & WYANDOT (Sycamore, 
Crane, Eden, Pitt, Antrim & Tymochtee Townships) 

Rates Fringes 

ELEC0688-004 05/28/2007 
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ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & 
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, 
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & 
Jefferson Townships), MORROW, RICHLAND & WYANDOT (Sycamore, 
Crane, Eden, Pitt, Antrim & Tymochtee Townships) 

Sound & Communication 
Technician 

Rates 

Cable Puller ................ $ 11.16 
Installer ................... $ 21.04 

ELEC0867-001 06/01/1998 

ERIE 

Rates -

Line Construction 
Lineman; Cable Splicer; & 
Equipment Operator .......... $ 20.75 
Truck Driver (Winch) 
Groundman; & Groundman ...... $ 13.49 

ELEC0972-001 06/01/2009 

Fringes 

5.22 
5.93 

Fringes 

4.09 

3.87 

MONROE, MORGAN, NOBLE, VINTON (Brown, Knox, Madison, Vinton & 
Wilkesville Townships), and WASHINGTON COUNTIES 

Rates 

Electricians: 
Cable Splicer ............... $ 29.54 
Electrician ................. $ 29.29 

* ELEC1105-001 01/03/2010 

Fringes 

18.80 
18.79 

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, 
Milford, Hilliar, Butler, Harrison, Pleasant & College 
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn, 
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry & 
Bucks Townships) COUNTIES 

Rates Fringes 

ELECTRICIAN ...................... $ 26. 59 12.97 

ELEC1105-002 05/28/2007 

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, 
Milford, Hillard, Butler, Harrison, Pleasant & College 
Townships), LICKING, MUSKINGUM, PERRY & TUSCARAWAS (Auburn, 

Bucks Townships) 
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Sound & Communication 
Technician 

Rates 

Cable Puller ................ $ 10.09 
Installer ................... $ 19 .10 

ELEV0006-003 01/01/2010 

Rates 

ELEVATOR MECHANIC ................ $ 39.88 

FOOTNOTE: 

Fringes 

7.27 
7.93 

Fringes 

20.04 

A. Employer contributes 8% of regular hourly rate as vacation 
pay credit for employees with more than 5 years of service, 
and 6% for 6 months to 5 years of service. 

B. Eight Paid Holidays (provided employee has worked 5 
consecutive days before and the working day after the 
holiday): New Years's Day; Memorial Day; Independence Day; 
Labor Day; Veteran's Day; Thanksgiving Day and the Friday 
after Thanksgiving Day, and Christmas Day. 

ELEVOOll-001 01/01/2010 

ADAMS, BROWN, BUTLER, CLERMONT, CLINTON, GREENE, HIGHLAND, 
MIAMI, MONTGOMERY, PREBLE, and WARREN COUNITES 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 37.47 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
Vetern's Day, Thanksgiving Day, the Friday after 
Thanksgiving, and Christmas Day. 

b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ELEV0017-001 01/01/2010 

ERIE and HURON COUNTIES 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 41.64 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving, and Christmas Day. 
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b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ELEV0037-001 01/01/2010 

ASHLAND, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, 
FRANKLIN, HOCKING, HOLMES, KNOX, LICKING, MADISON, MORGAN, 
MORROW, MUSKINGUM, PERRY, PICKAWAY, RICHLAND, ROSS, TUSCARAWAS, 
and VINTON COUNTIES 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 37.43 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
Vetern's Day, Thanksgiving Day, the Friday after 
Thanksgiving, and Christmas Day. 

b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ELEV0044-001 01/01/2010 

ALLEN, AUGLAIZE, HANCOCK, OTTAWA, SANDUSKY, SENECA, WOOD, and 
WYANDOT COUNTIES 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 40.66 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
Vetern's Day, Thanksgiving Day, the Friday after 
Thanksgiving, and Christmas Day. 

b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ELEV0045-001 01/01/2010 

WAYNE COUNTY 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 39.52 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving, and Christmas Day. 
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b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ELEV0048-002 01/01/2010 

JACKSON, PIKE, and SCIOTO COUNTIES 

Rates Fringes 

ELEVATOR MECHANIC ................ $ 38.53 20.035+a+b 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
Vetern's Day, Thanksgiving Day, the Friday after 
Thanksgiving, and Christmas Day. 

b. Employer contributes 8% of regular hourly rate to vacation 
pay credit for employee who has worked in business more 
than 5 years; 6% for less than 5 years' service. 

ENGI0018-001 05/01/2009 

ADAMS, ALLEN, ASHLAND, AUGLAIZE, BELMONT, BROWN, BUTLER, 
CLERMONT, CLINTON, COSHOCTON, CRAWFORD, DELAWARE, FAIRFIELD, 
FAYETTE, FRANKLIN, GREENE, GUERNSEY, HANCOCK, HARRISON, 
HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX, LICKING, 
MADISON, MIAMI, MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM, 
NOBLE, OTTAWA, PERRY, PICKAWAY, PIKE, PREBLE, RICHLAND, ROSS, 
SANDUSKY, SCIOTO, SENECA, TUSCARAWAS, VINTON, WARREN, 
WASHINGTON, WAYNE & WYANDOT 

Rates 

OPERATOR: Power Equipment 
GROUP 1 ..................... $ 30. 7 4 
GROUP 2 ..................... $ 3 0 . 4 9 
GROUP 3 ..................... $ 2 9. 9 9 
GROUP 4 ..................... $ 2 9. 7 4 
GROUP 5 ..................... $ 2 9 . 4 9 
GROUP 6 ..................... $ 2 9 . 3 7 
GROUP 7 ..................... $ 28. 33 
GROUP 8 ..................... $ 27.15 
GROUP 9 ..................... $ 21. 69 

OPERATING ENGINEER CLASSIFICATIONS 

GROUP 1 - Boom & Jib 250' & Over 

GROUP 2 - Boom & Jib Over 180' through 249' 

GROUP 3 - Boom & Jib 150' through 180' 

GROUP 4 - Master Mechanic 

Fringes 

11.16 
11.16 
11.16 
11.16 
11.16 
11.16 
11.16 
11.16 
11.16 

Mounted on Crane (Piggy-Back Operation); Boom Truck (All 
Types); Cableway; Cherry Picker; Combination Concrete Mixer 
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& Tower; All Concrete Pumps with Booms; Crane (All Types); 
Crane-Compact, Track or Rubber Over 4,000 lbs Capacity; 
Crane-Self Erecting, Stationary, Track or Truck (All 
Configurations); Derrick (All Types); Dragline; Dredge 
(Dipper, Clam or Suction) 3 Man Crew; Elevating Grader or 
Euclid Loader; Floating Equipment; Forklift(rough terrain 
with winch/hoist) Gradall; Helicopter Operator & Helicopter 
Winch Operator (Hoisting Builders Materials); Hoe 
(AllTypes); Hoist (Two or More Drums); Horizontal 
Directional Drill; Hydraulic Gantry (Lift System); Laser 
Finishing Machine; Laser Screed and Like Equipment; Lift 
Slab or Panel Jack; Locomotive (All Types); Maintenance 
Engineer (Mechanic and/or ·welder); Mixer, Paving (Multiple 
Drum); Mobile Concrete Pump With Boom; Panelboard (All 
Types on Site); Pile Driver; Power Shovel; Prentice Loader; 
Rail Tamper (with Automatic Lifting & Aligning device); 
Rotary Drill (All) used on Caisson Work for Foundations & 
Substructure work; Side Boom; Slip Form Paver; Straddle 
Carrier (Building Construction on Site); Trench Machine 
(Over 24" Wide); & Tug Boat 

GROUP 6 - Asphalt Paver; Bobcat-type and/or Skid Steer Loader 
with Hoe Attachment Greater than 7,000 lbs.; Bulldozer; 
C.M.I. Type Equipment; Endloader; Hydro Milling Machine; 
Kolman Type Loader (Dirt Loading); Lead Greaseman; Mucking 
Machine; Pettibone-Rail Equipment; Power Grader; Power 
Scoop; Power Scraper; Push Cat; Rotomill (All), Grinders & 
Planers of All Types & Vermeer Type Concrete Saw 

GROUP 7 - A-Frame; Air Compressor Pressurizing Shafts or 
Tunnels; Asphalt Roller (All); Bobcat-type and/or Skid 
Steer Loader with or without Attachments; Boiler (15 lbs. 
pressure & over); All Concrete Pumps without Booms & with 
5" System; Forklift (Except Masonry); Highway Drills-All 
Types (with Integral Power); Hoist (One Drum); House 
Elevator (except those automatic call button controlled); 
Man Lift; Material Hoist/Elevator; Mud Jack; Pressure 
Grouting; Pump (Installing or Operating Well Points or 
other Type of Dewatering Systems); Pump (4" and over 
Discharge); Railroad Tie Inserter/Remover; Rotavator (Lime 
soil Stabilizer); Submersible Pump (4" and over Discharge); 
Switch & Tie Tamper (w/o lifting & aligning device); Trench 
Machine (24" & under); & Utility 

GROUP 8 - Ballast Relocator; Backfiller & Tamper; Batch 
Plant; Bar & Joint Installing Machine; Bull Floats; Burlap 
& Curing Machines; Clefplanes; Compressor on Building 
Construction; Concrete Mixer, Capacity more than one bag; 
Concrete Mixer, one bag capacity (side loader); All 
Concrete Pumps without Booms with 4" or Smaller System; 
Concrete Spreading Machine; Conveyor, used for handling 
building materials; Crusher; Deckhand; Drum Fireman in 
Asphalt Plant; Farm Type Tractor, Pulling Attachments; 
Finishing Machines; Form Trencher; Generator; Gunite 
Machine; Hydro-Seeder; Pavement Breaker (Hydraulic or 
Cable); Post Driver; Post Hole Digger; Pressure Pump (over 
1/2" discharge); Road Widening Trencher; Roller (except 

Sub-Grader; Shotcrete Mahine; Tire Repairman; Tractor 
(Pulling Sheep Foot Roller or Grader); VAC/ALL; Vibratory 
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Compactor (with Integral Power) & Welder 

GROUP 9 - Allen Screed Paver(concrete); Boiler (Less than 15 
lbs. pressure); Crane-Compact, Track or Rubber under 4,000 
lbs.; Directional Drill "Locator"; Inboard & Outboard Motor 
Boat Launch; Light Plant; Masonry Forklift; Oiler; Power 
Driven Heater (Oil Fired); Power Scrubber; Power Sweeper; 
Pump (Under 4" discharge); & Submersible Pump (Under 4" 
discharge) 

ENGI0018-002 05/01/2008 

ERIE & HURON 

Rates 

OPERATOR: Power Equipment 
Crane (Boom & Jib 200' & 
Over, Up to 299'); Master 
Mechanic .................... $ 
Crane (Boom & Jib 300' & 
Over) ....................... $ 
GROUP 1 ... · .................. $ 
GROUP 2 ..................... $ 
GROUP 3 ..................... $ 
GROUP 4 ..................... $ 
GROUP 5 ..................... $ 
GROUP 6 ..................... $ 

OPERATING ENGINEER CLASSIFICATIONS 

32.88 

33.13 
32.13 
31. 98 
30.53 
29.75 
29. 43 
22.35 

Fringes 

10.81 

10.81 
10.81 
10.81 
10.81 
10.81 
10.81 
10.81 

GROUP 1 - A-Frame; Boiler or Compressor Operator, Hydraulic 
Pump & Power Pacs Mounted on Crane or Piggy-Back Operation; 
Boom Truck (All Types); Cableway; Cherry Picker; 
Combination Concrete Mixer & Tower; All Concrete Pumps; 
Crane (All Types); Derrick (All Types); Dragline; Dredge 
(Dipper, Clam or Suction); 3 Man Crew; Elevating Grader or 
Euclid Loader; Floating Equipment; Gradall; Helicopter 
Operator & Helicopter Winch Operator Hoisting Building 
Materials; Hoe (All Types); Hoist (Two or More Drums); Lift 
Slab or Panel Jack Operator; Locomotive (All Types); 
Maintenance Engineer (Mechanic); Mixer; Paving (Multiple 
Drum); Mobile Concrete Pump with Boom; Panelboard (All 
types on site); Pile Driver; Power Shovel; Robotic 
Equipment Operator/Mechanic; Rotary Drill (all), used on 
Caissons for Foundations & Sub-structure Work; Rough 
Terrain Forklift with Winch/Hoist; Side Boom; Slip Form 
Paver; Straddle Carrier; Trench Machine (Over 24" Wide); & 
Tug Boat 

GROUP 2 - Asphalt Paver; Bulldozer; CMI-Type Equipment; 
Endloader; Horizontal Directional Drill Locator and 
Operator; Kohlman Type Loader (Dirt Loading); Lead 
Greaseman; Mucking Machine; Power Grader; Power Scoop; 
Power Scraper; & Push Cat 

GROUP 3 - Air Compressor, Pressurizing Shafts or Tunnels; 

Elevator (Except Automatic Call Button-controlled); Laser 
Screeds & Like Equipment; Man Lift; Mud Jack; Boiler (Over 
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15 lbs. Pressure); Pressure Grouting; Pump Operator ( 
Installing or operating Well Points or other type of 
Dewatering system); Trencher (24" & under); & Utility 
Operator 

GROUP 4 - Compressor on Building construction; Conveyor, 
building material; Generator; Gunite Machine; Concrete 
Mixer, Capacity more than one bag; Concrete Mixer, One Bag 
capacity (Side Loader); Pavement Breaker, Hydraulic or 
Cable; Post Driver; Post Hole Digger; Road Widening 
Trencher; Roller; & Welder Operator 

GROUP 5 - Backfiller & Tamper; Bar & Joint Installing 
Machine; Batch Plant; Bullfoat; Burlap and Curing Machine; 
Cleaning Machine (decontamination included); Clefplane; 
Concrete Spreading Machine; Crusher; Deckhand; Drum Fireman 
(Asphalt); Farm-type Tractor, Pulling attachments; 
Finishing Machine; Fork Lift (Masonry Work); Form Trencher; 
High Pressure Pump (Over 1/2" discharge); Hydro Seeder; 
Pump (4" and Over discharge); Submersible Pump (4" and Over 
discharge); Self-propelled Power Spreader; Self-propelled 
Sub-grader; Tire Repairman; Tractor, Pulling Sheeps Foot 
Roller or Grader; & Vibratory Compactor, With Integral Power 

GROUP 6 - Inboard & Outboard Motor Boat Launch; Light Plant 
Operator; Oiler; Signalman; Power Driven Heater (Oil 
Fired); Power Scrubber; Power Sweeper; Power Boiler (Less 
than 15 lbs. Pressure); Pump (Under 4" discharge); 
Submersible Pump (Under 4" discharge); Signalperson; Bob 
Cat-type and/or Skid Steer Loader; Grade Checker; VAC/ALL; 
Rod Man 

ENGI0018-007 10/01/2009 

WOOD COUNTY 

Rates 

OPERATOR: 
GROUP 
GROUP 
GROUP 
GROUP 
GROUP 
GROUP 
GROUP 
GROUP 
GROUP 

Power Equipment 
1 ..................... $ 
2 ..................... $ 
3 ..................... $ 
4 ..••..•.•..•••.•.••.• $ 
5 ..................... $ 
6 ..................... $ 
7 ..................... $ 
8 ..................... $ 
9 ......•••...........• $ 

OPERATING ENGINEER CLASSIFICATIONS 

GROUP 1 - Boom & Jib 250' & Over 

30.99 
30.74 
30.24 
29.99 
21. 94 
27.40 
28.58 
29.62 
29.74 

GROUP 2 - Boom & Jib Over 180' through 249' 

GROUP 3 - Boom & Jib 150' through 180' 

Fringes 

11. 66 
11. 66 
11. 66 
11. 66 
11. 66 
11. 66 
11. 66 
11. 66 
11. 66 

GROUP 5 - Barrier Moving Machine; Boiler or Compressor 
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Mounted on Crane (Piggy-Back Operation); Boom Truck (all 
types); Cableway; Cherry Picker; Combination Concrete Mixer 
& Tower; Concrete Pump with Booms; Crane (all types); 
Crane-Compact, Track or Rubber over 4,000 lbs. Capacity; 
Crane-Self Erecting, Stationary, Track or Truck (all 
configurations); Derrick (all types); Dragline; Dredge 
(Dipper, Clam or Suction) 3 Man Crew; Elevating Grader or 
Euclid Loader; Floating Equipment; Forklift (rough terrain 
with winch/hoist) Gradall; Helicopter Operator, Hoisting 
Building Materials; Hoes (all types); Hoists (with two or 
more drums in use); Horizontal Directional Drill; Hydraulic 
Gantry (lift system); Laser Finishing Machine; Laser Screed 
and Like Equipment; Lift Slab or Panel Jack; Locomotive 
(all types); Maintenance Engineer (Mechanic and/or welder); 
Mixer Paving (Multiple Drum); Mobile Concrete Pump (With 
Boom); Panelboard (all types on site); Pile Driver; Power 
Shovel; Prentice Loader; Rail Tamper (with automatic 
lifting & aligning deviceO; Rotary Drill (all) used on 
Caissons for Foundationi & Substructure work; Side Boom; 
Slip Form Paver; Straddle Carrier (building construction on 
site); Trench Machine (Over 24" Wide); & Tug Boat 

GROUP 6 - Asphalt Paver; Bobcat-type and/or Skid Steer Loader 
with Hoe Attachment greater than 7,000 lbs.; Bulldozer; 
C.M.I. Type Equipment; Endloader; Hydro Milling Machine; 
Kolman Type Loader (Dirt Loading); Lead Greaseman; Mucking 
Machine; Pettibone-Rail Equipment; Power Grader; Power 
Scoop; Power Scraper; Push Cat; Rotomill (all), Grinders 
and Planers of All Types; & Vermeer Type Concrete Saw 

GROUP 7 - A-Frame; Air Compressor, Pressurizing Shafts or 
Tunnels; Asphalt Roller (all); Bobcat-type and/or Skid 
Steer Loader with or without Attachments; Boiler (15 lbs. 
pressure and over); All concrete Pumps (without booms with 
5" system); Fork Lifts (except masonry); Highway Drills-all 
types (with Integral Power); Hoist (One Drum); House 
Elevator (except those automatic call button controlled); 
Man Lift; Material Hoist/Elevator; Mud Jack; Pressure 
Grouting; Pump (Installing or Operating Well Points or 
other Type of Dewatering Systems); Pump (4" and over 
Discharge); Railroad Tie Inserter/Remover; Rotavator (lime 
soil stabilizer); Submersible Pump (4" and over Discharge); 
Switch & Tie Tamper w/o lifting & aligning device; Trench 
Machine (24" & under); & Utility 

GROUP 8 - Ballast Relocator; Backfillers & Tampers; Batch 
Plant; ·Bar & Joint Installing Machines; Bull Floats; Burlap 
& Curing Machines; Clefplanes; Compressor on building 
construction; Concrete Mixer, Capacity more than one bag; 
Concrete Mixer, one bag capacity, (side loader); All 
Concrete Pumps without Booms and with 4" System or Smaller; 
Concrete Spreader; Conveyor, used for handling building 
material; Crusher; Deckhands; Drum firemen (in asphalt 
plants); Farm Type Tractor, pulling attachments; Finishing 
Machine; Form Trencher; Generator; Gunite Machine; 
Hydro-seeder; Pavement Breaker (Hydraulic or Cable); Post 
Driver; Post Hole Digger; Pressure Pump (over 1/2" 

Asphalt); Self-propelled Power Spreader; Self-propelled 
Sub-Grader; Shotcrete Machine; Tire Repairman; Tractor, 
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Pulling Sheep Foot Roller or Grader; VAC/ALL; & Vibratory 
Compactor, with Integral Power 

GROUP 9 - Allen Screed Paver(concrete); Boiler (Less than 15 
lbs. pressure); Crane-Compact, Track or Rubber under 4,000 
lbs. Cpacity; Directional Drill "Locator"; Inboard & 
Outboard Motor Boat Launch; Light Plant; Masonry Fork Lift; 
Oiler; Power Driven Heater (Oil Fired); Power Scrubber; 
Power Sweeper; Pump (Under 4" discharge); Signal Person; & 
Submersible Pump (Under 4" discharge) 

IRON0017-001 08/01/2009 

ERIE (Eastern 2/3) & HURON (East of a line drawn from the north 
border through Monroeville & Willard) 

Rates Fringes 

Ironworkers: 
Ornamental; Reinforcing & 
Structural .................. $ 28. 35 17.83 

IRON0044-001 06/01/2009 

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HIGHLAND (Excluding eastern one-fifth & portion of county 
inside lines drawn from Marshall to Lynchburg from the northern 
county line through E. Monroe to Marshall) & WARREN (South of 
a line drawn from Blanchester through Morrow to the west county 
line) 

Rates 

Ironworkers: 
Fence Erector ............... $ 23. 55 
Ornamental; Structural ...... $ 26.17 

IRON0055-001 07/01/2009 

Fringes 

16. 72 
16.72 

CRAWFORD (Area between lines drawn from where Hwy #598 & #30 
meet through North Liberty to the northern border & from said 
Hwy junction point due west to the border), ERIE (Western 
one-third), HANCOCK, HURON (West of a line drawn from the 
northern border through Monroeville & Willard), OTTAWA, 
SANDUSKY, SENECA, WOOD & WYANDOT (North of Rte. #30) 

Rates 

Ironworkers: 
Fence Erector ............... $ 19.10 
Furnaces & Kilns 
(Temperature units over 
125 degrees Fahrenheit) ..... $ 29.00 

~~~~~~~~~~~-----'--

Building .................... $ 23. 28 
All Other Work .............. $ 28.00 

Fringes 

16.97 

18.00 

18.00 
18.00 
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IRON0147-001 06/01/2009 

ALLEN COUNTY (Northern half) 

Rates Fringes 

IRONWORKER ....................... $ 24.07 16.82 

IRON0172-001 06/01/2009 

COSHOCTON (West of a line beginning at the northwest county 
line going through Walhonding & Tunnel Hill to the southern 
county line), CRAWFORD (South of Rte. #30), DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, HIGHLAND (Eastern one-fifth), 
HOCKING, JACKSON (Northern half), KNOX, LICKING, MADISON, 
MORROW, MUSKINGUM (West of a line starting at Adams Mill going 
to Adamsville & going from Adamsville through Blue Rock to the 
southern border), PERRY, PICKAWAY, PIKE, ROSS, VINTON & WYANDOT 
(South of Rte. #30) 

Rates Fringes 

IRONWORKER ....................... $ 26.52 16.05 

IRON0290-001 06/01/2009 

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn 
from east to the west county line going through Oxford, 
Darrtown & Woodsdale), CLINTON (Excluding south of a line drawn 
from Blanchester to Lynchburg), GREENE, HIGHLAND (Inside lines 
drawn from Marshall to Lynchburg & from the northern county 
line through East Monroe to Marshall), MIAMI, MONTGOMERY, 
PREBLE & WARREN (Excluding south of a line drawn from 
Blanchester through Morrow to the west county line) 

Rates 

IRONWORKER 
Beyond 25 mile radius of 
L.U. #290 Office, Dayton .... $ 25.63 
Within 25 mile radius of 
L.U. #290 Office, Dayton .... $ 25.48 

IRON0372-001 06/01/2009 

Fringes 

17.05 

17.05 

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HIGHLAND (Excluding eastern one-fifth & portion of county 
inside lines drawn from Marshall to Lynchburg from the northern 
county line through E. Monroe to Marshall) & WARREN (South of a 
line drawn from Blanchester through Morrow to the west county 
line) 

IRONWORKER, REINFORCING 
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Beyond 30-mile radius of 
Hamilton County Courthouse .. $ 26.45 
Up to & including 30-mile 
radius of Hamilton County 
Courthouse .................. $ 26.20 

IRON0549-003 12/01/2009 

16.70 

16. 70 

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM 
(Excluding portion west of a line starting at Adams Mill going 
to Adamsville and going from Adamsville through Blue Rock to 
the south border) 

Rates Fringes 

IRONWORKER ....................... $ 2 9. 7 5 15.69 

IRON0550-001 05/01/2009 

ASHLAND, COSHOCTON (E. of a line beginning at NW Co. line going 
through Walhonding & Tunnel Hill to the South Co. line), 
HOLMES, HURON (S. of Old Route #224), RICHLAND, TUSCARAWAS & 
WAYNE 

Rates Fringes 

Ironworkers:Structural, 
Ornamental and Reinforcing ....... $ 24.63 16.32 

IRON0769-003 06/01/2009 

ADAMS (Eastern Half), JACKSON (Southern Half) & SCIOTO 

Rates 

Ironworkers: 
ZONE 1. ..................... $ 28.38 
ZONE 2 ...................... $ 2 8 . 7 8 
ZONE 3 ...................... $ 3 0 . 3 8 

Fringes 

17.37 
17.37 
17.37 

ZONE 1 - Up to 10 mile radius of Union Hall, Ashland, Ky., 
1643 Greenup Ave. 

ZONE 2 - 10 to 50 mile radius of Union Hall, Ashland, Ky., 
1643 Greenup Ave. 

ZONE 3 - 50 mile radius & over of Union Hall, Ashland, Ky., 
1643 Greenup Ave. 

IRON0787-002 06/01/2009 

MORGAN, NOBLE & WASHINGTON 

Rates Fringes 

LAB00083-001 06/01/2009 
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ADAMS, HIGHLAND, JACKSON, PIKE, ROSS, SCIOTO & VINTON 

Rates 

LABORER 
GROUP 1 ..................... $ 29. 20 
GROUP 2 ..................... $ 2 9 . 4 5 
GROUP 3 ..................... $ 2 9. 7 0 

LABORER CLASSIFICATIONS 

Fringes 

7. 72 
7. 72 
7. 72 

GROUP 1 - Building & Construction; Carpenter Tender; Bottom 
Man; Mason Tender; Mortar Mixer; Pipe Layer; Plasterer 
Tender; Sheeting & Shoring Man; & Signalman 

GROUP 2 - Air & Machine Driver Tool Operator; Asphalt Raker & 
Smoother; Burning & Cutting Torch; Chain Saw; Form Setter 
(Street & Highway); Hand Spiker; & Powered Concrete Buggy 

GROUP 3 - Gunnite Machine Operator; Gunnite Nozzle Man; Miner 
(Tunnel & Caisson}; Mucker (Tunnel & Caisson); & Powder Man 
& Blaster 

HAZARDOUS & HIGH WORK IN EXCESS OF 25 FEET ABOVE SOLID BASE -
$.25 PREMIUM 

WORKERS HANDLING CREOSOTED OR INJURIOUS CHEMICALLY TREATED 
MATERIALS - $.25 PREMIUM 

THE ERECTION, ALTERATION, REPAIR OR DEMOLITION OF REINFORCED 
CONCRETE CHIMNEYS, MASONRY CHIMNEYS, SILOS, & FURNACES 
RECEIVE THE FOLLOWING RATES: 

0 TO 25 FEET - BASE RATE 
25 TO 100 FEET - $1.00 PREMIUM 
100 TO 150 FEET $1.25 PREMIUM 
150 TO 200 FEET - $1.50 PREMIUM 
200 TO 250 FEET - $1.75 PREMIUM 
OVER 250 FEET - $2.00 PREMIUM 

LAB00134-001 05/01/2009 

COSHOCTON, HOLMES & TUSCARAWAS 

LABORER 

Rates 

GROUP 1 ..................... $ 21 . 8 8 
GROUP 2 ..................... $ 22. 28 
GROUP 3 ..................... $ 22. 81 
GROUP 4 ..................... $ 23.13 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 
7.45 

GROUP 1 - Building & Construction; Signalman; Flagman; 
Ca~P~I"l.i:_E3:r: Tender; Finisher Tender; Concrete Handler; 

Removal (Level D) Personal Protective Equipment (PPE) 
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GROUP 2 - Bottom Man; Scaffold Builder; Tunnel; Pipe Layer; 
Air & Power Driven Tool; Burner on Demolition Work; 
Swinging Scaffold; Mucker; Caisson Worker; Cofferdam 
Worker; Powder Man & Dynamite Blaster; Creosote Worker; 
Form Setter; Plasterer Tender; Hod Carrier; All Confined 
Space Work; Furnaces; Pickel Tubs; Acid Pits & Hazardous 
Waste Removal (Level C) Personal Protective Equipment (PPE) 

GROUP 3 - Mason Tender; Mortar Mixer; Stonemason Tender; Skid 
Steer Loader; & Hazardous Waste Removal (Level B) Personal 
Protective Equipment (PPE) 

GROUP 4 - Gunnite Operator; & Hazardous Waste Removal (Level 
A) Personal Protective Equipment (PPE) 

LAB00265-001 06/01/2009 

BROWN, CLERMONT & CLINTON 

Rates 

LABORER 
GROUP 1 ..................... $ 23. 15 
GROUP 2 ..................... $ 2 3 . 2 5 
GROUP 3 ..................... $ 2 3 . 3 0 
GROUP 4 ..................... $ 23.35 
GROUP 5 ..................... $ 23.65 
GROUP 6 ..................... $ 23. 90 

LABORER CLASSIFICATIONS 

Fringes 

7.50 
7.50 
7.50 
7.50 
7.50 
7.50 

GROUP 1 - Building and Common Laborer; Asbestos Removal; 
Cement Mason Tender; Hand-Operated Mechanical Mule; 
Mechanical Mule; Mechanical Sweeper; Signaler; Flagger; 
Wrecking Laborer 

GROUP 2 Bottom Man; Pipe Layer 

GROUP 3 - Skid Steer; Burning Torch Operator; Jack Hammer; 
Air Spade; Chipping Hammer; Mechanical and Air Tamper 
Operator; Mechanical Concrete Buggie; Power Operated 
Mechanical Mule; Concrete Pump Hose Man; Vibrator Man; 
CERCLA Trained Hazardous Material Removal-Levels A,B,C 

GROUP 4 - Bottom Jack Hammer Man 

GROUP 5 - Tunnel Laborer 

GROUP 6 - Gunnite Nozzle Operator 

* LAB00265-003 06/01/2009 

BROWN, CLERMONT, and CLINTON COUNTIES 

Rates Fringes 

Plasterer tender ------- ----- ------- ---

- -

Tender ...................... $ 23. 15 7.50 
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LAB00265-007 06/01/2009 

BROWN, CLERMONT & CLINTON 

Rates 

Laborer: Mason Tender ............ $ 23.10 

LAB00329-001 05/01/2009 

ALLEN and AUGLAIZE COUNTIES 

Rates 

LABORER 
GROUP 1 ..................... $ 21. 7 6 
GROUP 2 ..................... $ 21. 91 
GROUP 3 ..................... $ 22. 06 
GROUP 4 ..................... $ 22.26 

LABORER CLASSIFICAITONS 

Fringes 

7.50 

Fringes 

7.45 
7.45 
7.45 
7.45 

GROUP 1 - Building; Signal Person; Power Wheelbarrow or Power 
Buggy; Removal of Asbestos & Hazardous Waste (Levels C & D) 

GROUP 2 - Vibrator; Cement Finisher Tender; Cement Raker; 
Asphalt Raker; Tamper & Packer; Pump Man Under 4" 
Discharge; Caisson; Cofferdam; Tunnel; Spiker Railroad (By 
Hand); Pot Tender; Torch Man; Demolition; Machine Driven 
Tools (Gas, Electric, Air) 

GROUP 3 - Plaster Tender; Mortar Mixer; Cylinder, Shaft; 
Sewer, Water Conduit; Gas, Oil Pipeline, except Mainlines; 
Sewer Bottom Man; Sewer Pipe Layer; Manhole Builder; 
Blaster Tender; Wagon Drill Tender; Jack Hammer; Gunnite 
Operator; Mucker (Tunnel & Caisson) Free Air; Miner (Tunnel 
& Caisson) Free Air; Sand Blaster; Blaster-Powder Man; 
Wagon Drill/Operator; & Removal of Toxic & Hazardous Waste 
(Levels A & B) 

GROUP 4 - Mason Tender 

LAB00423-001 06/01/2009 

FAIRFIELD, FAYETTE, FRANKLIN, HOCKING, LICKING, MADISON & 
PICKAWAY 

Rates 

LABORER 
GROUP 1 ..................... $ 21. 88 
GROUP 2 ..................... $ 22.19 
GROUP 3 ..................... $ 22. 50 
GROUP 4 ..................... $ 2 2 . 81 

Fringes 

7.45 
7.45 
7.45 
7.45 

GROUP 1 - General laborers; Carpenter tender; Cathodic 
protection; Cleaning debris; Cleaning of all material; 

Page 35 of 60 

mhtml:file://C:\Documents and Settings\bellrj\Local Settings\ Temporary Internet Files\Co... 10/1/2010 



General clean-up including vacuum cleaning, scraping and 
cleaning of walls and floors; Landscape; Installation and 
removal of fencing; Sod layers; All portable heaters; 
Flagman; Loading and unloading of all trucks; Handling and 
conveying all materials; Washing of all windows; Conveyer 
belt; Jurisdiction over the use of all water pumps up, to 
and including 3 inch intake 

GROUP 2 - Skid steer specialist; Concrete specialist; Brick 
tender; Stone mason tender; Plaster tender; Mortar mixer 
and; operator; Cement mason tender; Construction 
specialist; All scaffold builders; Bush hammering; Jack 
hammer operator; Air or electrical pneumatic tool operator; 
Power driven tools; Power buggy operators; Pouring and 
placement of all concrete; Power wheelbarrow operator; 
Asphalt and blacktop rakers; Wall wrecker and bar man on 
demolition; Sand blasting and chipping; Welders on 
demolitions; Grade checkers; A person on a bucket pouring 
concrete; Gunite nozzle man; Wagon and churn drill 
operator; Concrete saw operator; Brush feeders on 
pulverizers; Pipe layers; Pavers set in sand; Bottom man; 
Laser gun; Burners; Sand blasting of concrete; Vibrator 
man; Steward; Signal man; Caisson; Caisson bottom man; Pile 
drivers; Asbestos and lead abatement laborers; Hazardous 
waste level B 

GROUP 3 Hazardous waste level C 

GROUP 4 - Hazardous waste level D 

LAB00480-001 06/01/2009 

ERIE, HURON, OTTAWA & SANDUSKY 

Rates 

LABORER 
GROUP 1 ..................... $ 2 3 . 51 
GROUP 2 ..................... $ 23. 71 
GROUP 3 ..................... $ 24. 11 

LABORER CLASSIFICATIONS 

Fringes 

8.45 
8.45 
8.45 

GROUP 1 - Building & Construction Laborer; Signalman; 
Flagman; Carpenter Tender; Finisher Tender; Concrete 
Handler; Utility Construction Laborer; Guard Rail Erector; 
Railroad Spur Work & Hazardous Waste Worker Level D 

GROUP 2 - Bottom Man; Scaffold Builder; Tunnel Laborer; Pipe 
Layer; Air & Power Driven Tool; Burner on Demolition Work; 
Swinging Scaffold; Mucker; Caisson Worker; Cofferdam 
Worker; Powder Man & Dynamite Blaster; Creosote Worker; 
Mortar Mixer; Form Setter; Mason Tender; Plasterer Tender; 
Hod Carrier; Laser Beam set-up Man; Stonemason Tender; All 
Wet & Dry Vacuum Devices & Hazardous Waste Worker Level C 

GROUP 3 - Gunnite Operator; Dry Sandblast; Hazardous Waste 

Atmosphere Worker (When special wearing apparel required) 
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LABOOS00-001 07/01/2009 

WOOD COUNTY 

Rates 

LABORER 
. GROUP 1 ..................... $ 22. 92 
GROUP 2 ..................... $ 23.12 
GROUP 3 ..................... $ 23.32 
GROUP 4 .... : ................ $ 23. 42 
GROUP 5 ..................... $ 13 . 4 0 
GROUP 6 ..................... $ 16 . 7 2 

LABORER CLASSIFICATIONS 

Fringes 

10.09 
10.09 
10.09 
10.09 
10.09 
10.09 

GROUP 1 - Building & Construction; Signalperson; Flagperson; 
Carpenter Tender; Utility Construction; Guard Rail Erector; 
Deep Cleaning; & Hazardous Waste (Level A) 

GROUP 2 - Finisher Tender; Concrete Handler; Bottom Man; 
Scaffold Builder; Tunnel Laborer; Pipelayer; Air & Power 
Driven Tools; Burner on Demolition Work; Swinging Scaffold; 
Mucker; Caisson Worker; Cofferdam Worker; Powder Man & 
Dynamite Blaster; Creosote Worker; Mortar Mixer; Form 
Setter; Mason Tender; Plasterer Tender; Hod Carrier; 
Stonemason Tender & Hazardous Waste (Level B) 

GROUP 3 - Gunite Operator & Hazardous Waste (Level C) 

GROUP 4 - Hazardous Waste (Level D) 

GROUP 5 - Parking & Landscaping 

GROUP 6 - Installation of Fencing 

FIREBRICK WORK OVER 50 FEET, EXPEDITERS, HOT PAY, BOTTOM MAN 
& TOP MAN - $.75 PER HOUR OVER GROUP 1. 

LAB00530-001 06/01/2009 

GUERNSEY, MUSKINGUM, NOBLE & PERRY 

Rates 

LABORER 
GROUP 1 ..................... $ 2·0 . 7 2 
GROUP 2 ..................... $ 20. 97 
GROUP 3 ..................... $ 21. 22 
GROUP 4 ..................... $ 23.12 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 
7.45 

GROUP 1 - Building & Construction; Carpenter Tender; Tree 
Planter; Landscape Tree Trimmer; & Asbestos Removal, 
Hazardous Waste Removal 

Aggremeter Operator; Asphalt Plant Mixer Man; Car Pusher 
and Tunnel Laborer; Caulker; Cement Handler; Concrete 
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Puddler (Behind Mixer); Curb Cutter & Setter; Cutting with 
Burning Torch; Dumpman; Hand Spiker (Railroad); Jackhammer 
Operator; Mucker (Tunnel & Caisson); Pipelayer; 
Proportioning Plant Operator; Pump Man; Road Form Setter; 
Sewer Bottom Man; Sheeting & Shoring Man; Vibrator 
Operator; & Yarner & Wrench Man 

GROUP 3 - Mason Tender; Mortar Mixer Man; Brick Slinger; 
Stone Mason Tender; Plaster Tender; Lock Tender; Brick 
Dropper 

GROUP 4 - Powder Man or Blaster; & Toxic/Hazardous Waste 

LAB00534-001 06/01/2009 

BUTLER & WARREN . 

Rates 

LABORER 
GROUP 1 ..................... $ 23. 09 
GROUP 2 ..................... $ 23.19 
GROUP 3 ..................... $ 2 3. 2 9 
GROUP 4 ..................... $ 23.42 
GROUP 5 ..................... $ 23.67 
GROUP 6 ..................... $ 2 3 . 4 4 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 
7.45 
7.45 
7.45 

GROUP 1 - Building & Common Laborer; All General Laborers 
Including Landscaping; Rough Rider; All Pumps 4" or 
Smaller; Small Pump Portable Generators - Bobcat to 
Cleanup; Firewatch & Monitor (Safety Person) 

GROUP 2 - Asphalt Raker; Tamper; Smoother; Hand Air Pump; 
Hand Air Tamper Chisel; Power Tamper; Switch; Assemblies; 
Handling & Laying Precast Concrete Floor & Deck 

GROUP 3 - Concrete Specialist; Skid Steer (with attachments 
to perform laborers' duties); Jack Hammer and Concrete 
Busterman; Barco Tamper Man; Power Georgia Buggy Man; Power 
Sweeper Man; Vibrator; Concrete Saw Man; Rail Spikers; 
Acetylene Burner Pipe Layers; Bos'N or Cradleman; Bottom 
Man; Chipping Hammer; Grade Checker; Form Cleanout and 
Blowout Man; Red Concrete Coloring Man (Electrical Safety) 

GROUP 4 - Mason Tender; Mortar Mixer & Scaffold Builder 

GROUP 5 - Forklift for Mason; All Work involving Refractory 
Materials including Demolition; Asbestos Removal & 
Hazardous Waste Removal (Handling, control, removal, 
abatement, encapsulation or disposal of asbestos & 
hazardous waste) 

GROUP 6 - Gunnite Man; Sand Blaster; Concrete & Grout Pump & 
Hose Man; Blast Trac; Miner & Mucker, Free Air; Powderman 
or Blaster; Mortar or Gypsum Machineman; Scuba Diver 

LAB00574-001 06/01/2009 
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Rates Fringes 

LABORER 
DELAWARE COUNTY 

GROUP 1 .................... $ 21. 58 7.45 
GROUP 2 .................... $ 21. 89 7.45 
GROUP 3 .................... $ 22.20 7.45 
GROUP 4 .................... $ 22.51 7.45 

HANCOCK, SENECA & WYANDOT 
COUNTIES 

GROUP 1 .................... $ 23.15 7.45 
GROUP 2 .................... $ 23.45 7.45 
GROUP 3 .................... $ 23.65 7.45 
GROUP 4 .................... $ 23.85 7.45 

LABORER CLASSIFICATIONS 

GROUP 1: Building & Construction; Signalman; Flagman; 
Carpenter Tender; Finisher Tender; Concrete Handler; 
Utility Construction; Guard Rail Erector; Fence Installer; 
Caulker; & Hazardous Waste (Level A) 

GROUP 2: Bottom Man; Scaffold; Mucker; Caisson Worker; 
Powder Man; Dynamite Blaster; Creosote Worker; Mortar 
Mixer; Form Setter; Plasterer Tender; Hod Carrier; 
Stonemason Tender & Hazardous Waste (Level B) 

GROUP 3: Mason Tender; .Gunite Operator & Hazardous Waste 
(Level C) 

GROUP 4: Hazardous Waste (Level D) 

LAB00639-001 06/01/2009 

MONROE, MORGAN & WASHINGTON 

Rates 

LABORER 
GROUP 1 ..................... $ 2 6. 1 7 
GROUP 2 ..................... $ 2 6 . 5 2 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 

GROUP 1 - Asphalt Plant Agfremeter; Asphalt Plant Miner Man; 
Brick Slinger; Building & Construction; Car Pusher & Tunnel 
Laborer; Carpenter Tender; Cement Handler; Concrete Puddler 
Behind Mixer; Concrete Smoother; Drum Fireperson; Dump Man 
Batch Truck; Flagperson; Landscape Planter; Proportioning 
Plant Operator; Rammer Man; & Spreader Box Man 

GROUP 2 - Air, Gas or Machine Driven Tool; Asphalt Raker; 
Tamper, Forker, Shoveler or Smoother; Caulker, Yarner & 
Wrenchman; Cement Mason Tender; Curb Setter & Cutter; Form 
Setter; Grade Checker; Jackhammer Operator; Mason Tender; 
Mortar Mixer; Mucker (Tunnel & Caisson); Pipelayer; Pump 

____ f'1_g_r1_(4" & Un<:l~rLL_$~wer Bottom Man; Sheeting & Shoring Man; 

Hand Spiker (Railroad); Concrete & Georgia Buggy Pusher; 
Deep Trench Work (Over 6'); Cutting & Burning Torch; 
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Hydro-Water Jet Operator; Brick Dropper; Lock Tender; Miner 
(Tunnel & Caisson); Powderman or Blaster; & Signalperson 

LAB00809-001 07/01/2009 

HARRISON & JEFFERSON 

Rates Fringes 

LABORER .......................... $ 21. 82 8.45 

Asbestos Work; Hazardous Waste Work; Instrument & Laser; and 
Lead Based Paint Removal - Additional $.50 per hour 

Hot Pay - Additional $1.00 per hour when working with other 
crafts receiving hot pay 

LAB01015~001 05/01/2009 

WAYNE 

Rates 

LABORER 
GROUP 1 ..................... $ 22. 42 
GROUP 2 ..................... $ 22.82 
GROUP 3 ..................... $ 2 3 . 1 7 
GROUP 4 ..................... $ 23. 02 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 
7.45 

GROUP 1 - Building & Construction; Signalman; Flagman; 
Carpenter Tender; Finisher Tender; Concrete Handler; 
Utility Construction; Guard Rail Erector; & Hazardous Waste 
Removal (Level D) Personal Protective Equipment (.PPE) 

GROUP 2 - Bottom Man; Scaffold Builder; Tunnel; Pipe Layer; 
Air & Power Driven Tool; Burner on Demolition Work; 
Swinging Scaffold; Mucker; Caisson Worker; Cofferdam 
Worker; Powder Man & Dynamite Blaster; Creosote Worker; 
Form Setter; Plasterer Tender; Hod Carrier; All Confined 
Space Work; Furnaces; Pickel Tubs; Acid Pits & Hazardous 
Waste Removal (Level C) Personal Protective Equipment (PPE) 

GROUP 3 - Mason Tender; Mortar Mixer; Stonemason Tender; 
Skid, Steer Loader; & Hazardous Waste Removal (Level B) 
Personal Protective Equipment (PPE) 

GROUP 4 - Gunnite Operator; & Hazardous Waste Removal (Level 
A) Personal Protective Equipment (PPE) 

LAB01149-002 12/01/2008 

BELMONT 

Rates 

GROUP 1 ..................... $ 20. 27 
GROUP 2 ..................... $ 20. 27 

Fringes 

10.40 
10.40 
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GROUP 3 ..................... $ 2 0 . 7 7 
GROUP 4 ..................... $ 21. 27 

LABORER CLASSIFICATIONS 

10.40 
10.40 

GROUP. 1 - Unskilled; Carpenter Tender; Flagman; Demolition 
Worker; Fire Watch; & Landscaper 

GROUP 2 - Powderman on Concrete Pump Hose; Semi-skilled 
Laborer; Scaffold Builder; Chainmen & Rodmen; Grade 
Checker; Signalman; Tenders of: Brickmasons, Plasterers, 
Cement Finishers, Stonemasons, Lathers & Tile Setters; 
Mortar Mixer; Operators of: Jackhammers, Forklifts, 
Bobcats, Vibrators, Tampers, Pavement Busters, Chipping & 
Peening Hammers, Air Siphon & Air Pumps, Concrete Saws, 
Power Saws, Chain Saws, Motorized Buggies, Post Hole 
Diggers, Lance and/or Water Blasters & Batch House Scales; 
Riprap Finisher; Concrete Specialist; Concrete Technician; 
Sheeter & Shorer; Asphalt Raker; Persons Working with: 
Mastic Asphalt, Acid Brick, Acid & Creosote; Nozzleman for 
Gunnite or Sandblasting; Demolition Worker; Ride or Walk 
Roller Tamper; Deep Ditch Vertical & Manholes 6 ft. or 
more; & Scaffolding Work over 50 ft. (inside or out) 

GROUP 3 - Blacksmith; Powderman; Air Track Operator; Pipe 
Layer; & Burner 

GROUP 4 - Asbestos Worker; Hazardous Waste Worker; & Lead 
Based Paint Removal Laborer 

LAB01216-001 06/01/2009 

ASHLAND, CRAWFORD, KNOX, MORROW & RICHLAND 

Rates 

LABORER 
GROUP 1. .................... $ 23. 92 
GROUP 2 ..................... $ 24.12 
GROUP 3 ..................... $ 24.42 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 

GROUP 1 - Building & Construction Laborer; Signalman; 
Flagman; Carpenter Tender; Finisher Tender; Concrete 
Handler; Utility Construction Laborer; Guard Rail Erector; 
Asbestos Handler; Hazardous Waste (Levels C & D) 

GROUP 2 - Bottom Man; Tunnel Laborer; Pipe Layer; Air & Power 
Driven Tool; Burner on Demolition Work; Swinging Scaffold; 
Mucker; Caisson Worker; Cofferdam Worker; Powder Man & 
Dynamite Blaster; Creosote Worker; Form Setter; Plasterer 
Tender; Hod Carrier; Laser Beam Set-up Man; Gunite 
Operator; Hazardous Waste (Levels A & B) 

GROUP 3 - Stonemason Tender; Scaffold Builder; Mason Tender; 
Mortar Mixer 

LAB01410-001 06/01/2009 
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GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates 

LABORER 
GROUP 1 ..................... $ 21 . 7 0 
GROUP 2 ..................... $ 22.30 
GROUP 3 ..................... $ 22. 80 

LABORER CLASSIFICATIONS 

Fringes 

7.45 
7.45 
7.45 

GROUP 1 - Building & Construction Laborer; Railroad Laborers, 
Asbestos and Hazardous Waste (Levels A, B, C, & D); 
Concrete Crew, Form Setter, Pipelayer; Bottom Man; Burner 
(Cutting Torch); All Machine & Power Driven Tools; 
Sandblaster; Yardman - Landscaping; Sewer Jet; Waterperson; 
Unloading of Furniture & Fixtures; Final Clean-Up; Signal 
Men 

GROUP 2 - Mason Tender for Bricklayers; Flexicore; Firebrick 
Tender (Blast Furnaces, Soaking Pits, Stoves & Stacks); 
Plasterer Tenders 

GROUP 3 - Tender Operator 

PAIN0006-011 02/01/2009 

ALLEN, AUGLAIZE, HANCOCK & WYANDOT (W. half) 

Rates Fringes 

GLAZIER .......................... $ 18. 11 5.65 

PAIN0007-001 07/01/2009 

OTTAWA (Excluding Allen, Bay, Bono, Catawba Island, Clay 
Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, Erie, 
Fishback, Gem Beach & Genova) & WOOD 

Rates 

PAINTER (NEW COMMERCIAL 
BUILDING WORK) 

GROUP 1 ..................... $ 
GROUP 2 ..................... $ 
GROUP 3 ..................... $ 
GROUP 4 ..................... $ 
GROUP 5 ..................... $ 
GROUP 6 ..................... $ 
GROUP 7 ..................... $ 
GROUP 8 ..................... $ 

REPAINT IS 90% OF JR 

PAINTER CLASSIFICATIONS 

& Sandblasting Pot Tender 

23.06 
23.31 
23.56 
23.66 
23.76 
23.81 
24.06 
24.81 

Fringes 

13.22 
13.22 
13.22 
13.22 
13.22 
13.22 
13.22 
13. 22 
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~ 

~ 
-

GROUP 2 - All Surfaces 30 ft. or over where material is 
applied to or labor performed on above ground level 
(exterior), floor level (interior) 

GROUP 3 - Swing Stage & Chair 

GROUP 4 - Lead Paint Abatement 

GROUP 5 - All Methods of Spray 

GROUP 6 - Epoxy (excluding water based) for Solvent Based, 
Catalyzed Materials of Two or More Component Materials, to 
Include Solvent Based Conversion Varnish 

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive 
Blasting 

GROUP 8 - Epoxy Spray (excluding water based) 

PAIN0012-007 06/14/2008 

BUTLER 

Rates 

PAINTER 
GROUP 1 ..................... $ 2 3 . 10 
GROUP 2 ..................... $ 23.60 
GROUP 3 ..................... $ 2 3 . 8 5 
GROUP 4 ..................... $ 24.10 

PAINTERS CLASSIFICATIONS 

GROUP 1: Brush & Roller; Paperhanger; & Drywall 

GROUP 2: Spray 

GROUP 3: Sandblasting; & Waterblasting 

GROUP 4: Lead Abatement 

PAIN0012-009 06/14/2008 

BROWN, CLERMONT, CLINTON & WARREN 

Rates 

PAINTER 
GROUP 1. .................... $ 23. 10 
GROUP 2 ..................... $ 23.60 
GROUP 3 ..................... $ 23. 85 
GROUP 4 ..................... $ 2 4 . 10 

PAINTER CLASSIFICATIONS 

Fringes 

6.83 
6.83 
6.83 
6.83 

Taping 

Fringes 

6.83 
6.83 
6.83 
6.83 

GROUP 1: Brush; Roller; Paperhanger & Drywall Taping 

GROUP 3: Sandblasting; Waterblasting 
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GROUP 4: Lead Abatement 

PAIN0012-013 11/01/2009 

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY & ROSS 

Rates 

PAINTER 
Brush; Paperhanger; 
Roller; & Wall Washing ...... $ 23.47 
Drywall Sander .............. $ 23.22 
Drywall Taper & Finisher .... $ 23.87 
Sandblasting; 
Steamcleaning; 
Waterblasting (3500 PSI or 
Over)& Hazardous Work ....... $ 24.17 
Spray ....................... $ 23.97 
Structural Steel & Swing 
Stage ....................... $ 23.77 

PAIN0053-002 12/01/2009 

MONROE, NOBLE & WASHINGTON 

Rates 

GLAZIER .......................... $ 25. 99 

* PAIN0091-008 12/01/2009 

Fringes 

8.87 
8.87 
8.87 

8.87 
8.87 

8.87 

Fringes 

8.30 

BELMONT, GUERNSEY, HARRISON, HOCKING, MORGAN, and VINTON 
COUNTIES 

Rates Fringes 

GLAZIER .......................... $ 25. 09 10.53 

PAIN0091-009 12/01/2008 

JEFFERSON 

Rates Fringes 

GLAZIER .......................... $ 24. 60 9.00 

PAIN0093-002 12/01/2008 

GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE & WASHINGTON 

PAINTER (Painters; Drywall 
Finishers; Wall Covers & 

Rates 

Dryvit and Stucco) ............... $ 22.72 

PAIN0181-002 05/01/2007 

Fringes 

10.00 
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ERIE (Excluding NW tip to Route #4), & HURON (NE part) 

Rates 

GLAZIER .......................... $ 27. 67 

PAIN-0249-001 05/01/2009 

GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates 

PAINTER 
GROUP 1 - Brush; Roller ..... $ 22.29 
GROUP 2 - Spackling & 
Drywall Finishing; Vinyl -
Paper Wallcovering .......... $ 22.64 
GROUP 3 - Swing & 
Scaff old; Structural 
Steel; High Tension 
Electrical Equipment; Hot 
Pipes ....................... $ 22. 70 
GROUP 4 - Spray; 
Sandblasting; Steam 
Cleaning; & Lead Paint 
Abatement ................... $ 23. 04 
GROUP 5 - Steeplejack Work 
- Church Steeples, Smoke 
Stacks & Hazardous Work ..... $ 23.24 
GROUP 6 - Coal Tar .......... $ 23.79 

Fringes 

10. 85 

Fringes 

8.53 

8.53 

8.53 

8.53 

8.53 
8.53 

-----------------------------------------~----------------------

PAIN0356-001 09/01/2009 

KNOX, LICKING, MUSKINGUM, and PERRY 

PAINTER 
Brush; Roller; 
Paperhanger; Wall Washer; 
Drywall Sander; Drywall 

Rates 

Taper; and Finisher ......... $ 20.93 
Sandblasting; Steam 
Cleaning; Waterblasting; 
and Hazardous Work .......... $ 25.82 
Spray ....................... $ 21.40 
Structural Steel and Swing 
Stage ....................... $ 25.42 
Tanks; Stacks; and Towers ... $ 28.63 

PAIN0372-001 11/01/2009 

Fringes 

7.25 

7.25 
7.25 

7.25 
7.25 

DELAWARE, FAIRFIELD, FAYETTE (West of State Rte. #41), 
FRANKLIN, JACKSON, LICKING, MADISON, MUSKINGUM, PERRY, 
PICKAWAY, PIKE, and ROSS 

GLAZIER .......................... $ 23. 00 9.87+a 
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FOOTNOTE: a. 1 Paid Holiday: Labor Day. 

PAIN0387-001 11/01/2008 

ADAMS, BROWN, BUTLER, CLERMONT, CLINTON, FAYETTE (Eastern 
part), GREENE, HIGHLAND, MIAMI, MONTGOMERY, PREBLE & WARREN 

Rates Fringes 

GLAZIER .......................... $ 23. 70 10.35 

PAIN0406-003 06/01/2007 

ASHLAND, CRAWFORD, HURON (S. half), KNOX, MORROW, RICHLAND, 
AND WYANDOT (E. half) 

Rates Fringes 

GLAZIER .......................... $ 22. 82 8. 30 

PAIN0438-001 12/01/2008 

BELMONT, HARRISON & JEFFERSON 

PAINTER (Painter, Drywall 
Finisher, Wall Covers & 

Rates 

Dryvit and Stucco) ............... $ 22.55 

PAIN0555-001 08/01/2009 

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO 

Rates 

PAINTER 
GROUP 1 ..................... $ 21. 5 7 
GROUP 2 ..................... $ 22. 7 3 

PAINTER CLASSIFICATIONS 

GROUP 1 - Brush; Roller; Taping; & Wallcovering 

Fringes 

10.00 

Fringes 

12.27 
12.27 

GROUP 2 - Floor Sanding; Power Tools; Sandblasting; Spray; 
Steam Cleaning; Pressure Washing; Lead Abatement; Hazardous 
Waste, Toxic Materials; Epoxy & Two Component Materials 

PAIN0603-001 06/01/2009 

COSHOCTON, HOLMES, TUSCARAWAS & WAYNE 

Rates 

~rusn ~ KOLLer .............. ~ l~.~~ 

Drywall Taper With Machines.$ 20.68 

Fringes 

~.~I 

9.37 
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Drywall Taper ............... $ 20.33 
Paperhanger ................. $ 20.03 
Spray ....................... $ 20. 43 

9.37 
9.37 
9.37 

Wipe Down Man & Taper, Swing Stage, Ladder Jack & Window Jack 
- Plus $.30 per hour 

Epoxy Application: Class 3 - Plus $.50 per hour; Class 4 -
Plus $1.00 per hour 

Drywall Finisher - When using journeyman's own stilts or 
automatic tools: Plus $.80 per hour 

PAIN0639-001 05/01/2003 

Rates Fringes 

Sign Painter & Erector ........... $ 17.57 4.55+a+b+c 

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day; 
July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1 
Floating Day 
b. Vacation Pay: After 1 year's service - 5 days' paid 
vacation; After 2, but less t9an 10 years' service - 10 
days' paid.vacation; After 10, but less than 20 years' 
service - 15 days' paid vacation; After 20 years' service -
20 days' paid vacation 
c. Funeral leave up to 3 days maximum paid leave for death of 
mother, father, brother, sister, spouse, child, 
mother-in-law, father-in-law, grandparent and inlaw 
provided employee attends funeral 

PAIN0788-001 06/01/2008 

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MORROW, OTTAWA (Allen, 
Bay, Bono, Catawba Island, Clay Center, Curtice, Danbury, Eagle 
Beach, Elliston, Elmore, Erie, Fishback, Gem Beach & Genoa), 
RICHLAND, SANDUSKY, SENECA & WYANDOT 

Rates 

PAINTER 
Brush & Roller .............. $ 21. 80 
Drywall ..................... $ 22. 80 
Paperhanging ................ $ 22.20 
Structural Steel ............ $ 23.40 

Fringes 

8.71 
8.71 
8.71 
8. 71 

WINTER REPAINT: Between December 1 to March 31 - 90% JR 

$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
CLASSIFICATION OF WORK: 

While working swingstage, boatswain chair, needle beam and 
horizontal cable. 

While operating sprayguns, sandblasting, cobblasting, high 

and finishing tools for drywall. 
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$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
CLASSIFICATION OF WORK: 

For the application of catalized epoxy, including latex epoxy 
that is deemed hazardous, lead abatement, or for work or 
material where special precautions beyond normal work 
duties must be taken. 

For working on stacks, tanks, and towers over 40 feet in 
height. 

PAIN0813-004 12/01/2008 

VINTON 

PAINTER (Painter, Drywall 
Finisher, Wall Covers & 

Rates 

Dryvit and Stucco) ............... $ 22.68 

PAIN0948-001 07/01/2008 

Fringes 

10. 00 

ERIE (NW tip of county to Route #4), OTTAWA, SANDUSKY, SENECA, 
& WOOD 

Rates 

GLAZIER .......................... $ 27. 73 

PAIN1020-001 07/01/2009 

ALLEN & AUGLAIZE 

Rates 

PAINTER 
Brush, Roller, & Spray (of 
waterbourne products) ....... $ 20.80 
Drywall Finishing & Taping .. $ 22.05 
Lead Abatement .............. $ 24.90 
Sandblasting, Pressure 
Cleaning & Spray (of 
alkyd, epoxys and 
petroleum based products) ... $ 21.55 
Swing Stage, Chair, 
Spiders & Cherry Pickers .... $ 21.80 
Wallcoverings ............... $ 21.05 

Fringes 

9.76 

Fringes 

9.30 
9.30 
9.30 

9.30 

9.30 
9.30 

All Surfaces 40 ft. or over where material is applied to or 
labor performed on, above ground level (exterior), floor 
level (interior) - $.50 premium 

Applying Coal Tar Products - $1.00 premium 

PAIN1162-001 05/01/2008 

COSHOCTON, HOLMES, TUSCARAWAS & WAYNE 
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Rates Fringes 

GLAZIER .......................... $ 22. 31 10.00 

PAIN1195-004 12/01/2009 

SCIOTO 

Rates Fringes 

GLAZIER .......................... $ 28. 50 5.70 

PLASOOOl-001 06/22/2009 

BROWN, BUTLER, CLEMONT, HIGHLAND & WARREN COUNTIES: 

Rates Fringes 

PLASTERER ........................ $ 22. 00 10.10 

PLASOOOl-007 06/01/2009 

ASHLAND, CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, 
HOCKING, KNOX, LICKING, MADISON, MORGAN, MORROW, MUSKINGUM, 
PERRY, PICKAWAY, RICHLAND, ROSS & WYANDOT (Excluding Tymochtee, 
Crawford, Ridge & Richland Townships) 

Rates Fringes 

PLASTERER ........................ $ 23. 00 10.49 

PLASOOOl-008 06/01/2009 

ASHLAND, CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, 
HOCKING, KNOX, LICKING, MADISON, MORGAN, MORROW, MUSKINGUM, 
PERRY, PICKAWAY, RICHLAND, ROSS & WYANDOT (Excluding the 
townships of Tymochtee, Crawford, Ridge & Richland) 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 23.78 10.80 

PLASOOOl-009 06/01/2009 

MONROE, NOBLE & WASHINGTON 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 24.68 11.11 

PLASOOOl-010 06/01/2009 

MONROE, NOBLE & WASHINGTON 

Rates Fringes 

PLASTERER ........................ $ 25. 04 11.11 
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PLAS0039-001 07/01/2005 

BELMONT, HARRISON & JEFFERSON 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 23.50 7.43 

PLAS0039-002 07/01/2005 

BELMONT, HARRISON & JEFFERSON 

Rates Fringes 

PLASTERER ........................ $ 23. 90 6.85 

PLAS0132-001 06/01/2009 

CLINTON, GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 21.33 12.90 

PLAS0132-003 05/01/2009 

CLINTON, GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates Fringes 

PLASTERER ........................ $ 23.25 10 .15 

PLAS0132-005 06/01/2009 

BROWN, BUTLER, CLERMONT, HIGHLAND & WARREN 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 22.30 9.65 

PLAS0132-009 06/01/2009 

ADAMS, JACKSON, PIKE & SCIOTO 

Rates Fringes 

Cement Mason/Plasterer ........... $ 27.58 14.00 

PLAS0886-001 07/01/2007 

HANCOCK & WOOD 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 27.39 13.48 

PLAS0886-003 07/01/1999 

ALLEN & AUGLAIZE 
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Rates Fringes 

CEMENT MASON/CONCRETE FINISHER ... $ 20.35 7.00 

PLAS0886-004 07/01/2007 

ALLEN, AUGLAIZE, HANCOCK & WOOD (Excluding Perry & Bloom 
Townships) 

Rates 

Drywall .......................... $ 26. 01 
PLASTERER ........................ $ 27. 52 

PLUM0042-001 07/01/2009 

Fringes 

11. 78 
11. 78 

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, MORROW, RICHLAND & WYANDOT 

Rates Fringes 

Plumber, Pipefitter, 
Steamfitter ...................... $ 28. 00 15.49 

PLUM0050-001 06/29/2009 

HANCOCK, OTTAWA, SANDUSKY, SENECA & WOOD 

Rates Fringes 

Plumber, Pipefitter, 
Steamfitter ...................... $ 33. 45 19.59 

PLUM0083-001 07/01/2009 

BELMONT & MONROE (North of Rte. #78) 

Rates Fringes 

Plumber and Steamfitter .......... $ 30.51 16.28 

PLUM0094-001 05/01/2009 

WAYNE 

Rates Fringes 

PLUMBER/PIPEFITTER ............... $ 29.00 14.52 

PLUM0162-001 06/01/2009 

CLINTON, FAYETTE, GREENE, MIAMI, MONTGOMERY & PREBLE 

Rates Fringes 

Plumber, Pipefitter, 
Steamfitter ...................... $ 28. 00 16.92 

PLUM0168-001 06/01/2009 
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MONROE (South of Rte. #78), MORGAN (South of Rte. #78) & 
WASHINGTON 

Rates Fringes 

PLUMBER/PIPEFITTER ............... $ 30.73 16.07 

PLUM0189-001 06/01/2009 

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, 
PERRY, PICKAWAY & ROSS 

Rates Fringes 

Plumber, Pipefitter, 
Steamfitter ...................... $ 30. 7 3 16.61 

PLUM0392-001 06/01/2008 

BROWN, BUTLER, CLERMONT & WARREN 

Rates Fringes 

PLUMBER/PIPEFITTER ............... $ 28.39 14.30 

PLUM0495-001 06/01/2009 

SHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South 
to State Rte. #78 & from McConnelsville west on State Rte. #37 
to the Perry County Line), MUSKINGUM, NOBLE & TUSCARAWAS 

Rates 

Plumber, Pipefitter, 
Steamfitter ...................... $ 30. 7 3 

PLUM0577-001 06/01/2008 

ADAMS, HIGHLAND, JACKSON, PIKE, SCIOTO & VINTON 

Plumber, Pipefitter, 
Steamfitter 

Manufacturing Plants, 
Testing Facilities, 
Enrichment Plants, 
Compressor Stations, Power 
Generating Plants, Coke 
Plants, Co-Generation 

Rates 

Plants, Chemical Plants, 
Incinerators & Steel Mills .. $ 29.45 
All Other Work .............. $ 25.70 

ALLEN and AUGLAIZE COUNTIES 

Fringes 

15.98 

Fringes 

16.22 
16.22 
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Rates 

Plumber, Pipefitter, 
Steamfitter ...................... $ 2 6. 98 

ROOF0042-001 08/01/2009 

BROWN, BUTLER, CLERMONT & WARREN 

ROOFER, Including Built Up, 
Composition and Single Ply 
Roofs 

Rates 

Pitch ....................... $ 27. 31 
Roofer ...................... $ 26. 31 

ROOF0044-001 05/01/2009 

ERIE, OTTAWA & SANDUSKY 

ROOFER, Including Built Up, 
Composition and Single Ply 

Rates 

Roofs ............................ $ 27.60 

ROOF0075-001 05/01/2009 

Fringes 

18.36 

Fringes 

11. 07 
11. 07 

Fringes 

14.92 

ALLEN, CLINTON, GREENE, HIGHLAND, MIAMI, MONTGOMERY & PREBLE 

ROOFER, Including Built Up, 
Composition and Single Ply 
Roofs 

Composition, Damp & 

Rates 

Waterproof .................. $ 22. 3 6 
Slate, Tile & Asbestos ...... $ 22.58 

ROOF0086-001 09/01/2005 

Fringes 

11. 58 
11. 58 

AUGLAIZE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, HOCKING, 
KNOX, LICKING, MADISON, MORROW, PERRY, PICKAWAY, ROSS & WYANDOT 

ROOFER, Including Built Up, 
Composition and Single Ply 

Rates 

Roofs ............................ $ 22.16 

* ROOF0088-001 06/01/2009 

Fringes 

8.90 

ASHLAND, COSHOCTON, CRAWFORD, HOLMES, HURON, RICHLAND, SENECA, 
TUSCARAWAS, and WAYNE COUNTIES 

Rates Fringes 
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ROOFER, Including Built Up, 
Composition and Single Ply 
Roofs ............................ $ 23.40 

ROOF0134-001 07/01/2007 

HANCOCK & WOOD 

ROOFER, Including Built Up, 
Composition and Single Ply 

Rates 

Roofs ............................ $ 23. 85 

ROOF0185-001 06/01/2008 

ADAMS, JACKSON, PIKE, SCIOTO & VINTON 

ROOFER, Including Built Up, 
Composition and Single Ply 

Rates 

Roofs ............................ $ 26.00 

ROOF0188-001 07/01/2009 

BELMONT, HARRISON, JEFFERSON & MONROE 

ROOFER, Including Built Up, 
Composition and Single Ply 
Roofs 

Coal Tar Pitch & 

Rates 

Waterproofing ............... $ 25.42 
Roofer ...................... $ 25. 1 7 

ROOF0242-001 06/01/2009 

11. 24 

Fringes 

14.945 

Fringes 

9. 76 

Fringes 

10.35 
10.35 

GUERNSEY, MORGAN, MUSKINGUM, NOBLE, and WASHINGTON COUNTIES 

ROOFER, Including Built Up, 
Composition and Single Ply 

Rates 

Roofs ............................ $ 23.81 

SFOH0669-001 01/01/2010 

Fringes 

9.81 

ADAMS, ALLEN, ASHLAND, AUGLAIZE, BELMONT, BROWN, BUTLER, 
CLERMONT, CLINTON, COSHOCTON, CRAWFORD, DELAWARE, ERIE, 
FAIRFIELD, FAYETTE, FRANKLIN, GREENE, GUERNSEY, HANCOCK, 
HARRISON, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON, JEFFERSON, 
KNOX, LICKING, MADISON, MIAMI, MONROE, MONTGOMERY, MORGAN, 
MORROW, MUSKINGUM, NOBLE, OTTAWA, PERRY, PICKAWAY, PIKE, 
PREBLE, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, TUSCARAWAS, 
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Rates Fringes 

SPRINKLER FITTER ................. $ 32.70 16.85 

* SHEE0024-001 01/01/2010 

ALLEN, AUGLAIZE, BUTLER, CLINTON, GREENE, MIAMI, MONTGOMERY, 
PREBLE, WARREN, and WYANDOT COUNTIES 

Rates Fringes 

Sheet metal worker ............... $ 26.41 16.82 

SHEE0024-002 06/01/2008 

BROWN, CLERMONT & HIGHLAND 

Rates · Fringes 

Sheet metal worker ............... $ 27.33 14.66 

* SHEE0024-007 01/01/2010 

ADAMS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, 
HOCKING, JACKSON, KNOX, LICKING, MADISON, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS, SCIOTO, and 
VINTON COUNTIES 

Rates Fringes 

Sheet metal worker ............... $ 25.50 17.60 

SHEE0033-004 12/01/2009 

ASHLAND, COSHOCTON, CRAWFORD, HOLMES, RICHLAND, TUSCARAWAS, and 
WAYNE COUNTIES 

Rates Fringes 

Sheet metal worker ............... $ 27.62 16.55 

SHEE0033-006 06/01/2009 

ERIE, HURON & SANDUSKY 

Rates Fringes 

Sheet metal worker ............... $ 26.08 15.59 

SHEE0033-009 06/01/2009 

WASHINGTON 

Rates Fringes 

Sheet metal worker ............... $ 27.05 17.37 
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SHEE0033-011 07/01/2009 

BELMONT, HARRISON, JEFFERSON & MONROE 

Rates Fringes 

Sheet metal worker ............... $ 26.61 16.22 

TEAM0020-001 05/01/2008 

ERIE, HANCOCK (From the southern boundary of the city of 
Findlay to the northern boundary of Hancock County), HURON, 
OTTAWA, SANDUSKY, SENECA & WOOD COUNTIES 

Rates 

TRUCK DRIVER 
GROUP 1 ..................... $ 2 4 . 6 9 
GROUP 2 ..................... $ 26.33 

Fringes 

10.01 
10.01 

GROUP 1 - Pickup; Straight; Single Axle; Tandem Axle 

GROUP 2 - Heavy Duty; Five Axle or Over; Winch; Carry-Alls; 
Low Boy; Articulating Dump 

TEAM0092-003 07/01/2008 

COSHOCTON, FAIRFIELD, GUERNSEY, HARRISON, HOCKING, JEFFERSON 
(South to Short Creek), LICKING, MORGAN, MUSKINGUM, NOBLE & 
PERRY COUNTIES 

Rates Fringes 

Truck drivers: 
GROUP 1 ..................... $ 21. 39 9.87 
GROUP 2 ..................... $ 21. 43 9.87 
GROUP 3 ..................... $ 21. 47 9.87 
GROUP 4 ..................... $ 22.17 9.87 
GROUP 5 ..................... $ 22.29 9.87 

CLASSIFICATIONS 

GROUP 1 - End Dump; Dumpster; Turnarocker; Ross Carrier; 
Athry Wagon; Greaser; Tiremen; Articulated Dump 

GROUP 2 - Flatboy Material Tuck, Dump & and Semi-Dump 
Truck; Semi Trailer & Tractor Trailer 

GROUP 3 - Tank Trucks (straight & semi) 

GROUP 4 - Mechanic 

GROUP 5 - Lowboy Trailer; Winch Truck; A-Frame; Forktruck; 
Distributor Truck (front & back end) & Truck Crane 

WASHINGTON 
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Rates Fringes 

TRUCK DRIVER 
GROUP 1 ..................... $ 22.07 a 
GROUP 2 .................. · ... $ 22.17 a 
GROUP 3 ..................... $ 22.32 a 
GROUP 4 ..................... $ 22.47 a 
GROUP 5 ..................... $ 22. 72 a 
GROUP 6 ..................... $ 22. 82 a 
GROUP 7 ..................... $ 22.97 a 

FOOTNOTE: a. $1,924.31 per month 

TRUCK DRIVER CLASSIFICATIONS 

GROUP 1 - Pick-Up; Panel; John Deere Gators or Similar 
Equipment 

GROUP 2 - Flat Body Material (Straight Jobs); Dump (Up to 5 
cu. yds.); Greaser; Tank (Straight) 

GROUP 3 - Dump (5 cu. yds. & over); Semi-Dump; Semi-Trailer 
(whether Flat, Rack or Pole and hauled or pushed by truck 
or tractor); Agitator or Mixed (Up to 5 cu. yds~); Tank 
(Semi); & Monorail 

GROUP 4 Low Boy Trailer; Winch; Fork; Distributor (Front & 
Back End); Truck Crane; Agitator or Mixer (5 cu. yds. & 
over); Hydraulic Tail Gate; & Farm Type Tractor 

GROUP 5 - Euclid; Dumpster; Turnarocker; Ross Carrier; Athey 
Wagon or Similar Equipment; A-Frame; Hydrolift; & Dual 
Purpose 

GROUP 6 - Mechanic 

GROUP 7 - Master Mechanic (3 or more mechanics employed) 

TEAM0697-001 07/01/2009 

BELMONT, JEFFERSON (North to Short Creek) & MONROE 

Rates 

TRUCK DRIVER 
GROUP 1 - Pickup ........... $ 21.64 
GROUP 2 - Greaser .......... $ 21.65 
GROUP 3 - Flatbed 
Material; Dump & Semi-Dump .. $ 21.69 
GROUP 4 - Tank (straight 
& semi ) . . . . . . . . . . . . . . . . . . . . . $ 21 . 7 2 
GROUP 5 - Semi-Tractor 
Trailer ..................... $ 21. 74 
GROUP 6 - Pole-Trailer ..... $ 21.84 
GROUP 7 - Agitator & 
Mixer (Up to 5 cu. yds.) .... $ 21.92 

Dumpster; Turnarocker; 
Ross Carrier; & Athey Wagon.$ 21.97 

Fringes 

13.25 
13.25 

13.25 

13.25 

13.25 
13.25 

13.25 

13.25 
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GROUP 9 - Agitator & 
Mixer (Over 5 cu. yds.) ..... $ 22.00 
GROUP 10 - Lowboy Trailer; 
Winch; Fork & Distributor 
(Front & Back End); & 
Truck Crane ................. $ 22.27 
GROUP 11 - A-Frame .......... $ 22.34 
Group 12 - Mechanic ......... $ 22.37 

TEAM0908-001 05/21/2009 

13.25 

13.25 
13.25 
13.25 

ALLEN, AUGLAIZE, and HANCOCK (From the southern boundary of the 
city of Findlay to the southern boundary of Hancock County) 
COUNTIES 

Rates Fringes 

TRUCK DRIVER 
Lowboy ...................... $ 21. 93 6. ll+a 

FOOTNOTE: a. $197.10 per week effective May 21,2009; 
$212.90 per week effective May 20,2010; $229.90 per week 
effective May 19, 2011; $248.30 per week effective May 17, 
2012. 

TEAM9999-001 05/01/2005 

ADAMS, ASHLAND, BROWN, BUTLER, CLERMONT, CLINTON, CRAWFORD, 
DELAWARE, FAYETTE, FRANKLIN, GREENE, HIGHLAND, HOLMES, JACKSON, 
KNOX, MADISON, MIAMI, MONTGOMERY, MORROW, PICKAWAY, PIKE, 
PREBLE, RICHLAND, ROSS, SCIOTO, TUSCARAWAS, VINTON, WARREN, 
WAYNE, & WYANDOT 

Rates 

TRUCK DRIVER 
GROUP 1 ..................... $ 2 0 . 5 9 
GROUP 2 ..................... $ 21.01 

TRUCK DRIVER CLASSIFICATIONS 

Fringes 

8.57 
8.57 

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service; 
4-Wheel Dump; Oil Distributor & Tandem 

GROUP 2 - Tractor-Trailer Combination; Fuel; Pole Trailer; 
Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When 
Operated From Cab; 5 Axles & Over; Bel~y Dump; End Dump; 
Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck 
Mechanic 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

-~------------------------------ - ··-·····--·······-······ 

the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
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( 2 9CFR 5. 5 (a) ( 1) (ii) ) . 

In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates. Other designations 
indicate unions whose rates have been determined to be 
prevailing. 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

* 
* 
* 

* 

an existing published wage determination 
a survey underlying a wage determination 
a Wage and Hour Division letter setting forth a position on 
a wage determination matter 
a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Off ice for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations. Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington~ DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3 ' If thA decision of the Administrator is not favorable, an 

Review Board (formerly the Wage Appeals Board). Write to: 
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Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

END OF GENERAL DECISION 
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Portsmouth D&D Project Section J, Attachment 9  
Contract No.DE-AC30-10CC40017 Modification 130 
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  WD 05-2423 (Rev.-12) was first posted on www.wdol.gov on 06/17/2011 
************************************************************************************ 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 
                                       |         WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 2005-2423 
Diane C. Koplewski       Division of   |           Revision No.: 14 
Director            Wage Determinations|       Date Of Revision: 06/19/2013 
_______________________________________|____________________________________________ 
State: Ohio 
 
Area: Ohio Counties of Adams, Athens, Gallia, Highland, Hocking, Jackson, 
Lawrence, Meigs, Pike, Ross, Scioto, Vinton 
____________________________________________________________________________________ 
          **Fringe Benefits Required Follow the Occupational Listing** 
OCCUPATION CODE - TITLE                                  FOOTNOTE               RATE 
01000 - Administrative Support And Clerical Occupations 
  01011 - Accounting Clerk I                                                   10.91 
  01012 - Accounting Clerk II                                                  12.56 
  01013 - Accounting Clerk III                                                 14.03 
  01020 - Administrative Assistant                                             17.70 
  01040 - Court Reporter                                                       18.49 
  01051 - Data Entry Operator I                                                11.47 
  01052 - Data Entry Operator II                                               12.52 
  01060 - Dispatcher, Motor Vehicle                                            17.05 
  01070 - Document Preparation Clerk                                           12.16 
  01090 - Duplicating Machine Operator                                         12.16 
  01111 - General Clerk I                                                      10.42 
  01112 - General Clerk II                                                     11.37 
  01113 - General Clerk III                                                    12.76 
  01120 - Housing Referral Assistant                                           15.79 
  01141 - Messenger Courier                                                    11.26 
  01191 - Order Clerk I                                                        10.45 
  01192 - Order Clerk II                                                       11.80 
  01261 - Personnel Assistant (Employment) I                                   12.96 
  01262 - Personnel Assistant (Employment) II                                  14.51 
  01263 - Personnel Assistant (Employment) III                                 16.17 
  01270 - Production Control Clerk                                             18.77 
  01280 - Receptionist                                                         10.27 
  01290 - Rental Clerk                                                          9.84 
  01300 - Scheduler, Maintenance                                               12.66 
  01311 - Secretary I                                                          12.66 
  01312 - Secretary II                                                         14.16 
  01313 - Secretary III                                                        15.79 
  01320 - Service Order Dispatcher                                             15.16 
  01410 - Supply Technician                                                    17.70 
  01420 - Survey Worker                                                        11.21 
  01531 - Travel Clerk I                                                       12.86 
  01532 - Travel Clerk II                                                      13.72 
  01533 - Travel Clerk III                                                     14.55 
  01611 - Word Processor I                                                     11.21 
  01612 - Word Processor II                                                    12.58 
  01613 - Word Processor III                                                   14.07 
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05000 - Automotive Service Occupations 
  05005 - Automobile Body Repairer, Fiberglass                                 17.26 
  05010 - Automotive  Electrician                                              16.60 
  05040 - Automotive Glass Installer                                           15.87 
  05070 - Automotive Worker                                                    15.87 
  05110 - Mobile Equipment Servicer                                            14.42 
  05130 - Motor Equipment Metal Mechanic                                       17.26 
  05160 - Motor Equipment Metal Worker                                         15.87 
  05190 - Motor Vehicle Mechanic                                               16.77 
  05220 - Motor Vehicle Mechanic Helper                                        14.33 
  05250 - Motor Vehicle Upholstery Worker                                      15.13 
  05280 - Motor Vehicle Wrecker                                                15.87 
  05310 - Painter, Automotive                                                  16.60 
  05340 - Radiator Repair Specialist                                           15.87 
  05370 - Tire Repairer                                                        13.87 
  05400 - Transmission Repair Specialist                                       17.26 
07000 - Food Preparation And Service Occupations 
  07010 - Baker                                                                16.06 
  07041 - Cook I                                                               14.66 
  07042 - Cook II                                                              16.06 
  07070 - Dishwasher                                                           11.31 
  07130 - Food Service Worker                                                  11.31 
  07210 - Meat Cutter                                                          16.06 
  07260 - Waiter/Waitress                                                      12.28 
09000 - Furniture Maintenance And Repair Occupations 
  09010 - Electrostatic Spray Painter                                          18.18 
  09040 - Furniture Handler                                                    12.00 
  09080 - Furniture Refinisher                                                 18.18 
  09090 - Furniture Refinisher Helper                                          14.06 
  09110 - Furniture Repairer, Minor                                            16.30 
  09130 - Upholsterer                                                          18.18 
11000 - General Services And Support Occupations 
  11030 - Cleaner, Vehicles                                                    11.17 
  11060 - Elevator Operator                                                    11.17 
  11090 - Gardener                                                             14.66 
  11122 - Housekeeping Aide                                                    11.22 
  11150 - Janitor                                                              11.22 
  11210 - Laborer, Grounds Maintenance                                         12.28 
  11240 - Maid or Houseman                                                     10.04 
  11260 - Pruner                                                               11.22 
  11270 - Tractor Operator                                                     13.88 
  11330 - Trail Maintenance Worker                                             12.28 
  11360 - Window Cleaner                                                       12.40 
12000 - Health Occupations 
  12010 - Ambulance Driver                                                     13.53 
  12011 - Breath Alcohol Technician                                            15.71 
  12012 - Certified Occupational Therapist Assistant                           21.21 
  12015 - Certified Physical Therapist Assistant                               20.47 
  12020 - Dental Assistant                                                     13.21 
  12025 - Dental Hygienist                                                     27.52 
  12030 - EKG Technician                                                       21.54 
  12035 - Electroneurodiagnostic Technologist                                  21.54 
  12040 - Emergency Medical Technician                                         13.53 
  12071 - Licensed Practical Nurse I                                           14.04 
  12072 - Licensed Practical Nurse II                                          15.71 
  12073 - Licensed Practical Nurse III                                         17.52 
  12100 - Medical Assistant                                                    11.71 
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  12130 - Medical Laboratory Technician                                        16.13 
  12160 - Medical Record Clerk                                                 12.69 
  12190 - Medical Record Technician                                            14.19 
  12195 - Medical Transcriptionist                                             12.82 
  12210 - Nuclear Medicine Technologist                                        28.77 
  12221 - Nursing Assistant I                                                   9.38 
  12222 - Nursing Assistant II                                                 10.55 
  12223 - Nursing Assistant III                                                11.51 
  12224 - Nursing Assistant IV                                                 12.92 
  12235 - Optical Dispenser                                                    15.47 
  12236 - Optical Technician                                                   14.04 
  12250 - Pharmacy Technician                                                  13.63 
  12280 - Phlebotomist                                                         12.92 
  12305 - Radiologic Technologist                                              22.87 
  12311 - Registered Nurse I                                                   21.89 
  12312 - Registered Nurse II                                                  26.78 
  12313 - Registered Nurse II, Specialist                                      26.78 
  12314 - Registered Nurse III                                                 32.40 
  12315 - Registered Nurse III, Anesthetist                                    32.40 
  12316 - Registered Nurse IV                                                  38.83 
  12317 - Scheduler (Drug and Alcohol Testing)                                 19.47 
13000 - Information And Arts Occupations 
  13011 - Exhibits Specialist I                                                17.15 
  13012 - Exhibits Specialist II                                               21.25 
  13013 - Exhibits Specialist III                                              26.00 
  13041 - Illustrator I                                                        17.15 
  13042 - Illustrator II                                                       21.25 
  13043 - Illustrator III                                                      26.00 
  13047 - Librarian                                                            23.53 
  13050 - Library Aide/Clerk                                                   11.37 
  13054 - Library Information Technology Systems                               21.25 
  Administrator 
  13058 - Library Technician                                                   14.80 
  13061 - Media Specialist I                                                   15.33 
  13062 - Media Specialist II                                                  17.15 
  13063 - Media Specialist III                                                 19.13 
  13071 - Photographer I                                                       13.81 
  13072 - Photographer II                                                      15.45 
  13073 - Photographer III                                                     19.14 
  13074 - Photographer IV                                                      22.69 
  13075 - Photographer V                                                       26.46 
  13110 - Video Teleconference Technician                                      16.45 
14000 - Information Technology Occupations 
  14041 - Computer Operator I                                                  14.61 
  14042 - Computer Operator II                                                 18.72 
  14043 - Computer Operator III                                                21.15 
  14044 - Computer Operator IV                                                 22.66 
  14045 - Computer Operator V                                                  25.09 
  14071 - Computer Programmer I                                                21.74 
  14072 - Computer Programmer II                                               24.22 
  14073 - Computer Programmer III                        (see 1) 
  14074 - Computer Programmer IV                         (see 1) 
  14101 - Computer Systems Analyst I                                           25.57 
  14102 - Computer Systems Analyst II                    (see 1) 
  14103 - Computer Systems Analyst III                   (see 1) 
  14150 - Peripheral Equipment Operator                                        14.61 
  14160 - Personal Computer Support Technician                                 22.66 
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15000 - Instructional Occupations 
  15010 - Aircrew Training Devices Instructor (Non-Rated)                      25.57 
  15020 - Aircrew Training Devices Instructor (Rated)                          30.94 
  15030 - Air Crew Training Devices Instructor (Pilot)                         36.53 
  15050 - Computer Based Training Specialist / Instructor                      25.57 
  15060 - Educational Technologist                                             27.48 
  15070 - Flight Instructor (Pilot)                                            36.53 
  15080 - Graphic Artist                                                       19.34 
  15090 - Technical Instructor                                                 19.32 
  15095 - Technical Instructor/Course Developer                                23.64 
  15110 - Test Proctor                                                         15.60 
  15120 - Tutor                                                                15.60 
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 
  16010 - Assembler                                                             9.13 
  16030 - Counter Attendant                                                     9.13 
  16040 - Dry Cleaner                                                          11.56 
  16070 - Finisher, Flatwork, Machine                                           9.13 
  16090 - Presser, Hand                                                         9.13 
  16110 - Presser, Machine, Drycleaning                                         9.13 
  16130 - Presser, Machine, Shirts                                              9.13 
  16160 - Presser, Machine, Wearing Apparel, Laundry                            9.13 
  16190 - Sewing Machine Operator                                              12.37 
  16220 - Tailor                                                               13.18 
  16250 - Washer, Machine                                                       9.91 
19000 - Machine Tool Operation And Repair Occupations 
  19010 - Machine-Tool Operator (Tool Room)                                    17.98 
  19040 - Tool And Die Maker                                                   21.26 
21000 - Materials Handling And Packing Occupations 
  21020 - Forklift Operator                                                    13.69 
  21030 - Material Coordinator                                                 18.77 
  21040 - Material Expediter                                                   18.77 
  21050 - Material Handling Laborer                                            12.13 
  21071 - Order Filler                                                         12.45 
  21080 - Production Line Worker (Food Processing)                             13.69 
  21110 - Shipping Packer                                                      13.86 
  21130 - Shipping/Receiving Clerk                                             13.86 
  21140 - Store Worker I                                                       12.08 
  21150 - Stock Clerk                                                          16.41 
  21210 - Tools And Parts Attendant                                            13.69 
  21410 - Warehouse Specialist                                                 13.69 
23000 - Mechanics And Maintenance And Repair Occupations 
  23010 - Aerospace Structural Welder                                          20.63 
  23021 - Aircraft Mechanic I                                                  19.80 
  23022 - Aircraft Mechanic II                                                 20.63 
  23023 - Aircraft Mechanic III                                                21.49 
  23040 - Aircraft Mechanic Helper                                             15.72 
  23050 - Aircraft, Painter                                                    18.91 
  23060 - Aircraft Servicer                                                    17.36 
  23080 - Aircraft Worker                                                      18.20 
  23110 - Appliance Mechanic                                                   18.69 
  23120 - Bicycle Repairer                                                     13.87 
  23125 - Cable Splicer                                                        26.73 
  23130 - Carpenter, Maintenance                                               19.58 
  23140 - Carpet Layer                                                         18.58 
  23160 - Electrician, Maintenance                                             23.78 
  23181 - Electronics Technician Maintenance I                                 21.12 
  23182 - Electronics Technician Maintenance II                                23.33 
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  23183 - Electronics Technician Maintenance III                               24.78 
  23260 - Fabric Worker                                                        16.61 
  23290 - Fire Alarm System Mechanic                                           19.17 
  23310 - Fire Extinguisher Repairer                                           15.48 
  23311 - Fuel Distribution System Mechanic                                    19.64 
  23312 - Fuel Distribution System Operator                                    15.77 
  23370 - General Maintenance Worker                                           14.33 
  23380 - Ground Support Equipment Mechanic                                    19.80 
  23381 - Ground Support Equipment Servicer                                    17.36 
  23382 - Ground Support Equipment Worker                                      18.20 
  23391 - Gunsmith I                                                           15.48 
  23392 - Gunsmith II                                                          17.78 
  23393 - Gunsmith III                                                         19.80 
  23410 - Heating, Ventilation And Air-Conditioning                            18.45 
  Mechanic 
  23411 - Heating, Ventilation And Air Contditioning                           19.18 
  Mechanic (Research Facility) 
  23430 - Heavy Equipment Mechanic                                             17.77 
  23440 - Heavy Equipment Operator                                             21.57 
  23460 - Instrument Mechanic                                                  22.10 
  23465 - Laboratory/Shelter Mechanic                                          18.92 
  23470 - Laborer                                                              12.23 
  23510 - Locksmith                                                            18.18 
  23530 - Machinery Maintenance Mechanic                                       20.36 
  23550 - Machinist, Maintenance                                               19.47 
  23580 - Maintenance Trades Helper                                            14.77 
  23591 - Metrology Technician I                                               22.10 
  23592 - Metrology Technician II                                              22.94 
  23593 - Metrology Technician III                                             23.78 
  23640 - Millwright                                                           22.14 
  23710 - Office Appliance Repairer                                            18.54 
  23760 - Painter, Maintenance                                                 18.56 
  23790 - Pipefitter, Maintenance                                              21.00 
  23810 - Plumber, Maintenance                                                 20.25 
  23820 - Pneudraulic Systems Mechanic                                         19.80 
  23850 - Rigger                                                               19.80 
  23870 - Scale Mechanic                                                       17.78 
  23890 - Sheet-Metal Worker, Maintenance                                      19.73 
  23910 - Small Engine Mechanic                                                17.38 
  23931 - Telecommunications Mechanic I                                        25.39 
  23932 - Telecommunications Mechanic II                                       26.36 
  23950 - Telephone Lineman                                                    23.30 
  23960 - Welder, Combination, Maintenance                                     17.64 
  23965 - Well Driller                                                         19.58 
  23970 - Woodcraft Worker                                                     19.80 
  23980 - Woodworker                                                           15.48 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant                                                  9.32 
  24580 - Child Care Center Clerk                                              11.66 
  24610 - Chore Aide                                                           10.29 
  24620 - Family Readiness And Support Services                                11.03 
  Coordinator 
  24630 - Homemaker                                                            12.96 
25000 - Plant And System Operations Occupations 
  25010 - Boiler Tender                                                        24.95 
  25040 - Sewage Plant Operator                                                18.18 
  25070 - Stationary Engineer                                                  24.95 
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  25190 - Ventilation Equipment Tender                                         16.70 
  25210 - Water Treatment Plant Operator                                       18.18 
27000 - Protective Service Occupations 
  27004 - Alarm Monitor                                                        14.22 
  27007 - Baggage Inspector                                                    10.64 
  27008 - Corrections Officer                                                  18.93 
  27010 - Court Security Officer                                               18.63 
  27030 - Detection Dog Handler                                                11.92 
  27040 - Detention Officer                                                    18.93 
  27070 - Firefighter                                                          17.41 
  27101 - Guard I                                                              10.64 
  27102 - Guard II                                                             11.92 
  27131 - Police Officer I                                                     18.22 
  27132 - Police Officer II                                                    20.24 
28000 - Recreation Occupations 
  28041 - Carnival Equipment Operator                                          14.75 
  28042 - Carnival Equipment Repairer                                          15.58 
  28043 - Carnival Equpment Worker                                             12.01 
  28210 - Gate Attendant/Gate Tender                                           13.36 
  28310 - Lifeguard                                                            11.90 
  28350 - Park Attendant (Aide)                                                14.94 
  28510 - Recreation Aide/Health Facility Attendant                            10.91 
  28515 - Recreation Specialist                                                17.03 
  28630 - Sports Official                                                      11.91 
  28690 - Swimming Pool Operator                                               17.67 
29000 - Stevedoring/Longshoremen Occupational Services 
  29010 - Blocker And Bracer                                                   17.11 
  29020 - Hatch Tender                                                         17.11 
  29030 - Line Handler                                                         17.11 
  29041 - Stevedore I                                                          16.36 
  29042 - Stevedore II                                                         18.00 
30000 - Technical Occupations 
  30010 - Air Traffic Control Specialist, Center (HFO)   (see 2)               35.77 
  30011 - Air Traffic Control Specialist, Station (HFO)  (see 2)               24.66 
  30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2)               27.16 
  30021 - Archeological Technician I                                           16.51 
  30022 - Archeological Technician II                                          18.47 
  30023 - Archeological Technician III                                         22.89 
  30030 - Cartographic Technician                                              22.89 
  30040 - Civil Engineering Technician                                         20.48 
  30061 - Drafter/CAD Operator I                                               16.51 
  30062 - Drafter/CAD Operator II                                              18.47 
  30063 - Drafter/CAD Operator III                                             20.60 
  30064 - Drafter/CAD Operator IV                                              25.34 
  30081 - Engineering Technician I                                             15.58 
  30082 - Engineering Technician II                                            18.24 
  30083 - Engineering Technician III                                           20.23 
  30084 - Engineering Technician IV                                            25.29 
  30085 - Engineering Technician V                                             30.93 
  30086 - Engineering Technician VI                                            37.42 
  30090 - Environmental Technician                                             19.29 
  30210 - Laboratory Technician                                                19.26 
  30240 - Mathematical Technician                                              22.71 
  30361 - Paralegal/Legal Assistant I                                          17.74 
  30362 - Paralegal/Legal Assistant II                                         21.96 
  30363 - Paralegal/Legal Assistant III                                        26.89 
  30364 - Paralegal/Legal Assistant IV                                         32.54 
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  30390 - Photo-Optics Technician                                              22.89 
  30461 - Technical Writer I                                                   22.89 
  30462 - Technical Writer II                                                  28.00 
  30463 - Technical Writer III                                                 33.03 
  30491 - Unexploded Ordnance (UXO) Technician I                               22.74 
  30492 - Unexploded Ordnance (UXO) Technician II                              27.51 
  30493 - Unexploded Ordnance (UXO) Technician III                             32.97 
  30494 - Unexploded (UXO) Safety Escort                                       22.74 
  30495 - Unexploded (UXO) Sweep Personnel                                     22.74 
  30620 - Weather Observer, Combined Upper Air Or        (see 2)               20.60 
  Surface Programs 
  30621 - Weather Observer, Senior                       (see 2)               22.89 
31000 - Transportation/Mobile Equipment Operation Occupations 
  31020 - Bus Aide                                                              9.50 
  31030 - Bus Driver                                                           13.37 
  31043 - Driver Courier                                                       11.80 
  31260 - Parking and Lot Attendant                                             8.90 
  31290 - Shuttle Bus Driver                                                   12.76 
  31310 - Taxi Driver                                                           9.17 
  31361 - Truckdriver, Light                                                   12.76 
  31362 - Truckdriver, Medium                                                  15.11 
  31363 - Truckdriver, Heavy                                                   16.27 
  31364 - Truckdriver, Tractor-Trailer                                         16.27 
99000 - Miscellaneous Occupations 
  99030 - Cashier                                                               7.99 
  99050 - Desk Clerk                                                           10.14 
  99095 - Embalmer                                                             22.41 
  99251 - Laboratory Animal Caretaker I                                        13.20 
  99252 - Laboratory Animal Caretaker II                                       13.86 
  99310 - Mortician                                                            27.93 
  99410 - Pest Controller                                                      15.46 
  99510 - Photofinishing Worker                                                10.96 
  99710 - Recycling Laborer                                                    13.94 
  99711 - Recycling Specialist                                                 16.92 
  99730 - Refuse Collector                                                     12.73 
  99810 - Sales Clerk                                                          10.31 
  99820 - School Crossing Guard                                                11.31 
  99830 - Survey Party Chief                                                   17.79 
  99831 - Surveying Aide                                                       11.78 
  99832 - Surveying Technician                                                 16.17 
  99840 - Vending Machine Attendant                                            13.88 
  99841 - Vending Machine Repairer                                             16.06 
  99842 - Vending Machine Repairer Helper                                      13.88 
 
 
 
 
____________________________________________________________________________________ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $3.59 per hour or $143.60 per week or $622.27 per month 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; 3 weeks after 10 years, 4 after 15 years, and 5 after 25 years.  Length 
of service includes the whole span of continuous service with the present contractor 
or successor, wherever employed, and with the predecessor contractors in the 
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performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of eleven paid holidays per year:  New Year's Day, Martin 
Luther King Jr's Birthday, Washington's Birthday, Good Friday, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and 
Christmas Day.  A contractor may substitute for any of the named holidays another 
day off with pay in accordance with a plan communicated to the employees involved.) 
(See 29 CFR 4.174) 
 
 
 
THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 
 
1)  COMPUTER EMPLOYEES:  Under the SCA at section 8(b), this wage determination does 
not apply to any employee who individually qualifies as a bona fide executive, 
administrative, or professional employee as defined in 29 C.F.R. Part 541.  Because 
most Computer System Analysts and Computer Programmers who are compensated at a rate 
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per 
week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541. 
400) wage rates may not be listed on this wage determination for all occupations 
within those job families.  In addition, because this wage determination may not 
list a wage rate for some or all occupations within those job families if the survey 
data indicates that the prevailing wage rate for the occupation equals or exceeds 
$27.63 per hour conformances may be necessary for certain nonexempt employees.  For 
example, if an individual employee is nonexempt but nevertheless performs duties 
within the scope of one of the Computer Systems Analyst or Computer Programmer 
occupations for which this wage determination does not specify an SCA wage rate, 
then the wage rate for that employee must be conformed in accordance with the 
conformance procedures described in the conformance note included on this wage 
determination. 
 
Additionally, because job titles vary widely and change quickly in the computer 
industry, job titles are not determinative of the application of the computer 
professional exemption.  Therefore, the exemption applies only to computer employees 
who satisfy the compensation requirements and whose primary duty consists of: 
    (1) The application of systems analysis techniques and procedures, including 
consulting with users, to determine hardware, software or system functional 
specifications; 
    (2) The design, development, documentation, analysis, creation, testing or 
modification of computer systems or programs, including prototypes, based on and 
related to user or system design specifications; 
    (3) The design, documentation, testing, creation or modification of computer 
programs related to machine operating systems; or 
    (4) A combination of the aforementioned duties, the performance of which 
requires the same level of skills.  (29 C.F.R. 541.400). 
 
2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you 
work at night as part of a regular tour of duty, you will earn a night differential 
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am. 
 If you are a full-time employed (40 hours a week) and Sunday is part of your 
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday 
premium of 25% of your basic rate for each hour of Sunday work which is not overtime 
(i.e. occasional work on Sunday outside the normal tour of duty is considered 
overtime work). 
 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 
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employed in a position that represents a high degree of hazard when working with or 
in close proximity to ordinance, explosives, and incendiary materials.  This 
includes work such as screening, blending, dying, mixing, and pressing of sensitive 
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder.  All dry-house activities involving propellants or explosives. 
  Demilitarization, modification, renovation, demolition, and maintenance operations 
on sensitive ordnance, explosives and incendiary materials.  All operations 
involving regrading and cleaning of artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position that 
represents a low degree of hazard when working with, or in close proximity to 
ordance, (or employees possibly adjacent to) explosives and incendiary materials 
which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation,  irritation of the skin, minor burns and the 
like; minimal damage to immediate or adjacent work area or equipment being used. 
All operations involving, unloading, storage, and hauling of ordance, explosive, and 
incendiary ordnance material other than small arms ammunition.  These differentials 
are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state or 
local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the 
following standards as compliance: 
 
The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the actual 
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 
the responsibility of the employee, all contractors and subcontractors subject to 
this wage determination shall (in the absence of a bona fide collective bargaining 
agreement providing for a different amount, or the furnishing of contrary 
affirmative proof as to the actual cost), reimburse all employees for such cleaning 
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 
those instances where the uniforms furnished are made of "wash and wear" 
materials, may be routinely washed and dried with other personal garments, and do 
not require any special treatment such as dry cleaning, daily washing, or commercial 
laundering in order to meet the cleanliness or appearance standards set by the terms 
of the Government contract, by the contractor, by law, or by the nature of the work, 
there is no requirement that employees be reimbursed for uniform maintenance costs. 
 
The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, 
unless otherwise indicated. Copies of the Directory are available on the Internet. A 
links to the Directory may be found on the WHD home page at http://www.dol. 
gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at 
http://wdol.gov/. 
 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 
1444 (SF 1444)} 
 
Conformance Process: 
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The contracting officer shall require that any class of service employee which is 
not listed herein and which is to be employed under the contract (i.e., the work to 
be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination.  Such 
conformed classes of employees shall be paid the monetary wages and furnished the 
fringe benefits as are determined.  Such conforming process shall be initiated by 
the contractor prior to the performance of contract work by such unlisted class(es) 
of employees.  The conformed classification, wage rate, and/or fringe benefits shall 
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 
When multiple wage determinations are included in a contract, a separate SF 1444 
should be prepared for each wage determination to which a class(es) is to be 
conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation(s) and computes a proposed rate(s). 
 
2) After contract award, the contractor prepares a written report listing in order 
proposed classification title(s), a Federal grade equivalency (FGE) for each 
proposed classification(s), job description(s), and rationale for proposed wage 
rate(s), including information regarding the agreement or disagreement of the 
authorized representative of the employees involved, or where there is no authorized 
representative, the employees themselves.  This report should be submitted to the 
contracting officer no later than 30 days after such unlisted class(es) of employees 
performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a report 
of the action, together with the agency's recommendations and pertinent 
information including the position of the contractor and the employees, to the Wage 
and Hour Division, Employment Standards Administration, U.S. Department of Labor, 
for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 
disapproves the action via transmittal to the agency contracting officer, or 
notifies the contracting officer that additional time will be required to process 
the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond paper. 
 
When preparing a conformance request, the "Service Contract Act Directory of 
Occupations" (the Directory) should be used to compare job definitions to insure 
that duties requested are not performed by a classification already listed in the 
wage determination.  Remember, it is not the job title, but the required tasks that 
determine whether a class is included in an established wage determination. Conformances 
may not be used to artificially split, combine, or subdivide classifications listed in 
the wage determination. 
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SECTION J - ATTACHMENT 10 
 

SMALL BUSINESS SUBCONTRACTING PLAN AND 
SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS 

FORM 
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Small Business Subcontracting Plan for United States Department of Energy Portsmouth 
D&D Project submitted by Fluor-B&W Portsmouth LLC dated November 13, 2009, and 
as approved August 16, 2010, is hereby incorporated by reference. 
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PERFORMANCE GUARANTEE AGREEMENT 
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GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS/I) 
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Government Furnished Services and Items (GFS/I) 
 
Table J-12 provides a description of the GFS/I to be furnished to the contractor in 
support of this Contract in addition to the services and items specified in Section J 
Attachment J-7, Site Services and Interface Requirements Matrix.   
 

Table J-12 
DETAILED DESCRIPTION OF GOVERNMENT FURNISHED SERVICES AND ITEMS 

PWS Section Description GFS/I 

C.2.1 Transition DOE will coordinate with the Contractor to 
provide access to information and facilities 
required to support transition of work. 

C.2.2 Facility Surveillance 
and Maintenance 
and Stabilization 

DOE will provide the Contractor with the 
current nuclear safety “Safety Analysis 
Report” and  “Basis of Interim Operations” 
for surveillance and maintenance 

C.2.5 Waste Management If requested and if available, DOE will make 
the existing DOE waste disposal contracts 
available to the Contractor. 

C.2.7 Government 
controlled database 
and systems for 
Contractor access as 
needed  

DOE will provide the Contractor the access 
to Database and Systems: 
 
Integrated Planning Accountability and 
Budget System (IPABS) 
 
Facility Information Management System 
(FIMS) 
 
Computerized Accident/Incident Reporting 
System (CAIRS) 
 
Non-Compliance Tracking System (NTS) 
database 
 
Occurrence Reporting and Processing 
System (ORPS) 
 
Foreign Access Central Tracking System 
(FACTS) database 
 
Condition Assessment Information System 
(CAIS) 
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C.2.7.7 Security 
Management 
Program 

Personnel Security: Access authorizations, 
badging, HSPD-12 credential center, 
Unclassified Foreign National Visits and 
Assignments (UFNVA) program and official 
foreign travel. 

C.2.7.9 Records 
Management 
Program 

Central repository of documents and 
drawings and site wide records management 
program 

C.2.7.11 Fleet Management 
Program 

Site wide fleet management program 
(contractor GSA vehicle reporting and fuel 
management reporting) 

C.2.7.8 Cyber Security 
Program 

Compliance of the Under Secretary of 
Energy Program Cyber Security Plan 
(PCSP) and Environmental Management 
Program Security Plan (PSP). 

C.3 Current Services  DOE contracts for the supply of electrical 
power and natural gas. 

General Grounds 
Maintenance, 
Computer and 
Telecommunications 
and Training Service. 

General site grounds maintenance, 
road/parking lot maintenance, snow removal, 
and grass cutting will be provided.  In 
addition, computers and telecommunications 
service and general site training service will 
be provided. 

General  Mail Service Central Pick up and drop off service 
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Reserved 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Portsmouth D&D Project  Section J 
Contract No. DE-AC30-10CC40017  Attachment J-14 

J14-1 

 
 
 
 
 
 
 

SECTION J – ATTACHMENT 14 
 
 

CONTRACT SECURITY CLASSIFICATION 
SPECIFICATION (CSCS) 
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CHARACTERIZATION INFORMATION 
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SECTION J - ATTACHMENT 16 
 

COMMUNITY COMMITMENT PLAN 
 
 
 
Fluor-BWXT Portsmouth LLC is required by Deliverable Number 60 to revise the 
Community Commitment Plan annually and provide a semi-annual status.  The latest 
revision of the Community Commitment Plan is hereby incorporated by reference. 
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COMPREHENSIVE DOE SITE URANIUM INVENTORY 

Category Group Data Total 
UF6 Product & Tails Inventory Viable for  Deposit Removal Product Items 30 
Marketing   MTU Total 8.14 
  JAS Product Cylinders Items 104 
    MTU Total 156.85 
  Lg&Sm Product Enriched Items 7 
    MTU Total 6.56 
  Lg&Sm Product Normal Items 2 
    MTU Total 9.91 
  Russian Natural Items 1,062 
    MTU Total 8,211.04 
  Natural Large Cylinders Items 13 
    MTU Total 57.72 
  Tc-99 Product Cylinders Items 347 
    MTU Total 2,298.75 
  Higher Assay Depleted1 Items 6,119 
   MTU Total 51,455.36 

  Hold for DOE3 Items 12 
    MTU Total 0.01 
UF6 Product & Tails Inventory Viable for Marketing                                                                 Items 7,696 
UF6 Product & Tails Inventory Viable for Marketing  MTU Total  62,204.34 
Non-UF6 Inventory Viable for Marketing Delease MEU Oxides Items 28 
    MTU Total 0.13 
  Lot 18 C Processed Items 276 
    MTU Total 1.35 
  Lot 19 Oxides Items 375 
    MTU Total 1.86 
  Special Lot 17 Items 82 
    MTU Total 1.77 
  UMC Lot 18 A Items 453 
    MTU Total 2.18 
  UMC Lot 18 B Items 815 
    MTU Total 3.84 
  UMC Lot 18 C Items 208 
    MTU Total 0.92 
  UMC Lot 3B Items 16 
    MTU Total 0.87 
  UMC Lot 3C1 Items 11 
    MTU Total 0.12 
  UMC Lot 4A Items 521 
    MTU Total 1,173.12 
  Lot 13A Items 651 
    MTU Total 20.71 
  UMC Lot 15C Items 39 
    MTU Total 1.73 
Non-UF6 Inventory Viable for Marketing     Items 3,475 
Non-UF6 Inventory Viable for Marketing     MTU Total 1,208.60 
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Category Group Data Total 
Cylinder requires processing prior to transfer to  
 DUF6 Facility 

Lg Enriched > 350 grams Items 
MTU Total 

20 
2.06 

 2.5 Enriched >350 grams Items 11 
   MTU Total 0.49 
 Activated Returns Items 6 
   MTU Total 7.72 
 Depleted Small Cylinders Items 126 
  MTU Total 4.97 
 Normal Small Cylinders Items 18 
  MTU Total 0.36 
Cylinder requires processing prior to transfer to DUF6 Facility  Items 181 
Cylinder requires processing prior to transfer to DUF6 Facility   MTU Total 15.60 
Non UF6 Waste (In Current DOE Inventory) Ash & Gunk Items 106 
    MTU Total 0.01 
  GDP Scrap Material Items 121 
    MTU Total 1.45 
  Lot 13B2 Items 57 
    MTU Total 3.87 
  NonUF6 Empties Items 163 
    MTU Total 0.00 
  Non UF6  Items 85 
    MTU Total 5.15 
  Sources Items 9 
    MTU Total 0.00 
  UMC Lot 11A2b Items 393 
    MTU Total 24.21 
  UMC Lot 11B Items 1 
    MTU Total 0.03 
  UMC Lot 14 Items 6,225 
    MTU Total 157.37 
  UMC Lot 3A Items 14 
    MTU Total 1.20 
  Orphan Containers Items 46 
    MTU Total  0.00 
  Converter Shells Items 12 
    MTU Total  0.00 
Non UF6 Waste (In Current DOE Inventory)     Items 7,232 
Non UF6 Waste (In Current DOE Inventory)    MTU Total 193.29 
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Category Group Data Total 

UF6 Waste Cylinders not for DUF6 Plant Enriched Small Cylinders Items 8 
    MTU Total 0.00 
  HEU at NFS Items 44 
    MTU Total 0.00 
  HEU at NFS  UF6 Items 267 
    MTU Total 0.17 
  JAS Sample Cylinder Items 134 
    MTU Total 0.04 
  Tc-99 Samples Return Items 23 
    MTU Total 0.01 
  Unknown Small Cylinder  Items 53 
   History MTU Total 1.09 
UF6 Waste Cylinders not for DUF6 Plant     Items 529 
UF6 Waste Cylinders not for DUF6 Plant    MTU Total 1.32 
UF6 Inventory for DUF6 Conversion Plant1 2.5 Enriched <350 grams  Items 20 
    MTU Total 0.27 
  2.5 Enriched Heels <350  Items 559 
   Grams MTU Total 1.15 
  2.5 Normal Heels Items 47 
    MTU Total 0.63 
  2.5 Ton Depleted Items 47 
    MTU Total 30.02 
  Higher Assay Depleted Items 17 
   Waste MTU Total 1.12 
  JAS Heels Items 43 
    MTU Total 0.27 
  Large Depleted Items 14,665 
    MTU Total 117,804.74 
  Large Unwashed Empty  Items 188 
  Cylinders MTU Total 0.00 
  Large Washed Empty  Items 493 
  Cylinders MTU Total 0.00 
  Lg Enriched < 350 grams Items 1,925 
    MTU Total 8.50 
  Lg Normal Waste Items 153 
    MTU Total 1.98 
  Tc-99 Original Heels &  Items 2,009 
  Partials MTU Total 21.53 
UF6 Inventory for DUF6 Conversion Plant     Items 20,166 
UF6 Inventory for DUF6 Conversion Plant    MTU Total 117,870.21 
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Category Group Data Total 
Deleased Material 4 Deleased Non-UF6 Items 1,387 
    MTU Total 1.42 
  Deleased Oxides Items 468 
    MTU Total 2.22 
  Deleased PG Dust Items 262 
    MTU Total 0.91 
  Deleased UF6 Small Items 2,247 
  Cylinders MTU Total 1.35 
  Non UF6 Empties Items 1,343 
    MTU Total 0.00 
 USEC Legacy Waste2  Items 906 
  MTU Total 1.09 
  AVLIS Metal Items 47 
    MTU Total 2.57 
Deleased Material     Items 6,660 
Deleased Material     MTU Total 9.55 
Recovery thru Deposit Removal or future D&D 
Waste  

X-710 Inventory Balance Items 2 
  MTU Total 0.00 

 In-process solution X-705 Items 6 
   MTU Total 0.15 
 X-705 System Holdup Items 3 
   MTU Total 0.01 
 X-326 (DMSA-12) Equip  Items 2 
  Inventory MTU Total 0.00 
 X-326 Caretaker Cells Items 2 
   MTU Total 0.91 
 X-345 Equipment Holdup  Items 2 
   MTU Total 0.00 
Recovery thru Deposit Removal or future D&D Waste    Items 17 
Recovery thru Deposit Removal or future D&D Waste   MTU Total 1.08 
Total Items     45,956 
Total MTU Total     181,503.99 

 
 1 Managed under DUF6 project scope by DUF6 contractor.  D&D contractor responsible for S&M of the identified 
material located in areas assigned to D&D contractor only.  
 
2 Managed per Work Authorization 815763 
 
3 Hold material pending DOE direction 
 
4 Manage per Master Binding Facility Agreement at DOE direction. 
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SECTION J – ATTACHMENT 18 
PORTSMOUTH D&D PROJECT TRAINING MATRIX  

  
 

Training Title Responsible 
Organization 

Cascade Operations and Maintenance Courses FBP 
Conduct of Operations FBP 
D&D Training Courses FBP 
Emergency Management Training Courses  FBP 
ES&H Training Courses (e.g. lo/to, confined space, hearing protection, 
fall protection, respirator training, OSHA training courses) FBP/WEMS 

  
  General Employee Training Courses WEMS 
HAZWOPER Training Courses UNION 

  
  Nuclear Training Courses FBP 

  
  Quality Assurance Training Courses FBP 
Radiological Protection Program Training Courses (Rad I) WEMS 
Radiological Worker Training Courses (Rad II) WEMS 

  Security Training Courses WEMS 
Skills Courses (Asbestos Cert./CDL/Electrical Cert./Trans. Safety  FBP 

  Waste Characterization and Management Courses FBP 
    
NOTE: This is a partial listing of the requirements for the D&D Project.  WEMS will provide general 
site training and FBP will provide D&D specific training for all employees, DOE, ETS, and 
contractors/subcontractors as needed to support the D&D Project.  WEMS will provide ES&H training 
for WEMS employees and its subcontractors and FBP will provide ES&H training for FBP employees, 
its subcontractors, DOE, and ETS.  WEMS will be responsible for providing site access cards 
identifying taining requalification dates. 
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BARTER 1, BARTER 2, BARTER 3, BARTER 4 AND BARTER 5 
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BARTER 1 
 

Cylinders Location Contents 

Count Model Number Building 
Gross 

Wt 
Tare   
Wt 

Net    
Wt Assay KgU MTU 

1 4G 131163 745Q 27738 2652 25086 0.711 7693 7.693 
2 4G 133681 745Q 27704 2558 25146 0.711 7712 7.712 
3 4G 131681 745Q 27745 2660 25085 0.711 7693 7.693 
4 4G 131678 745Q 27739 2634 25105 0.711 7699 7.699 
5 4G 131248 745Q 27763 2673 25090 0.711 7694 7.694 
6 4G 135090 745Q 29404 2610 26794 0.711 8216 8.216 
7 4G 131574 745Q 27754 2646 25108 0.711 7700 7.700 
8 4G 131255 745Q 27845 2656 25189 0.711 7725 7.725 
9 4G 131246 745Q 27761 2637 25124 0.711 7705 7.705 

10 4G 131180 745Q 27752 2601 25151 0.711 7713 7.713 
11 4G 134778 745Q 29430 2640 26790 0.711 8216 8.216 
12 4G 131182 745Q 27773 2649 25124 0.711 7705 7.705 
13 4G 131172 745Q 27808 2674 25134 0.711 7708 7.708 
14 4G 131271 745Q 27900 2649 25251 0.711 7744 7.744 
15 4G 131261 745Q 27815 2668 25147 0.711 7712 7.712 
16 4G 135093 745Q 29400 2635 26765 0.711 8208 8.208 
17 4G 135014 745Q 29410 2610 26800 0.711 8218 8.218 
18 4G 131640 745Q 27774 2636 25138 0.711 7709 7.709 
19 4G 135034 745Q 29396 2596 26800 0.711 8218 8.218 
20 4G 131185 745Q 27736 2620 25116 0.711 7702 7.702 
21 4G 131256 745Q 27800 2642 25158 0.711 7715 7.715 
22 4G 131190 745Q 27793 2648 25145 0.711 7711 7.711 
23 4G 134800 745Q 29434 2622 26812 0.711 8222 8.222 
24 4G 131183 745Q 27794 2624 25170 0.711 7719 7.719 
25 4G 131240 745Q 27774 2613 25161 0.711 7716 7.716 
26 4G 135099 745Q 29412 2602 26810 0.711 8222 8.222 
27 4G 131191 745Q 27757 2644 25113 0.711 7701 7.701 
28 4G 134766 745Q 29445 2649 26796 0.711 8218 8.218 
29 4G 131249 745Q 27834 2650 25184 0.711 7723 7.723 
30 4G 131207 745Q 27825 2608 25217 0.711 7733 7.733 
31 4G 131242 745Q 27739 2614 25125 0.711 7705 7.705 
32 4G 131645 745Q 27704 2629 25075 0.711 7690 7.690 
33 4G 131302 745Q 27730 2568 25162 0.711 7716 7.716 
34 4G 131651 745Q 27760 2635 25125 0.711 7705 7.705 
35 4G 131122 745Q 27712 2628 25084 0.711 7693 7.693 
36 4G 131229 745Q 27845 2614 25231 0.711 7738 7.738 
37 4G 131205 745Q 27587 2636 24951 0.711 7652 7.652 
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38 4G 131208 745Q 27778 2646 25132 0.711 7707 7.707 
39 4G 131616 745Q 27759 2609 25150 0.711 7713 7.713 
40 4G 131258 745Q 27745 2657 25088 0.711 7694 7.694 
41 4G 131227 745Q 27834 2612 25222 0.711 7735 7.735 
42 4G 134763 745Q 29417 2658 26759 0.711 8206 8.206 
43 4G 134772 745Q 29420 2601 26819 0.711 8225 8.225 
44 4G 134997 745Q 29404 2593 26811 0.711 8221 8.221 
45 4G 134796 745Q 29411 2590 26821 0.711 8224 8.224 
46 4G 134954 745Q 29462 2615 26847 0.711 8232 8.232 
47 4G 134609 745Q 29183 2653 26530 0.711 8136 8.136 
48 4G 133531 745Q 27622 2600 25022 0.711 7674 7.674 
49 4G 133672 745Q 27805 2620 25185 0.711 7724 7.724 
50 4G 132802 745Q 27896 2729 25167 0.711 7718 7.718 
51 4G 132833 745Q 27886 2700 25186 0.711 7724 7.724 

       
Total MTU    400.202  
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BARTER 2 
 

Cylinders Location Contents 

Count Model Number Building 
Gross 

Wt 
Tare   
Wt 

Net    
Wt Assay MTU 

1 4G 131254 745Q 27774 2653 25121 0.711 7.704 
2 4G 131285 745Q 27762 2630 25132 0.711 7.707 
3 4G 131184 745Q 27607 2622 24985 0.711 7.662 
4 4G 131212 745Q 27763 2625 25138 0.711 7.709 
5 4G 131277 745Q 27760 2640 25120 0.711 7.704 
6 4G 133634 745Q 27674 2588 25086 0.711 7.691 
7 4G 134760 745Q 29368 2609 26759 0.711 8.206 
8 4G 134790 745Q 29434 2654 26780 0.711 8.213 
9 4G 131702 745Q 27731 2599 25132 0.711 7.707 

10 4G 133643 745Q 27702 2603 25099 0.711 7.697 
11 4G 132770 745Q 27588 2700 24888 0.711 7.632 
12 4G 133803 745Q 27803 2637 25166 0.711 7.718 
13 4G 133758 745Q 27594 2694 24900 0.711 7.636 
14 4G 133763 745Q 27791 2703 25088 0.711 7.694 
15 4G 133830 745Q 27862 2682 25180 0.711 7.722 
16 4G 132787 745Q 27868 2691 25177 0.711 7.721 
17 4G 133756 745Q 27572 2674 24898 0.711 7.636 
18 4G 133667 745Q 27723 2596 25127 0.711 7.706 
19 4G 131744 745Q 27722 2625 25097 0.711 7.697 
20 4G 132769 745Q 27889 2701 25188 0.711 7.724 
21 4G 133818 745Q 27888 2723 25165 0.711 7.717 
22 4G 133817 745Q 27856 2727 25129 0.711 7.706 
23 4G 133444 745Q 27833 2606 25227 0.711 7.736 
24 4G 130727 745Q 27780 2644 25136 0.711 7.709 
25 4G 133617 745Q 27800 2615 25185 0.711 7.723 
26 4G 133495 745Q 27838 2649 25189 0.711 7.725 
27 4G 133514 745Q 27772 2597 25175 0.711 7.720 
28 4G 133472 745Q 27854 2601 25253 0.711 7.744 
29 4G 133437 745Q 27740 2585 25155 0.711 7.714 
30 4G 133496 745Q 27827 2624 25203 0.711 7.729 
31 4G 133557 745Q 27800 2618 25182 0.711 7.723 
32 4G 133508 745Q 27796 2613 25183 0.711 7.723 
33 4G 133770 745Q 27889 2679 25210 0.711 7.731 
34 4G 133663 745Q 27692 2611 25081 0.711 7.692 
35 4G 130849 745Q 27702 2605 25097 0.711 7.697 
36 4G 130896 745Q 27889 2661 25228 0.711 7.737 
37 4G 132818 745Q 27876 2706 25170 0.711 7.719 
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38 4G 130892 745Q 27832 2656 25176 0.711 7.721 
39 4G 130874 745Q 27878 2659 25219 0.711 7.734 
40 4G 131667 745Q 27689 2616 25073 0.711 7.689 
41 4G 130888 745Q 27912 2676 25236 0.711 7.739 
42 4G 133552 745Q 27849 2619 25230 0.711 7.737 
43 4G 133642 745Q 27696 2598 25098 0.711 7.697 
44 4G 133543 745Q 27785 2606 25179 0.711 7.722 
45 4G 133638 745Q 27797 2580 25217 0.711 7.733 
46 4G 131649 745Q 27800 2639 25161 0.711 7.716 
47 4G 130905 745Q 27784 2616 25168 0.711 7.718 
48 4G 130914 745Q 27829 2657 25172 0.711 7.720 
49 4G 131793 745Q 27724 2633 25091 0.711 7.695 
50 4G 133577 745Q 27764 2606 25158 0.711 7.715 
51 4G 133649 745Q 27802 2620 25182 0.711 7.723 
52 4G 130726 745Q 27840 2657 25183 0.711 7.723 
53 4G 133532 745Q 27764 2619 25145 0.711 7.711 
54 4G 133406 745Q 27717 2598 25119 0.711 7.703 
55 4G 133615 745Q 27819 2600 25219 0.711 7.734 

      
Total MTU    425.061 
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BARTER 3 
 

Cylinders Location Contents 

Count Model Number Building 
Gross 

Wt 
Tare   
Wt 

Net    
Wt Assay MTU 

1 4G 134767 745Q 29422 2648 26774 0.711 8.211 
2 4G 133670 745Q 27839 2581 25258 0.711 7.746 
3 4G 133475 745Q 27725 2596 25129 0.711 7.706 
4 4G 133528 745Q 27799 2604 25195 0.711 7.727 
5 4G 129837 745Q 27813 2626 25187 0.711 7.724 
6 4G 133413 745Q 27699 2599 25100 0.711 7.697 
7 4G 133429 745Q 27740 2581 25159 0.711 7.716 
8 4G 130653 745Q 27560 2649 24911 0.711 7.640 
9 4G 133511 745Q 27748 2586 25162 0.711 7.716 

10 4G 133644 745Q 27762 2577 25185 0.711 7.724 
11 4G 130894 745Q 27852 2694 25158 0.711 7.715 
12 4G 130062 745Q 27783 2620 25163 0.711 7.717 
13 4G 130091 745Q 27477 2586 24891 0.711 7.633 
14 4G 130900 745Q 27880 2662 25218 0.711 7.734 
15 4G 133581 745Q 27782 2629 25153 0.711 7.714 
16 4G 133422 745Q 27712 2572 25140 0.711 7.710 
17 4G 133512 745Q 27745 2609 25136 0.711 7.709 
18 4G 133469 745Q 27657 2611 25046 0.711 7.681 
19 4G 133510 745Q 27754 2609 25145 0.711 7.711 
20 4G 133504 745Q 27759 2602 25157 0.711 7.715 
21 4G 133425 745Q 27674 2609 25065 0.711 7.687 
22 4G 133461 745Q 27760 2586 25174 0.711 7.720 
23 4G 133465 745Q 27759 2621 25138 0.711 7.709 
24 4G 133661 745Q 27729 2577 25152 0.711 7.713 
25 4G 132756 745Q 27652 2722 24930 0.711 7.645 
26 4G 133426 745Q 27738 2623 25115 0.711 7.702 
27 4G 133517 745Q 27744 2617 25127 0.711 7.706 
28 4G 132748 745Q 27872 2729 25143 0.711 7.711 
29 4G 133529 745Q 27783 2629 25154 0.711 7.714 
30 4G 132710 745Q 27525 2707 24818 0.711 7.611 
31 4G 132698 745Q 27911 2759 25152 0.711 7.713 
32 4G 132786 745Q 27879 2736 25143 0.711 7.711 
33 4G 132765 745Q 27853 2726 25127 0.711 7.706 
34 4G 132702 745Q 27846 2669 25177 0.711 7.721 
35 4G 133434 745Q 27756 2592 25164 0.711 7.717 
36 4G 133457 745Q 27798 2654 25144 0.711 7.711 
37 4G 133435 745Q 27756 2611 25145 0.711 7.711 



Portsmouth D&D Project    Section J, Attachment 19 
Contract No. DE-AC30-10CC40017          

J19-7 

38 4G 132813 745Q 27864 2695 25169 0.711 7.719 
39 4G 132731 745Q 27716 2744 24972 0.711 7.658 
40 4G 132827 745Q 27849 2660 25189 0.711 7.725 
41 4G 132812 745Q 27849 2694 25155 0.711 7.714 
42 4G 132808 745Q 27861 2647 25214 0.711 7.732 
43 4G 132776 745Q 27929 2730 25199 0.711 7.728 
44 4G 132788 745Q 27872 2694 25178 0.711 7.721 
45 4G 133802 745Q 27805 2678 25127 0.711 7.706 
46 4G 132708 745Q 27863 2723 25140 0.711 7.710 
47 4G 132793 745Q 27821 2666 25155 0.711 7.714 
48 4G 132763 745Q 27939 2671 25268 0.711 7.749 
49 4G 132841 745Q 27859 2709 25150 0.711 7.713 
50 4G 132752 745Q 27919 2687 25232 0.711 7.738 
51 4G 133565 745Q 27842 2582 25260 0.711 7.747 
52 4G 132754 745Q 27883 2656 25227 0.711 7.736 
53 4G 133497 745Q 27827 2594 25233 0.711 7.738 
54 4G 133447 745Q 27745 2569 25176 0.711 7.721 
55 4G 134933 745Q 29522 2704 26818 0.711 8.223 

      
Total MTU    425.046 
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BARTER 4 
 

Cylinders Location Contents 

Count Model Number Building 
Gross 

Wt 
Tare   
Wt 

Net    
Wt Assay MTU 

1 4G 132755 745Q 27734 2634 25100 0.711 7.697 
2 4G 133432 745Q 27472 2585 24887 0.711 7.632 
3 4G 132824 745Q 27517 2634 24883 0.711 7.631 
4 4G 132829 745Q 27777 2700 25077 0.711 7.690 
5 4G 132747 745Q 27778 2704 25074 0.711 7.689 
6 4G 132799 745Q 27804 2687 25117 0.711 7.703 
7 4G 133674 745Q 27769 2569 25200 0.711 7.728 
8 4G 132814 745Q 27855 2744 25111 0.711 7.701 
9 4G 132753 745Q 27784 2672 25112 0.711 7.701 

10 4G 132804 745Q 27837 2700 25137 0.711 7.709 
11 4G 132771 745Q 27719 2609 25110 0.711 7.701 
12 4G 133633 745Q 27759 2607 25152 0.711 7.713 
13 4G 131020 745Q 27705 2610 25095 0.711 7.695 
14 4G 130897 745Q 27595 2628 24967 0.711 7.657 
15 4G 133683 745Q 27712 2568 25144 0.711 7.711 
16 4G 131693 745Q 27743 2578 25165 0.711 7.717 
17 4G 131583 745Q 27803 2642 25161 0.711 7.716 
18 4G 131158 745Q 27753 2618 25135 0.711 7.708 
19 4G 135315 745Q 29380 2612 26768 0.711 8.208 
20 4G 135045 745Q 29403 2583 26820 0.711 8.224 
21 4G 135333 745Q 29441 2650 26791 0.711 8.215 
22 4G 131633 745Q 27788 2636 25152 0.711 7.713 
23 4G 131694 745Q 27762 2661 25101 0.711 7.698 
24 4G 131115 745Q 27766 2626 25140 0.711 7.710 
25 4G 130822 745Q 28004 2643 25361 0.711 7.778 
26 4G 130823 745Q 27634 2597 25037 0.711 7.678 
27 4G 130695 745Q 27872 2658 25214 0.711 7.732 
28 4G 130795 745Q 27520 2651 24869 0.711 7.627 
29 4G 131335 745Q 27760 2644 25116 0.711 7.701 
30 4G 130857 745Q 27950 2622 25328 0.711 7.767 
31 4G 130679 745Q 27482 2621 24861 0.711 7.624 
32 4G 130841 745Q 27773 2642 25131 0.711 7.707 
33 4G 130824 745Q 27737 2600 25137 0.711 7.709 
34 4G 130906 745Q 27726 2614 25112 0.711 7.701 
35 4G 130868 745Q 27800 2628 25172 0.711 7.720 
36 4G 165300 745Q 24968 2615 22353 0.711 6.853 
37 4G 130029 745Q 27819 2636 25183 0.711 7.723 
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38 4G 164593 745Q 27848 2549 25299 0.711 7.756 
39 4G 130266 745Q 27715 2620 25095 0.711 7.696 
40 4G 130779 745Q 27776 2687 25089 0.711 7.694 
41 4G 130056 745Q 27814 2631 25183 0.711 7.723 
42 4G 129923 745Q 27743 2622 25121 0.711 7.704 
43 4G 129960 745Q 27548 2684 24864 0.711 7.625 
44 4G 130754 745Q 27846 2629 25217 0.711 7.733 
45 4G 130834 745Q 26934 2585 24349 0.711 7.467 
46 4G 130138 745Q 27807 2639 25168 0.711 7.718 
47 4G 129807 745Q 27937 2638 25299 0.711 7.758 
48 4G 129903 745Q 27937 2670 25267 0.711 7.749 
49 4G 130788 745Q 27230 2672 24558 0.711 7.531 
50 4G 129870 745Q 27490 2587 24903 0.711 7.637 
51 4G 130661 745Q 27083 2674 24409 0.711 7.485 
52 4G 130654 745Q 27287 2628 24659 0.711 7.561 

      
* Total MTU    400.424  

         * It is recognized that 10kg per cylinder heel material that cannot be removed from 
the cylinders will be retained by USEC (10kg X 52 cylinders = 520kg; 400.424MTU - 
520kg = 399.904) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BARTER 5 
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Cylinders Location Contents 

Count Model Number Building 
Gross 

Wt 
Tare   
Wt 

Net    
Wt Assay MTU 

1 4G 129333 745Q 27707 2576 25131 0.711 7.707 
2 4G 129394 745Q 27763 2608 25155 0.711 7.714 
3 4G 129961 745Q 27824 2664 25160 0.711 7.716 
4 4G 130131 745Q 27853 2613 25240 0.711 7.740 
5 4G 130142 745Q 27726 2626 25100 0.711 7.697 
6 4G 130147 745Q 27726 2620 25106 0.711 7.699 
7 4G 130232 745Q 27902 2650 25252 0.711 7.744 
8 4G 130360 745Q 27810 2660 25150 0.711 7.713 
9 4G 130636 745Q 27678 2625 25053 0.711 7.683 

10 4G 130692 745Q 27898 2614 25284 0.711 7.754 
11 4G 130706 745Q 27828 2693 25135 0.711 7.708 
12 4G 130755 745Q 27890 2659 25231 0.711 7.738 
13 4G 130757 745Q 27759 2659 25100 0.711 7.697 
14 4G 130758 745Q 27781 2656 25125 0.711 7.705 
15 4G 130776 745Q 29462 2671 26791 0.711 8.215 
16 4G 130800 745Q 29417 2636 26781 0.711 8.212 
17 4G 130816 745Q 27631 2664 24967 0.711 7.656 
18 4G 130819 745Q 27716 2583 25133 0.711 7.708 
19 4G 130852 745Q 27830 2666 25164 0.711 7.716 
20 4G 130885 745Q 29439 2637 26802 0.711 8.218 
21 4G 130907 745Q 29415 2628 26787 0.711 8.214 
22 4G 130910 745Q 29385 2569 26816 0.711 8.223 
23 4G 130917 745Q 29441 2627 26814 0.711 8.222 
24 4G 130959 745Q 29404 2631 26773 0.711 8.209 
25 4G 130962 745Q 29442 2647 26795 0.711 8.216 
26 4G 130963 745Q 29454 2644 26810 0.711 8.221 
27 4G 131118 745Q 27757 2654 25103 0.711 7.698 
28 4G 131280 745Q 27785 2636 25150 0.711 7.713 
29 4G 131646 745Q 27710 2621 25089 0.711 7.694 
30 4G 131673 745Q 27787 2663 25124 0.711 7.705 
31 4G 131742 745Q 27736 2646 25090 0.711 7.694 
32 4G 132720 745Q 27789 2680 25109 0.711 7.700 
33 4G 132728 745Q 27768 2618 25150 0.711 7.713 
34 4G 132734 745Q 27847 2691 25156 0.711 7.715 
35 4G 133433 745Q 27718 2605 25113 0.711 7.700 
36 4G 133449 745Q 27300 2588 24712 0.711 7.578 
37 4G 133487 745Q 27752 2604 25148 0.711 7.712 
38 4G 133488 745Q 27747 2602 25145 0.711 7.711 



Portsmouth D&D Project    Section J, Attachment 19 
Contract No. DE-AC30-10CC40017          

J19-11 

39 4G 133623 745Q 27733 2587 25146 0.711 7.712 
40 4G 133744 745Q 27808 2692 25116 0.711 7.702 
41 4G 133801 745Q 27770 2685 25085 0.711 7.693 
42 4G 133816 745Q 27378 2693 24685 0.711 7.570 
43 4G 134769 745Q 29409 2645 26764 0.711 8.207 
44 4G 134773 745Q 29456 2673 26783 0.711 8.213 
45 4G 134915 745Q 29479 2680 26799 0.711 8.219 
46 4G 135057 745Q 29371 2594 26777 0.711 8.211 
47 4G 135061 745Q 29403 2608 26795 0.711 8.216 
48 4G 135103 745Q 29421 2612 26809 0.711 8.220 
49 4G 164185 745Q 28098 2586 25512 0.711 7.822 
50 4G 172418 745Q 28019 2552 25467 0.711 7.810 
51 4G 172481 745Q 28002 2562 25440 0.711 7.802 

      
* Total MTU    400.775  

         * It is recognized that 0.510 MTU of cylinder heel material that cannot be removed 
from the cylinders will be retained by USEC (400.775 MTU less 0.510 MTU equal net 
inventory of 400.265 MTU) 
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