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For use in M&O and non-M&O cost reimbursement solicitations and contracts where
work had been previously performed under a DOE M&O contract and the successor
Contractor is (a) required to employ all or part of the former Contractor’s workforce
and sponsors the employee pension and benefit plans; or (b) retains sponsorship of
benefit plans that survive performance of the contract work scope. Contracts in this
latter category include, but are not limited to, environmental remediation,
infrastructure services and other site-specific project completion contracts.

DOE-H-1002 EMPLOYEE COMPENSATION: PAY AND BENEFITS

Contractor Employee Compensation Plan

The Contractor shall submit by (fill —in, example: close of contract
transition), a Contractor Employee Compensation Plan (to be submitted
during contract transition only) demonstrating how the Contractor will
comply with the requirements of this Contract for Contracting Officer
approval. The Contractor Employee Compensation Plan shall describe the
Contractor’s policies regarding compensation, pensions and other benefits,
and how these policies will support at reasonable cost the effective
recruitment and retention of a highly skilled, motivated, and experienced
workforce.

Total Compensation System

The Contractor shall develop, implement and maintain formal policies,
practices and procedures to be used in the administration of its
compensation system consistent with FAR 31.205-6 and DEAR 970.3102-
05-6; “Compensation for Personal Services” (Total Compensation System™).
DOE-approved standards (e.g., set forth in an advance understanding or
appendix), if any, shall be applied to the Total Compensation System. The
Contractor’s Total Compensation System shall be fully documented,
consistently applied, and acceptable to the Contracting Officer. Costs
incurred in implementing the Total Compensation System shall be
consistent with the Contractor's documented Contractor Employee
Compensation Plan (to be submitted during contract transition only) as
approved by the Contracting Officer.

A description of the Contractor Employee Compensation Program should
include the following components;

a. Philosophy and strategy for all pay delivery programs.
b. System for establishing a job worth hierarchy.
c. Method for relating internal job worth hierarchy to external market.
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d. System that links individual and/or group performance to
compensation decisions.

e. Method for planning and monitoring the expenditure of funds.

f. Method for ensuring compliance with applicable laws and
regulations.

g. System for communicating the programs to employees.

h. System for internal controls and self-assessment.

i. System to ensure that reimbursement of compensation, including
stipends, for employees who are on joint appointments with a parent
or other organization shall be on a pro-rated basis.

Reports and Information

The Contractor shall provide the Contracting Officer with the following
reports and information with respect to pay and benefits provided under this
Contract:

(1)

(@)

(3)

(4)

An Annual Contractor Salary-Wage Increase Expenditure Report to
include, at a minimum, breakouts for merit, promotion, variable pay,
special adjustments, and structure movements for each pay structure
showing actual against approved amounts.

A list of the top five most highly compensated executives as defined in
FAR 31.205-6(p)(2)(ii) and their total cash compensation at the time
of Contract award, and at the time of any subsequent change to their
total cash compensation. This should be the same information
provided to the Central Contractor Registration (CCR) per FAR
52.204-10.

An Annual Report of Contractor Expenditures for Employee
Supplemental Compensation no later than March 1 of each year.

Pay and Benefit Programs

The Contractor shall establish pay and benefit programs for Incumbent
Employees and Non-Incumbent Employees as defined in paragraphs (1) and
(2) below; provided, however, that employees scheduled to work fewer than
20 hours per week receive only those benefits required by law. Employees
are eligible for benefits, subject to the terms, conditions, and limitations of
each benefit program.
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Incumbent Employees are the employees [(fill —in) who hold regular
appointments or who are regular employees] of the incumbent
contractor.

(A) Pay. Subject to the Workforce Transition Clause, the Contractor
shall provide equivalent base pay to Incumbent Employees as
compared to pay provided by (fill-in name of the incumbent
contractor) for at least the first year of the term of the Contract.

(B) Pension and Other Benefits. The Contractor shall provide a total
package of benefits to Incumbent Employees comparable to that
provided by [fill-in name of the incumbent contractor].
Comparability of the total benefit package shall be determined by
the CO in his/her sole discretion.

Incumbent Employees shall remain in their existing pension plans (or
comparable successor plans if continuation of the existing plans is not
practicable) pursuant to pension plan eligibility requirements and
applicable law.

Non-Incumbent Employees are new hires, i.e., employees other than
Incumbent Employees who are hired by the Contractor after date of
award. All Non-Incumbent Employees shall receive a total pay and
benefits package that provides for market-based retirement and
medical benefit plans that are competitive with the industry from
which the Contractor recruits its employees and in accordance with
Contract requirements.

Cash Compensation

(A) The Contractor shall submit the following to the Contracting
Officer for a determination of cost allowability for
reimbursement under the Contract:

(i)  Any proposed major compensation program design changes
prior to implementation.

(i)  An Annual Compensation Increase Plan (CIP). The
Compensation Increase Plan (CIP) should include the
following components and data:

(1) Comparison of average pay to market average pay.
(2) Information regarding surveys used for comparison.
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(3) Aging factors used for escalating survey data and
supporting information.

(4) Projection of escalation in the market and
supporting information.

(5) Information to support proposed structure
adjustments, if any.

(6) Analysis to support special adjustments.

(7) Funding requests for each pay structure to include
breakouts of merit, promotions, variable pay,
special adjustments, and structure movement. (a)
The proposed plan totals shall be expressed as a
percentage of the payroll for the end of the previous
plan year. (b) All pay actions granted under the
compensation increase plan are fully charged when
they occur regardless of time of year in which the
action transpires and whether the employee
terminates before year end. (c) Specific payroll
groups (e.g., exempt, nonexempt) for which CIP
amounts are intended shall be defined by mutual
agreement between the contractor and the
Contracting Officer. (d) The Contracting Officer
may adjust the CIP amount after approval based on
major changes in factors that significantly affect the
plan amount (for example, in the event of a major
reduction in force or significant ramp-up).

(8) A discussion of the impact of budget and business
constraints on the CIP amount.

(9) Comparison of pay to relevant factors other than
market average pay.

(iif) Individual compensation actions for the top contractor
official (e.g., laboratory director/plant manager or
equivalent) and key personnel not included in the CIP. For
those key personnel included in the CIP, DOE will approve
salaries upon the initial contract award and when key
personnel are replaced during the life of the contract. DOE
will have access to all individual salary reimbursements.
This access is provided for transparency; DOE will not
approve individual salary actions (except as previously
indicated).

Archived: Outdated due to FAR implementation of requirements
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(B) The Contracting Officer’s approval of individual compensation
actions will be required only for the top contractor official (e.g.,
laboratory director/plant manager or equivalent) and key
personnel as indicated in (e)(3)(A)(iii) above. The base salary
reimbursement level for the top contractor official establishes the
maximum allowable salary reimbursement under the contract.
Unusual circumstances may require a deviation for an individual
on a case-by-case basis. Any such deviations must be approved
by the Contracting Officer.

(C) Severance Pay is not payable to an employee under this Contract
if the employee:

(i)  Voluntarily separates, resigns or retires from employment,

(it) Is offered employment with a successor/replacement
contractor,

(i) Is offered employment with a parent or affiliated company,
or

(iv) Isdischarged for cause.

(D) Service Credit for purposes of determining severance pay does
not include any period of prior service for which severance pay
has been previously paid through a DOE cost-reimbursement
contract.

(e) Pension and Other Benefit Programs

1)

)

3)
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No presumption of allowability will exist when the Contractor
implements a new benefit plan or makes changes to existing benefit
plans for Employees or until the Contracting Officer makes a
determination of cost allowability for reimbursement for new or
changed benefit plans.

Cost reimbursement for Employee pension and other benefit programs
sponsored by the Contractor will be based on the Contracting Officer’s
approval of Contractor actions pursuant to an approved “Employee
Benefits Value Study” and an “Employee Benefits Cost Survey
Comparison” as described below.

Unless otherwise stated, or as directed by the Contracting Officer, the
Contractor shall submit the studies required in paragraphs (A) and (B)
below. The studies shall be used by the Contractor in calculating the
cost of benefits under existing benefit plans. An Employee Benefits
Value (Ben-Val) Study Method using no less than 15 comparator
organizations and an Employee Benefits Cost Survey comparison Method
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shall be used in this evaluation to establish an appropriate comparison
method. In addition, the Contractor shall submit updated studies to the
Contracting Officer for approval prior to the adoption of any change to
a pension or other benefit plan.

(A) The Ben-Val, every two years for each benefit tier (e.g., group of
employees receiving a benefit package based on date of hire),
which is an actuarial study of the relative value (RV) of the
benefits programs offered by the Contractor to Employees
measured against the RV of benefit programs offered by
comparator companies approved by the Contracting Officer. To
the extent that the value studies do not address post retirement
benefits other than pensions, the Contractor shall provide a
separate cost and plan design data comparison for the post
retirement benefits other than pensions using external
benchmarks derived from nationally recognized and Contracting
Officer approved survey sources and,

(B) An Employee Benefits Cost Study Comparison, annually for
each benefit tier that analyzes the Contractor’s employee benefits
cost for Employees on a per capita basis per full time equivalent
employee and as a percent of payroll and compares it with the
cost reported by the U.S. Department of Labor’s Bureau of Labor
Statistics or other Contracting Officer approved broad based
national survey.

When the net benefit value exceeds the comparator group by more
than five percent, the Contractor shall submit a corrective action plan
to the Contracting Officer for approval, unless waived by the
Contracting Officer.

When the average total benefit per capita cost or total benefit cost as a
percent of payroll exceeds the comparator group by more than five
percent, the Contractor shall submit an analysis of the specific plan
costs that are above the per capita cost range or total benefit cost as a
percent of payroll and a corrective action plan to achieve conformance
with a Contracting Officer directed per capita cost range or total
benefit cost as a percent of payroll, unless waived by the Contracting
Officer.

Within two years of Contracting Officer approval of the Contractor's
corrective action plan, the Contractor shall align employee benefit
programs with the benefit value and per capita cost range or percent of
payroll as approved by the Contracting Officer.
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The Contractor may not terminate any benefit plan during the term of
the Contract without the prior approval of the Contracting Officer in
writing.

Cost reimbursement for post-retirement benefits other than pensions
(PRBs) is contingent on DOE approved service eligibility
requirements for PRB that shall be based on a minimum period of
continuous employment service not less than 5 years under a DOE cost
reimbursement contract(s) immediately prior to retirement. Unless
required by Federal or State law, advance funding of PRBs is not
allowable.

Each contractor sponsoring a pension and/or postretirement benefit
plan will participate in the annual plan management process which
includes written responses to a questionnaire regarding plan
management, providing forecasted estimates of future reimbursements
in connection with the plan and participating in a conference call to
discuss the contractor submission (see (g)(6) below for Pension
Management Plan requirements).

Each contractor will respond to quarterly data calls issued through
Ibenefits, or its successor system.

Establishment and Maintenance of Pension Plans for which DOE

Reimburses Costs

(1)

@)

Employees working for the Contractor shall only accrue credit for
service under this Contract after the date of Contract award.

Except for Commingled Plans in existence as of the effective date of
the contract, any pension plan maintained by the Contractor for which
DOE reimburses costs, shall be maintained as a separate pension plan
distinct from any other pension plan that provides credit for service not
performed under a DOE cost-reimbursement contract. When deemed
appropriate by the Contracting Officer, Commingled Plans shall be
converted to separate plans at the time of new contract award or the
extension of a contract.

Basic Requirements

The Contractor shall adhere to the requirements set forth below in the
establishment and administration of pension plans that are reimbursed by
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DOE pursuant to cost reimbursement contracts for management and
operation of DOE facilities and pursuant to other cost reimbursement
facilities contracts. Pension Plans include Defined Benefit and Defined
Contribution plans.

The Contractor shall become a sponsor of the existing pension and
other benefit plans (or comparable successor plans), including other
post-retirement benefit (PRB) plans, as applicable, with responsibility
for management and administration of the plans. The Contractor shall
be responsible for maintaining the qualified status of those plans
consistent with the requirements of ERISA and the Internal Revenue
Code (IRC). The Contractor shall carry over the length of service
credit and leave balances accrued as of the date of the Contractor’s
assumption of Contract performance.

DOE approval is required prior to implementing any change to a
pension plan covering prime cost reimbursement contracts for
management and operation of DOE facilities and other contracts when
designated. Changes shall be in accordance with and pursuant to the
terms and conditions of the contract.

Each contractor pension plan shall be submitted to a limited-scope
audit annually that satisfies the requirements of ERISA section 103,
except that every third year the contractor may conduct a full-scope
audit satisfying ERISA section103. Alternatively, the contractor may
conduct a full-scope audit satisfying ERISA section 103 annually. In
all cases, the Contractor must submit the audit results to the
contracting officer. In years in which a limited scope audit is
conducted, the contractor must provide the contracting officer with a
copy of the qualified trustee or custodian’s certification regarding the
investment information that provides the basis for the plan sponsor to
satisfy reporting requirements under an ERISA section 104.

For existing Commingled Plans, the Contractor shall maintain and
provide annual Separate Accounting of DOE liabilities and assets as
for a Separate Plan.

For existing Commingled Plans, the Contractor shall be liable for any
shortfall in the plan assets caused by funding or events unrelated to
DOE contracts.
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(6) The Contractor shall comply with the requirements of ERISA if
applicable to the pension plan and any other applicable laws.

(7) The Pension Management Plan shall include the following:

(A) A Pension Management Plan (PMP) discussing the Contractor’s

plans for management and administration of all pension plans
consistent with the terms of this contract. The PMP shall be
updated and submitted to the Contracting Officer in draft
annually no later than 45 days after the last day of the Plan year
along with its draft actuarial valuation.

Within thirty (30) days after the date of the submission,
appropriate Contractor representatives shall meet with the
Contracting Officer to discuss the Contractor’s proposed draft
annual update of the PMP to specifically discuss any anticipated
changes in the projected pension contributions from the prior
year’s contributions and any discrepancies between the actual
contributions made for the most recent year preceding that
meeting and the projected contributions for that year which the
Contractor had submitted to the Contracting Officer the prior
year. The annual revision of the PMP shall include:

(i) The Contractor’s best projection of the contributions which
it will be legally obligated to make to the pension plan(s),
beginning with the required contributions for the coming
fiscal year, based on the latest actuarial valuation, and
continuing for the following four years. This estimate will
be based upon compliance with all applicable legal
requirements relating to the determination of contributions
and upon the assumptions set out in the plan document(s).

(if)  If the actuarial valuation submitted pursuant to the annual
PMP update indicates that the sponsor of the pension plan
must impose pension plan benefit restrictions, the
Contractor shall provide the following information:

(aa) The type of benefit restriction that will take place,

(bb) The number of Contractor employees that
potentially could be impacted and the nature of
the restriction (e.g., financial impact) by
imposition of the required benefit restriction, and
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(cc) The amount of money that would need to be
contributed to the pension plan to avoid legally
required benefit restrictions.

(iii) A detailed discussion of how the Contractor intends to

manage the pension plan(s) to maximize the contribution
predictability (i.e. forecasting accuracy) and contain current
and future costs, to include rationale for selection of all
plan assumptions that determine the required contributions
and which impact the level and predictability of required
contributions. The Contractor is required to annually
establish a long term (e.g. five year) plan that outlines the
projected retirement plan costs, and any planned action
steps to be taken to better manage predictability. The
contractor must also share the following information with
the Department during the meeting:

(aa) Strategy for achieving and maintaining fully-
funded status of the plan(s)

(bb) Investment policy statement for the plan, with any
recent updates

(cc) Results of recent asset liability studies (required to
be preformed every 3 years or after a significant
event) including rational for maintaining current
asset allocation strategy.

(dd) Comparison of budget projections submitted to
the Department to actual contributions

(ee) Any recent reports, findings, or recommendations
provided by plan’s investment consultant.

(ff) Actuarial experience studies to set the plan’s
actuarial assumptions (required to be performed
every 3-5 years)

An assessment to evaluate the effectiveness of the
Contractor’s pension plan(s) investment
management/results. The assessment shall include at a
minimum: a review and analysis of pension plan
investment objectives; the strategies employed to achieve
those objectives; the methods used to monitor execution of
those strategies and the achievement of the investment
objectives; and a comparative analysis of the objectives and
performance of other comparable pension plans. The
Contractor shall also identify its plans, if any, for revising
any aspect of its pension plan management based on the
results of the review.

10
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(n) Reimbursement of Contractors for Contributions to Defined Benefit Pension

Plans

1)

(@)

Contractors that sponsor single employer or multiple employer defined
benefit pension plans will be reimbursed for the annual required
minimum contributions under the Employee Retirement Income
Security Act (ERISA), as amended by the Pension Protection Act
(PPA) of 2006. Reimbursement above the annual minimum required
contribution will require prior approval of the Contracting Officer.
Reimbursement amounts will take into consideration all pre-funding
balances and funding standard carryover balances.

Contractors that sponsor multi-employer DB pension plans will be
reimbursed for pension contributions in the amounts necessary to
ensure that the plans are funded to meet the annual minimum
requirement under ERISA, as amended by the PPA. However,
reimbursement for pension contributions above the annual minimum
contribution required under ERISA, as amended by the PPA, will
require prior approval of the Contracting Officer and will be
considered on a case by case basis. Reimbursement amounts will take
into consideration all pre-funding balances and funding standard
carryover balances.

Reporting Requirements for Designated Contracts

The following reports shall be submitted to DOE as soon as possible after
the last day of the plan year by the contractor responsible for each
designated pension plan funded by DOE but no later than the dates specified
below:

(1)

@)

(3)

Actuarial Valuation Reports. The annual actuarial valuation report for
each DOE-reimbursed pension plan and when a pension plan is
commingled, the contractor shall submit separate reports for DOE’s
portion and the plan total by the due date for filing IRS Form 5500.

Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-
funded pension plan, no later than that submitted to the IRS.

Forms 5300. Copies of all forms in the 5300 series submitted to the
IRS that document the establishment, amendment, termination, spin-
off, or merger of a plan submitted to the IRS.

Changes to Pension Plans

11
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At least sixty (60) days prior to the adoption of any changes to benefits, plan
design, or funding methods for a pension plan, the Contractor shall submit
the information required below, as applicable, to the Contracting Officer for
approval or disapproval and a determination as to whether the costs are
deemed allowable pursuant to FAR 31.205-6, as supplemented by DEAR
970.3102-05-6.

(1) For proposed changes to pension plans and pension plan funding, the
Contractor shall provide the following to the Contracting Officer:

(A) acopy of the current plan document (as conformed to show all
prior plan amendments), with the proposed new amendment
indicated in redline/strikeout;

(B) an analysis of the impact of any proposed changes on actuarial
accrued liabilities and costs;

(C) except in circumstances where the Contracting Officer indicates
that it is unnecessary, a legal explanation of the proposed
changes from the counsel used by the plan for purposes of
compliance with all legal requirements applicable to private
sector defined benefit pension plans;

(D) the Summary Plan Description; and,

(E) any such additional information as requested by the Contracting
Officer.

(2) Contractors shall submit new benefit plans and changes to plan design
or funding methodology with justification to the Contracting Officer
for approval. The justification must:

(A) demonstrate the effect of the plan changes on the contract net
benefit value or per capita benefit costs,

(B) provide the dollar estimate of savings or costs, and

(C) provide the basis of determining the estimated savings or cost.

Terminating Operations

When operations at a designated DOE facility are terminated and no further
work is to occur under the prime contract, the following apply:

(1) No further benefits for service shall accrue.
(2) The Contractor shall provide a determination statement in its

settlement proposal, defining and identifying all liabilities and assets
attributable to the DOE contract.

12
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3)

(4)

()

The Contractor shall base its pension liabilities attributable to DOE
contract work on the market value of annuities or lump sum payments
or dispose of such liabilities through a competitive purchase of
annuities or lump sum payouts

Assets shall be determined using the “accrual-basis market value” on
the date of termination of operations.

DOE and the Contractor(s) shall establish an effective date for spinoff
or plan termination. On the same day as the contractor notifies the IRS
of the spinoff or plan termination, all plan assets assigned to a spun-off
or terminating plan shall be placed in a low-risk liability matching
portfolio until the successor trustee, or an insurance company, is able
to assume stewardship of those assets.

Terminating Plans

1)

@)

3)

(4)

()

(6)

DOE contractors shall not terminate any pension plan (Commingled or
site specific) without requesting Departmental approval at least 60
days prior to the scheduled date of plan termination.

To the extent possible, the contractor shall satisfy plan liabilities to
plan participants by the purchase of annuities through competitive
bidding on the open annuity market or lump sum payouts. The
contractor shall apply the assumptions and procedures of the Pension
Benefit Guaranty Corporation.

Funds to be paid or transferred to any party as a result of settlements
relating to pension plan termination or reassignment shall accrue
interest from the effective date of termination or reassignment until the
date of payment or transfer.

If ERISA or IRC rules prevent a full transfer of excess DOE
reimbursed assets from the terminated plan, the contractor shall pay
any deficiency directly to DOE according to a schedule of payments to
be negotiated by the parties.

On or before the same day as the contractor notifies the IRS of the
spinoff or plan termination, all plan assets assigned to a spun-off or
terminating plan shall be placed in a low-risk liability matching
portfolio until the successor trustee, or an insurance company, is able
to assume stewardship of those assets.

DOE liability to a Commingled pension plan shall not exceed that
portion which corresponds to DOE contract service. The DOE shall

13
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have no other liability to the plan, to the plan sponsor, or to the plan
participants.

After all liabilities of the plan are satisfied, the contractor shall return
to DOE an amount equaling the asset reversion from the plan
termination and any earnings which accrue on that amount because of
a delay in the payment to DOE. Such amount and such earnings shall
be subject to DOE audit. To effect the purposes of this paragraph,
DOE and the contractor may stipulate to a schedule of payments.

Special Programs

Contractors must advise DOE and receive prior approval for each early-out
program, window benefit, disability program, plan-loan feature, employee
contribution refund, asset reversion, or incidental benefit.

Definitions

(1)

@)

(3)

(4)

()

(6)

Commingled Plans. Cover employees from the contractor's private
operations and its DOE contract work.

Current Liability. The sum of all plan liabilities to employees and their
beneficiaries. Current liability includes only benefits accrued to the
date of valuation. This liability is commonly expressed as a present
value.

Defined Benefit Pension Plan. Provides a specific benefit at retirement
that is determined pursuant to the formula in the pension plan
document.

Defined Contribution Pension Plan. Provides benefits to each
participant based on the amount held in the participant’s account.
Funds in the account may be comprised of employer contributions,
employee contributions, investment returns on behalf of that plan
participant and/or other amounts credited to the participant’s account.

Designated Contract. For purposes of this Order, a contract (other than
a prime cost reimbursement contract for management and operation of
a DOE facility) for which the Head of the Departmental Contracting
Activity determines that advance pension understandings are necessary
or where there is a continuing Departmental obligation to the pension
plan.

Pension Fund. The portfolio of investments and cash provided by
employer and employee contributions and investment returns. A

14
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pension fund exists to defray pension plan benefit outlays and (at the
option of the plan sponsor) the administrative expenses of the plan.

Separate Accounting. Account records established and maintained
within a commingled plan for assets and liabilities attributable to DOE
contract service. NOTE: The assets so represented are not for the
exclusive benefit of any one group of plan participants.

Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan,
designate assets for the exclusive benefit of employees under DOE
contract, exist under a separate plan document (having its own DOL
plan number) that is distinct from corporate plan documents and
identify the contractor as the plan sponsor.

Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (I)-1
requirements for a single plan and which is created by separating
assets and liabilities from a larger original plan. The funding level of
each individual participant’s benefits shall be no less than before the
event, when calculated on a “plan termination basis.”

(End of clause)

For use in M&O and non-M&O cost reimbursement solicitations and contracts where
work had been previously performed under a DOE M&O contract and the successor
Contractor is (a) required to employ all or part of the former Contractor’s workforce
and sponsors the employee pension and benefit plans; or (b) retains sponsorship of
benefit plans that survive performance of the contract work scope. Contracts in this
latter category include, but are not limited to, environmental remediation,
infrastructure services and other site-specific project completion contracts.

DOE-H-1005 WORKERS’ COMPENSATION INSURANCE

(@)

Contractors, other than those whose workers’ compensation coverage is
provided through a state funded arrangement or a corporate benefits
program, shall submit to the Contracting Officer for approval all new
compensation policies and all initial proposals for self-insurance

15
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(contractors shall provide copies to the Contracting Officer of all renewal
policies for workers compensation).

(b) Workers compensation loss income benefit payments, when supplemented
by other programs (such as salary continuation, short-term disability) are to
be administered so that total benefit payments from all sources shall not
exceed 100 percent of the employee's net pay.

(c) Contractors approve all workers compensation settlement claims up to the
threshold established by the Contracting Officer for DOE approval and
submit all settlement claims above the threshold to DOE for approval.

(d) The Contractor shall obtain approval from the CO before making any
significant change to its workers compensation coverage and shall furnish
reports as may be required from time to time by the CO.

(End of clause)

For use in M&O and non-M&O cost reimbursement solicitations and contracts where
work had been previously performed under a DOE M&O contract and the successor
Contractor is (a) required to employ all or part of the former Contractor’s workforce
and sponsors the employee pension and benefit plans; or (b) retains sponsorship of
benefit plans that survive performance of the contract work scope. Contracts in this
latter category include, but are not limited to, environmental remediation,
infrastructure services and other site-specific project completion contracts.

DOE-H-1007 POST CONTRACT RESPONSIBILITIES FOR PENSION AND
OTHER BENEFIT PLANS

(@) If this Contract expires or terminates and DOE has awarded a contract under
which the new contractor becomes a sponsor and assumes responsibility for
management and administration of the pension or other benefit plans
covering active or retired contractor employees with respect to service at
[name of site or facility] (collectively, the “Plans”), the Contractor shall
cooperate and transfer to the new contractor its responsibility for
sponsorship, management and administration of the Plans consistent with
direction from the Contracting Officer. If a Commingled plan is involved,
the contractor shall:

(1) spin off the DOE portion of any Commingled Plan used to cover

employees working at the DOE facility into a separate plan. The new
plan will normally provide benefits similar to those provided by the

16
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commingled plan and shall carry with it the DOE assets on an accrual
basis market value, including DOE assets that have accrued in excess
of DOE liabilities.

(2) bargain in good faith with DOE or the successor contractor to
determine the assumptions and methods for establishing the liabilities
involved in a spinoff. DOE and the contractor(s) shall establish an
effective date of spinoff. On or before the same day as the contractor
notifies the IRS of the spinoff or plan termination, all plan assets
assigned to a spun-off or terminating plan shall be placed in a low-risk
liability matching portfolio until the successor trustee, or an insurance
company, is able to assume stewardship of those assets.

If this Contract expires or terminates and DOE has not awarded a contract to
a new contractor under which the new contractor becomes a sponsor and
assumes responsibility for management and administration of the Plans, or if
the Contracting Officer determines that the scope of work under the
Contract has been completed (any one such event may be deemed by the
Contracting Officer to be “Contract Completion” for purposes of this
clause), whichever is earlier, and notwithstanding any other obligations and
requirements concerning expiration or termination under any other clause of
this Contract, the following actions shall occur regarding the Contractor’s
obligations regarding the Plans at the time of Contract Completion:

(1) Subject to subparagraph (2) below, and notwithstanding any legal
obligations independent of the Contract the Contractor may have
regarding responsibilities for sponsorship, management, and
administration of the Plans, the Contractor shall remain the sponsor of
the Plans, in accordance with applicable legal requirements.

(2) The parties shall exercise their best efforts to reach agreement on the
Contractor's responsibilities for sponsorship, management and
administration of the Plans prior to or at the time of Contract
Completion. However, if the parties have not reached agreement on
the Contractor's responsibilities for sponsorship, management and
administration of the Plans prior to or at the time of Contract
Completion, unless and until such agreement is reached, the
Contractor shall comply with written direction from the Contracting
Officer regarding the Contractor's responsibilities for continued
provision of pension and welfare benefits under the Plans, including
but not limited to continued sponsorship of the Plans, in accordance
with applicable legal requirements. To the extent that the Contractor
incurs costs in implementing direction from the Contracting Officer,
the Contractor’s costs will be reimbursed pursuant to applicable
Contract provisions.
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(End of clause)
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